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REPUBLIC OF KENYA 
MINISTRY OF PUBLIC WORKS 

 

 

TENDER DOCUMENTS 

 

Supplied as part of the Contract No...…………………………………….. 

 

PROPOSED GATUKUYU MARKET 

 Issued by: - 

County Works Officer, 

Ministry of Public Works, 

P.O. Box 189, 

Kiambu. 

 

The Contract for the above mentioned works entered into this …………….. day of 

………….20....  

by the undersigned refers to these Bills of Quantities and the Ministry of Public Works 

General Specification for building works 1976 Edition (together with any amendments 

issued thereto) which shall be read and construed as part of the said contract. 

 

 

 

…………………………………………     …………………………………………… 

CONTRACTOR                                            EMPLOYER                                       

                                                                          

Date: ………………………………  Date: ……………………………… 

 

 

………………………………………… ………………………………………… 

WITNESS                                                      WITNESS                                    

                  

                                                         

Date: ………………………………  Date: ………………………………… 

  

 

 

 

(ii) 
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SPECIAL NOTES 

 

The Contractor is required to check the numbers of the pages of these Bills of 

Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the 

County Works Officer for Ministry of Public Works, Kiambu at once and have the 

same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure for 

any reason whatsoever, he must inform the County Works Officer for Ministry of 

Public Works, Kiambu in order that the correct meaning may be decided before the 

date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 

Tender due to mistakes in the Specification which should have been rectified in the 

manner described above. 
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Tender reference no.  Negotiation Number 860656 

 
Tender Name:  Tender for the Proposed Construction of a Market 

Shed at Gatukuyu Market 

 

The County Government of Kiambu invites sealed tenders for the 

construction of the Proposed Market Shed at Gatukuyu Market. 

 

Interested eligible candidates may obtain further information and 

inspect tender documents at the Supply Chain Management Office, 

Room 15B Ground Floor, Thika Townhall during normal working 

hours. Bidders are encouraged to use the email 

procurement@kiambu.go.ke for clarifications. 

 

A complete set of tender documents may be obtained by interested 

candidates by downloading from the Public Procurement Information 

Portal (www.tenders.go.ke ) Bidders may also access the same from the 

County’s website. 

 

Prices quoted should be net inclusive of all taxes, must be in Kenya 

shillings and shall remain valid for (90) days from the closing date of 

tender. Bids shall also be accompanied by a tender security of KES. 

300,000 which shall remain valid upto 30 days after tender validity. 

 

 

Completed tender documents are to be prepared or scanned in PDF 

format and submitted on the IFMIS Supplier Portal 

https://www.supplier.treasury.go.ke  labelled with the tender 

Negotiation Number.  The original tender security (bid bond) shall be 

deposited in the Tender Box at outside the Room 15B, Ground Floor, 

Thika Townhall or before Wednesday, 7th April 2021 at 1200hrs. 

 

Tenders will be opened immediately thereafter in the presence of the 

candidates or their representatives who choose to attend at the Thika 

Townhall Chambers, Thika Sub County. 

 

Bidders are notified that there will be a MANDATORY site visit on 

Wednesday, 31st March 2021 from 0900hrs at Gatukuyu Market. 

 

Chief Officer, 

Department of Trade, Industrialization, Tourism and Investments. 

County Government of Kiambu 

  

 

 

 

 

SECTION II 

 

INSTRUCTIONS TO TENDERERS 

 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

mailto:procurement@kiambu.go.ke
http://www.tenders.go.ke/
https://www.supplier.treasury.go.ke/
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1.1 The Employer as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender 

documents.  The successful tenderer will be expected to complete the 

Works by the Intended Completion Date specified in the tender 

documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the past, 

directly or indirectly, with the Consultant or any other entity that has 

prepared the design, specifications, and other documents for the project 

or being proposed as Project Manager for the Contract.  A firm that has 

been engaged by the Employer to provide consulting services for the 

preparation or supervision of the Works, and any of its affiliates, shall 

not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 

and schedule, including drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 

considered for award of Contract.  These qualified tenderers should 

submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders that 

the originally submitted pre-qualification information remains 

essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 

their tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written power of attorney of the signatory of the tender to 

commit the tenderer: 

 

(b) total monetary value of construction work performed for each of 

the last five years: 

 

(c) experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 

contacted for further information on these contracts; 

 

(d) major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 

Contract. 

 

(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 
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(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 

concerned and disputed amount; and 

 

(j) Proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 

 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  

on behalf of all partners of the joint venture; and 

 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the 

estimated annual cash flow for the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c)  two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited 

should be at least 70 percent complete); 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
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(e) a Contract manager with at least five years’ experience in works of 

an equivalent nature and volume, including no less than three years 

as Manager; and 

 

(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 

be made under the Contract, of no less than 4 months of the 

estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 

to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the 

partner in charge at least 40 percent of those minimum criteria.  Failure 

to comply with this requirement will result in rejection of the joint 

venture’s tender.  Subcontractors’ experience and resources will not be 

taken into account in determining the tenderer’s compliance with the 

qualifying criteria, unless otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 

more than one tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 

responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of the 

Works.  The costs of visiting the Site shall be at the tenderer’s own 

expense.  

 

1.12 The procuring entity’s employees, committee members, board members 

and their relative (spouse and children) are not eligible to participate in 

the tender. 

 

1.13 The price to be changed for the tender document shall not exceed 

Kshs.1,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 

1.15 A bidder can only be awarded a maximum of 3 fields as per the advert. 

 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 
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(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 

information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in every 

respect will be at the tenderer’s risk and may result in rejection of his 

tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 

facsimile at the address indicated in the letter of invitation to tender.  

The Employer will only respond to requests for clarification received 

earlier than seven days prior to the deadline for submission of tenders.  

Copies of the Employer’s response will be forwarded to all persons 

issued with tendering documents, including a description of the inquiry, 

but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 

thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all tenderers.  

Prospective tenderers shall acknowledge receipt of each addendum in 

writing to the Employer. 

7 

2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 

extend, as necessary, the deadline for submission of tenders, in 

accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in 

English language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and 

Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 
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(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by 

the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 

entered by the tenderer will not be paid for when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities.  

All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause relevant to the Contract, as of 30 days 

prior to the deadline for submission of tenders, shall be included in the 

tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 

Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract. 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of ninety (90) days from the 

date of submission.  However in exceptional circumstances, the 

Employer may request that the tenderers extend the period of validity 

for a specified additional period.  The request and the tenderers’ 

responses shall be made in writing.  A tenderer may refuse the request 

without forfeiting the Tender Security.  A tenderer agreeing to the 

request will not be required or permitted to otherwise modify the 

tender, but will be required to extend the validity of Tender Security for 

the period of the extension, and in compliance with Clause 3.7 - 3.11 in 

all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.  

This shall be in the amount not exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 

other form acceptable to the Employer. Tender Security shall be valid 

for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 

rejected.  The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 

manner:  a joint venture consisting of”…………”,”…………”,and 

“…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 

28 days of the end of the tender validity period specified in Clause 3.6. 
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3.11 The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the 

required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated 

in the Drawings and Specifications.  Alternatives will not be 

considered, unless specifically allowed in the invitation to tender.  If so 

allowed, tenderers wishing to offer technical alternatives to the 

requirements of the tendering documents must also submit a tender that 

complies with the requirements of the tendering documents, including 

the basic technical design as indicated in the Drawings and 

Specifications.  In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a 

complete evaluation of the alternative, including design calculations, 

technical specifications, breakdown of prices, proposed construction 

methods and other relevant details.  Only the technical alternatives, if 

any, of the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions to 

Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall 

submit copies of the tender, in the number specified in the invitation to 

tender, and clearly marked as “COPIES”.  In the event of discrepancy 

between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorised 

to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), 

as the case may be.  All pages of the tender where alterations or 

additions have been made shall be initialled by the person or persons 

signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received 

by the procuring entity not later than 7 days prior to the deadline for 

submission of tenders. 
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3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer to 

make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall prepare and submit the Bid document in PDF format 

through the IFMIS Supplier portal https://www.supplier.treasury.go.ke   

as prescribed in the Appendix to instructions to tenderers. 

 

(a) be addressed to the Employer at the address provided in the 

invitation to tender; 

 

(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and 
 

(c) provide a warning not to open before the specified time and date 

for tender opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender.  However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the Employer 

and the tenderers previously subject to the original deadline will then be 

subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2.  Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION”and 

“WITHDRAWAL”, as appropriate.  No tender may be modified after 

the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in 

the invitation to tender or as extended pursuant to Clause 3.6 may result 

in the forfeiture of the Tender Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 

Clause 4.4 or be included in the original tender submission. 

 

5. Tender Opening and Evaluation 

 

https://www.supplier.treasury.go.ke/
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5.1 The tenders will be opened by the Employer, including modifications 

made pursuant to Clause 4.4, in the presence of the tenderers’ 

representatives who choose to attend at the time and in the place 

specified in the invitation to tender.  Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall 

sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender 

and of any alternative tender (if alternatives have been requested or 

permitted), any discounts, tender modifications and withdrawals, the 

presence or absence of Tender Security, and such other details as may 

be considered appropriate, will be announced by the Employer at the 

opening.  Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract 

shall not be disclosed to tenderers or any other persons not officially 

concerned with such process until the award to the successful tenderer 

has been announced.  Any effort by a tenderer to influence the 

Employer’s officials, processing of tenders or award decisions may 

result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 

tender, including breakdowns of unit rates.  The request for clarification 

and the response shall be in writing or by cable, telex or facsimile but 

no change in the price or substance of the tender shall be sought, 

offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the 

requirements of the tendering documents.  A substantially responsive 

tender is one which conforms to all the terms, 

conditions and specifications of the tendering documents, without 

material deviation or reservation.  A material deviation or reservation is 

one (a) which affects in any substantial way the scope, quality, or 

performance of the works; (b) which limits in any substantial way, 

inconsistent with the tendering documents, the Employer’s rights or the 

tenderer’s obligations under the Contract; or (c) whose rectification 

would affect unfairly the competitive position of other tenderers 

presenting substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 
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5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 

 

(b) Where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 

the main summary of the Bill of Quantities, the amount as stated 

in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work (i.e. 

Corrected tender sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation of 

variations. 

 

(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with  

concurrence of the tenderer, shall be considered as binding upon 

the tenderer.  If the tenderer does not accept the corrected 

amount, the tender may be rejected and the Tender Security may 

be forfeited in accordance with clause 3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 

where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 
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5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to 

his tender from the time of the tender opening to the time the Contract 

is awarded.  Any effort by the Tenderer to influence the Employer or 

his employees in his decision on tender evaluation, tender comparison 

or Contract award may result in the rejection of the tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 

provided that they do not sub-contract work valued at more than 50% 

of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the lowest 

evaluated tender price, provided that such tenderer has been determined 

to be (a) eligible in accordance with the provision of Clauses 1.2, and 

(b) qualified in accordance with the provisions of clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 

cable, telex or facsimile.  This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 

Price”)that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor 

as prescribed by the Contract. At the same time the other tenderers shall 

be informed that their tenders have not been successful.The contract 

shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 

amount stipulated in the Appendix to Conditions of Contract and in the 
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form stipulated in the Tender documents. The Performance Security 

shall be in the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 

their tenders have been unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 

review request. 

 

6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 

 

6.12 Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 

30 days of receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement 

proceedings before contract award and shall not be liable to any person 

for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days 

of receiving the request from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 

contract award shall be considered for debarment from participating in 

future public procurement.  

 

 

7. Corrupt and Fraudulent practices  

 

7.1   The procuring entity requires that tenderers observe the highest 

standards of ethics during procurement process and execution of 

contracts. A tenderer shall sign a declaration that he has not and will 

not be involved in corrupt and fraudulent practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 
Tenderers shall include the following information and documents with their tenders, 
unless otherwise stated: 
 
(a) Copy of Business Registration/Incorporation. 
(b) Copy of VAT Registration Certificate. 
(c) Copy of current and valid Tax Compliance Certificate. 
(d) Copy of Registration Certificate with National Construction Authority. 
(e) Proof of adequate Equipment and Key Personnel; 
(f) Proof of works of similar magnitude. 
 
Lack of the foregoing may render a bid non-responsive and subject to disqualification. 
Further, bids from the following shall be automatically non-responsive and disqualified: 
 
(a) A bid from a tenderer whose on-going works are behind schedule without approved 

time extension. 
(b) A bid from a tenderer whose on-going works have been served a default notice. 
 
 
TENDER EVALUATION CRITERIA 
 

1. PRELIMINARY EVALUATION 

The following criteria included in the advert, and/or bid documents, ARE 
MANDATORY and any bidder who fails in them SHALL be discontinued from 
further evaluation. 

 
A bidder MUST; 

 
1. Attach Tender Security (Kenya Shillings 300,000 in the form of bid bond, 

Bank Guarantee or Letters of Credit (issued by Banks Licensed by the 

Central Bank of Kenya), Guarantee by a deposit taking Microfinance 

Institution, Sacco Society, the Youth Enterprise Development Fund or the 

Women Enterprise Fund.) 

2. Attach a copy of VAT Registration Certificate 

3. Attach a copy of certificate of Business Registration /Incorporation 

4. Attach a copy of current and valid Tax Compliance Certificate 

5. Attach a copy of Registration certificate with NCA in Building and 

Construction (NCA 7 or higher). 

6. Attach a signed Declaration of Site Visit and Knowledge of site form 

7. Attach a duly filled and signed Confidential Questionnaire 

8. Attach a copy of current form CR12 

9. Completer the Form of Tender and submit bid in the manner prescribed. 

 

2. TECHNICAL EVALUATION 

The following criteria included in the advert, and/or bid documents, ARE 
EVALUATABLE and SHALL be analyzed based on the following weighted score. 
 

 
a) Evaluation -Technical Criteria 

1. Proof of works of similar magnitude     45% 

2. Adequate equipment and key personnel    20% 

3. Proof of sound financial standing     30% 
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4. Litigation history of the company       5% 

TOTAL        100% 

 

No. Evaluation Attribute Weighting Score 
Max. 

Score 

1 Proof of works of similar 

magnitude  

 

Provide LPOs/Contracts to which the 

company has done similar supplies in 

the last 3 years  

 

• 3 or more LPOs/Contracts 

(45marks) 

• Others prorated at: No. of 

LPOs/Contracts/2 x 45 

45 

2 Adequate equipment and key 

personnel 

 

 

1. Schedules of contractor’s 

equipment (Attach evidence of 

proof of ownership or lease 

agreement or Logbooks) For each 

specific equipment required in the 
construction work being tendered 

for. (Maximum No. of equipment 

to be considered – 5 No.) 

(Hoist/Concrete Mixer/Steel & 

Aluminium Fabrication 

Equipment/Transport, etc) ---- 

2marks each  (Max 10 Marks 

2. Project Manager of the firm  

• Holder of degree or diploma in a 

relevant Construction/Engineering field 

5 marks  

• Holder of certificate in relevant 

Construction/Engineering field 3 

marks  

• Holder of trade test certificate in 

relevant Construction/Engineering field  

2 marks  

• No relevant certificate 0 marks  

3. Site Agent with degree/diploma 

of the key personnel in relevant 

Construction/Engineering field  

• With over 10 years’ relevant 

experience 5 marks  

• With over 5 years’ relevant 

experience 3 marks  

• With under 5 years’ relevant 

experience 2 marks  

20 
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No. Evaluation Attribute Weighting Score 
Max. 

Score 

3 Proof of sound financial 

standing 

 

 

 

1. Evidence of financial resources 

(cash in hand, lines of credit, 

over draft facility etc.)  

• Has financial resources equal 

or above the cost of the project  

20marks  

• Has financial resources below 

the cost of the project, but over 

50% of the cost of the project 

15marks  

• Has financial resources below 

50% of the cost of the project 

5marks  

• Failure to attach evidence 0 

Marks  

2. Financial report  

Audited financial report (last three 

[3] years)- 2017-2019  

• Average Annual Turnover 

greater or equal to Kshs 100 

Million 5 Marks  

• Average Annual Turnover 

greater or equal to Kshs 50 

Million -3 Marks  

• Average Annual Turnover 

below Kshs 20 Million 2 

Marks  

3. Attach a copy of Registration 

Certificate with the National 

Construction Authority for building 

works (NCA 7 or higher) 5 Marks 

30 

4 Litigation history of the 

company 
• Submit litigation history 

declaration 

5 

Total 100 

 
 

b) Pass mark 

Bids attaining the pass mark of 70% of the technical scores will be 

considered for financial evaluation. 

 

 
4. FINANCIAL EVALUATION 

Bids will be evaluated on pricing consistency, including arithmetic checks and 

completeness of quotes. Bids will be compared to arrive at the Lowest 

evaluated/responsive bid.  
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The firm achieving the lowest evaluated price will be recommended for award of the 
contract. 

 

 

5. POST QUALIFICATION ASSESSMENT     

Particulars of post – qualification if applicable. The Client may inspect the premises and 

under due diligence to seek further clarification/confirmation if necessary, to confirm 

authenticity /compliance of any condition of the tender /qualifications of the tenderer in 

line with Section 83 of the Public Procurement and Asset Disposal Act, 2015  

The bidder shall not be awarded the contract if they fail to pass the compliance test. The 

second lowest bidder shall be considered for due diligence.  
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SECTION III   
CONDITIONS OF CONTRACT 

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as 

certified by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the 

Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices thereto 

and all documents incorporated by reference therein to execute, 

complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender 

to carry out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document 

submitted by the Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the provisions of the 

Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with 

the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract 

Data and calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for 

labour and the associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, etc) 

is the party who employs the Contractor to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended 

that the Contractor shall complete the Works.  The Intended 

Completion Date may be revised only by the Project Manager by 

issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions 

of Contract (or any other competent person appointed by the Employer 

and notified to the Contractor, to act in replacement of the Project 

Manager) who is responsible for supervising the execution of the 

Works and administering the Contract and shall be an “Architect” or a 

“Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of 

Contract. 

 

“Site Investigation Reports” are those reports that may be included in 

the tendering documents which are factual and interpretative about the 

surface and subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the 

Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 

possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the Work in the Contract, 

which includes Work on the Site. 

 

“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or 

installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the 

Works. 

 

“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to Conditions 

of Contract. 
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2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around.  Headings 

have no significance.  Words have their normal meaning in English 

Language unless specifically defined.  The Project Manager will 

provide instructions clarifying queries about these Conditions of 

Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 

Completion Date and the Intended Completion Date apply to any 

section of the Works (other than references to the Intended Completion 

Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 

 

                    Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or  

                    details or descriptive schedules as are reasonably necessary either 

                    to explain or amplify the Contract drawings or to enable the  

                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 

 

 

3.      Language and Law 
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3.1 Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless otherwise 

stated. 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor in 

the role representing the Employer. 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities 

to others after notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in 

writing.  A notice shall be effective only when it is delivered. 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 

Employer in writing.  Subcontracting shall not alter the Contractor’s 

obligations. 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix to 

Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager.  The Contractor shall also provide 

facilities and services for them.  The Employer may modify the said 

List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 

Information or other personnel approved by the Project Manager. The 

Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel listed in the 

Qualification Information.  If the Project Manager asks the Contractor 

to remove a person who is a member of the Contractor’s staff or work 

force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the 

Work in the Contract. 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings.  The Works may commence on the 

Start Date and shall be carried out in accordance with the Program 

submitted by the Contractor, as updated with the approval of the Project 

Manager, and complete them by the Intended Completion Date. 
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11 Safety and Temporary Works  

 

11.1 The Contractor shall be responsible for the design of temporary works.  

However before erecting the same, he shall submit his designs 

including specifications and drawings to the Project Manager and to 

any other relevant third parties for their approval.  No erection of 

temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 

prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project 

Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the 

Site. 

 

12. Discoveries 

 

12.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on Site shall be the property of the Employer.  

The Contractor shall notify the Project Manager of such discoveries and 

carry out the Project Manager’s instructions for dealing with them. 

 

13. Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 

showing the general methods, arrangements, order, and timing for all 

the activities in the Works.  An update of the program shall be a 

program showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining Work, 

including any changes to the sequence of the activities. The Contractor 

shall submit to the Project Manager for approval an updated program at 

intervals no longer than the period stated in the Appendix to Conditions 

of Contract.  If the Contractor does not submit an updated program 

within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 

payment certificate and continue to withhold this amount until  the next 

payment after the date on which the overdue program has been 

submitted.  The Project Manager’s approval of the program shall not 

alter the Contractor’s obligations.  The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 

revised program shall show the effect of Variations and Compensation 

Events. 

 

 

 

 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the 
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Appendix to Conditions of Contract, the Employer will be deemed to 

have delayed the start of the relevant activities, and this will be a 

Compensation Event. 

 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person 

authorised by the Project Manager, access to the Site and to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out. 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 

Work, which would cause the Contractor to incur additional cost.  The 

Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the 

Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay 

caused by such failure shall not be considered in assessing the new 

(extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 

 

18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by 

the Project Manager and the Contractor.  Its business shall be to review 

the plans for the remaining Work and to deal with matters raised in 

accordance with the early warning procedure.  The Project Manager 

shall record the minutes of management meetings and provide copies of 

the same to those attending the meeting and the Employer.  The 

responsibility of the parties for actions to be taken shall be decided by 

the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the 

meeting. 

 

19. Early Warning 

19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the Work, increase the Contract Price or 

delay the execution of the Works.  The Project Manager may require 

the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion 
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Date.  The estimate shall be provided by the Contractor as soon as 

reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project 

Manager. 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found.  Such inspection shall not 

affect the Contractor’s responsibilities.  The Project Manager may 

instruct the Contractor to search for a defect and to uncover and test any 

Work that the Project Manager considers may have a defect.  Should 

the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor, However, if there is no defect found, the cost 

of uncovering and making good shall be treated as a variation and 

added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the Appendix to Conditions of Contract.  

The Defects Liability Period shall be extended for as long as defects 

remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 

Manager’s notice.  If the Contractor has not corrected a defect within 

the time specified in the Project Manager’s notice, the Project Manager 

will assess the cost of having the defect corrected by other parties and 

such cost shall be treated as a variation and be deducted from the 

Contract Price. 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 

Contractor.  The Contractor will be paid for the quantity of the Work 

done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent and  

provided the change exceeds 1 percent of the Initial Contract price, the 

Project Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills 

of Quantities. 

 

22. Variations 
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22.1 All variations shall be included in updated programs produced by the 

Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 

Manager shall assess the quotation, which shall be given within seven 

days of the request or within any longer period as may be stated by the 

Project Manager and before the Variation is ordered.  

 

22.3 If the work in the variation corresponds with an item description in the 

Bills of Quantities and if in the opinion of the Project Manager, the 

quantity of work is not above the limit stated in Clause 21.2 or the 

timing of its execution does not cause the cost per unit of quantity to 

change, the rate in the Bills of Quantities shall be used to calculate the 

value of the variation.  If the cost per unit of quantity changes, or  

if the nature or timing of the work in the variation does not correspond 

with items in the Bills of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of Work.   

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall 

be based on the Project Manager’s own forecast of the effects of the 

variation on the Contractor’s costs. 

 

 

22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without delaying 

the Work, no quotation shall be given and the variation shall be treated 

as a Compensation Event. 

 

 

22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 

 

 

22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 

 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done and 

materials on Site and the amounts which the Contractor considers 

himself to be entitled to. The Project Manager shall check the monthly 

application and certify the amount to be paid to the Contractor within 

14 days.  The value of Work executed and payable shall be determined 

by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities 

of the items in the Bills of Quantities completed, materials delivered on 

Site, variations and compensation events.   Such materials shall become 

the property of the Employer once the Employer has paid the 
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Contractor for their value.  Thereafter, they shall not be removed from 

Site without the Project Manager’s instructions except for use upon the 

Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 

within 30 days of the date of issue of each certificate.  If the Employer 

makes a late payment, the Contractor shall be paid simple interest on 

the late payment in the next payment.  Interest shall be calculated on 

the basis of number of days delayed at a rate three percentage points 

above the Central Bank of Kenya’s average rate for base lending  

prevailing as of the first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of 

an award by an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause.  Interest shall be calculated 

from the date upon which the increased amount would have been 

certified in the absence of dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other 

rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency in 

the proportion indicated in the tender, or agreed prior to the execution 

of the Contract Agreement and indicated therein.  The rate of exchange 

for the calculation of the amount of foreign currency payment shall be 

the rate of exchange indicated in the Appendix to Conditions of 

Contract.  If the Contractor indicated foreign currencies for payment 

other than the currencies of the countries of origin of related goods and 

services the Employer reserves the right to pay the equivalent at the 

time of payment in the currencies of the countries of such goods and 

services.  The Employer and the Project Manager shall be notified 

promptly by the Contractor of an changes in the expected foreign 

currency requirements of the Contractor during the execution of the 

Works as indicated in the Schedule of Foreign Currency Requirements 

and the foreign and local currency portions of the balance of the 

Contract Price shall then be amended by agreement between Employer 

and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall 

apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 

advance of 10% (ten percent) of the original amount of the 

Contract.  The advance shall not be subject to retention money. 

 

b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly 

liable guarantee satisfactory to the Employer in the amount of 
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the advance payment.  The guarantee shall be in the same 

currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 

from the balance owing to the Contractor.  Reimbursement shall 

begin when the amount of the sums due under the Contract 

reaches 20% of the original amount of the Contract.  It shall 

have been completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated 

by means of the formula: 

 

R = A(x1 – x11) 

       80 – 20  

Where: 

 

   R = the amount to be reimbursed 

 

A = the amount of the advance which has been 

granted                                      

 

X1      = the amount of proposed cumulative payments as 

a percentage of the original amount of the 

Contract.  This figure will exceed 20% but not 

exceed 80%. 

 

X11     = the amount of the previous cumulative payments 

as a percentage of the original amount of the 

Contract.  This figure will be below 80%but not 

less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 

 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 

Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the 

Works on time. 
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(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found to 

have no defects. 

 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including 

the Site investigation reports), from information available 

publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 

work required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 

Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 

 

(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended.  The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly.  If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react competently 

and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that 

the Employer’s interests are adversely affected by the Contractor not 

having given early warning or not having co-operated with the Project 

Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
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24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise 

to the claim has first arisen.  The claim shall be submitted within thirty 

days thereafter. 

 

Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim within 

the said thirty days and a final claim within thirty days of the end of the 

event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion.  The 

adjustment shall be the change in the amount of tax payable by the 

Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in the 

Contract, if at any time during the period of the Contract exchange rates 

shall be varied and this shall affect the cost to the Contractor of such 

materials, then the Project Manager shall assess the net difference in the 

cost of such materials.  Any amount from time to time so assessed shall 

be added to or deducted from the Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in sub-

clauses 25.4 and 25.5 and shall be subject to adjustment in the events 

specified there under; 

 

 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  

emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders. A 

copy of the schedule used by the Contractor in his pricing shall 

be attached in the Appendix to Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 

the Contract Price shall be increased or decreased by the amount 

assessed by the Project Manager based upon the difference, 

expressed as a percentage, between the rate set out  

in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the 
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amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 

the date of Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these 

Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 

incorporated in the Works as determined by the J.B.C. and set out in the 

schedule of basic rates issued 30 days before the date for submission of 

tenders. A copy of the schedule used by the Contractor in his pricing 

shall be attached in the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager based 

upon the difference between the price set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders and the 

rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the 

amount of any interim certificate under clause 23 of these Conditions 

issued before the date of publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 

other period as may be granted as an extension of time under clause 

17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole of 

the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 

corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the 

actual Completion Date is later than the Intended Completion Date.  

The Employer may deduct liquidated damages from payments due to 

the Contractor.  Payment of liquidated damages shall not alter  the 

Contractor’s liabilities. 
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27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate.  The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the rate 

specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued 

in an amount and form and by a reputable bank acceptable to the 

Employer, and denominated in Kenya Shillings. The Performance 

Security shall be valid until a date 30 days beyond the date of issue of 

the Certificate of Completion. 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 

Manager has given written instructions in advance for additional work 

to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project Manager 

within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 

the Works, or 

 

(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person 

employed by or contracted to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 

or in Employer’s design, or due to war or radioactive 
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contamination directly affecting the place where the Works are 

being  executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is the Employer’s risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion 

Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, and 

Equipment) which are not Employer’s risk are Contractor’s risks. The 

Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts stated in the Appendix to 

Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date.  All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums from payments 

otherwise due to the Contractor or, if no payment is due, the payment of 

the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 

conditions of insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of 

Completion of the Works.  The Employer shall take over the Site and 

the Works within seven [7] days of the Project Manager are issuing a 

Certificate of Completion. 

 

32. Final Account 
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32.1 The Contractor shall issue the Project Manager with a detailed account 

of the total amount that the Contractor considers payable to him by the 

Employer under the Contract before the end of the Defects Liability 

Period.  The Project Manager shall issue a Defects Liability Certificate 

and certify any final payment that is due to the Contractor within 30 

days of receiving the Contractor’s account if it is correct and complete.  

If it is not, the Project Manager shall issue within 30 days a schedule 

that states the scope of the corrections or additions that are necessary.  

If the final account is still unsatisfactory after it has been resubmitted, 

the Project Manager shall decide on the amount payable to the 

Contractor and issue a Payment Certificate.  The Employer shall pay 

the Contractor the amount due in the Final Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  These fundamental 

breaches of Contract shall include, but shall not be limited to, the 

following; 

 

(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has not 

been authorised by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 

Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under Clause 

33.1 above, the Project Manager shall decide whether the breach is 

fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon 
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as reasonably possible.  The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the 

Works executed and materials, goods, equipment and temporary 

buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a certificate 

for the value of the Work done and materials ordered and delivered to 

Site up to the date of the issue of the certificate.  Additional liquidated 

damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a 

debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Project 

Manager shall issue a certificate for the value of the Work done, 

materials ordered, the reasonable cost of removal of equipment, 

repatriation of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the 

Works. 

 

34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 

Works and use all materials on the Site, plant, equipment and 

temporary works.  

 

34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when required, 

within such reasonable time as the Project Manager may in writing 

specify, any temporary buildings, plant, machinery, appliances, goods 

or materials belonging to or hired by him, and in default the Employer 

may (without being responsible for any loss or damage) remove and 

sell any such property of the Contractor, holding the proceeds less all 

costs incurred to the credit of the Contractor. Until after completion of 

the Works under this clause the Employer shall not be bound by any 

other provision of this Contract to make any payment to the Contractor, 

but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall 

certify the amount of expenses properly incurred by the Employer and, 

if such amount added to the money paid to the Contractor before such 

determination exceeds the total amount which would have been payable 

on due completion in accordance with this Contract the difference shall 

be a debt payable to the Employer by the Contractor; and if the said 

amount added to the said money be less than the said total amount, the 

difference shall be a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has been 
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frustrated.  The Contractor shall make the Site safe and stop Work as 

quickly as possible after receiving this certificate and shall be paid for 

all Work carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other 

Contract for the Employer or for showing or forbearing to show favour 

or disfavour to any person in relation to this or any other contract for 

the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or on 

his behalf or to his knowledge, unless before the Contract is made 

particulars of any such commission and of the terms and conditions of 

any agreement for the payment thereof have been disclosed in writing 

to the Employer. Any breach of this Condition by the Contractor or by 

anyone employed by him or acting on his behalf (whether with or 

without the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement Regulations issued under The 

Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or 

the Project Manager on his behalf and the Contractor, either during the 

progress or after the completion or termination of the Works, such 

dispute shall be notified in writing by either party to the other with a 

request to submit it to arbitration and to concur in the appointment of an 

Arbitrator within thirty days of the notice.  The dispute shall be referred 

to the arbitration and final decision of a person to be agreed between 

the parties.  Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 

Chairman of any of the following professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya. 

 

On the request of the applying party.  The institution written to first by 

the aggrieved party shall take precedence over all other institutions. 
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37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 

therewith, including any matter or thing left by this Contract to the 

discretion of the Project Manager, or the withholding by the Project 

Manager of any certificate to which the Contractor may claim to be 

entitled to or the measurement and valuation referred to in clause 23.0 

of these conditions, or the rights and liabilities of the parties subsequent 

to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 

been given by the applying party within ninety days of the occurrence 

or discovery of the matter or issue giving rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has 

in the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties.  

Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either 

party: 

 

37.5.1 The appointment of a replacement Project Manager upon the 

said person ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project  

Manager is empowered by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war 

damage. 

 

37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or 

alleged termination of the Contract, unless the Employer and the 

Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 

valuations as may in his opinion be desirable in order to determine the 

rights of the parties and assess and award any sums which ought to 

have been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 

decision, requirement or notice and to determine all matters in dispute 

which shall be submitted to him in the same manner as if no such 

certificate, opinion, decision requirement or notice had been given. 
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37.9 The award of such Arbitrator shall be final and binding upon the 

parties. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 41 of 116 
 

SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 

 

 

THE EMPLOYER IS 

 

Name: COUNTY GOVERNMENT OF KIAMBU 

 

Address: P.O.BOX 2344-00900 KIAMBU 

 

Name of Authorised Representative: 

 

Chief Officer- Trade, Industrialization, Tourism and Investments. 

County Government of Kiambu 

 

 

THE PROJECT MANAGER IS 

 

Name:  DIRECTOR-COUNTY PUBLIC WORKS; KIAMBU COUNTY 

 

Address:  P.O. Box 189, KIAMBU 

 

The name (and identification number) of the Contract is  

 _________________________ 

 

The Works consist of  

PROPOSED MARKET  

The Start Date shall be   

AS AGREED WITH THE PROJECT MANAGER 

 

The Intended Completion Date for the whole of the Works shall be 

18 WEEKS FROM DATE OF COMMENCEMENT 

 

The following documents also form part of the Contract: 

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 

 

The Site Possession Date shall be   

AS AGREED WITH THE PROJECT MANAGER 

 

The Commencement Date shall be   

AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from 

site possession date) 

 

The Site is located at GATUKUYU. 

and is defined in drawings nos. 

 

_____________________________________________________________________

___ 

 

The Defects Liability Period is 180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of; 
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1. PLUMBING AND DRAINAGE WORKS 

 

2. ELECTRICAL WORKS 

 

3. __________________________ 

 

4. __________________________ 

 

The minimum insurance covers shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is NIL 

 

2.   The minimum cover for loss or damage to Equipment is  NIL 

 

3.   The minimum for insurance of other property is NIL  

 

4.   The minimum cover for personal injury or death insurance 

 

• For the Contractor’s employees is  NIL 

 

• And for other people is  NIL 

 

The following events shall also be Compensation Events: 

NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 

CONTRACT 

 

1. __________________________________________________________________ 

 

2. __________________________________________________________________ 

 

3. __________________________________________________________________ 

 

4.      ________________________________________________________________ 

The period between Program updates is 14 days. 

 

The amount to be withheld for late submission of an updated Program is Nil 

 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT (shall/shall not) apply 

 

The liquidated damages for the whole of the Works is Kshs. 50,000.00 (per week) 

 

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the 10% of the Contract Price in the form of a Bank Guarantee. 

 

The Completion Period for the Works is 18[Weeks] 

 

The rate of exchange for calculation of foreign currency payments is N/A 

 

The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach]. 



Page 43 of 116 
 

 

Advance Payment SHALL NOT (shall/ shall not) be granted. 

 

Prices for V.A.T should be included in the unit prices of billed items but should not 

be given as a percentage at the GRAND SUMMARY PAGE. 
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SECTION V - SPECIFICATIONS 
Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  

  precise statement of the required standards of materials,  

 and workmanship for tenderers to respond realistically 

and competitively to the requirements of the Employer 

and ensure responsiveness of tenders.  The 

Specifications should require that all materials, plant, 

and other supplies to be permanently incorporated in the 

Works be new, unused, of the most recent or current 

models, and incorporating all recent improvements in 

design and materials unless provided otherwise in the 

Contract. Where the Contractor is responsible for the 

design of any part of the permanent Works, the extent of 

his obligations must be stated.  

 

2.0 Specifications from previous similar projects are useful 

and may not be necessary to re-write specifications for 

every Works Contract.  

 

3.0 There are considerable advantages in standardizing 

General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban 

housing, irrigation and water supply.  The General 

Specifications should cover all classes of workmanship, 

materials and equipment commonly involved in 

constructions, although not necessarily to be used in a 

particular works contract.  Deletions or addenda should 

then adapt the General Specifications to the particular 

Works. 

 

4.0 Care must be taken in drafting Specifications to ensure 

they are not restrictive.  In the Specifications of 

standards for materials, plant and workmanship, existing 

Kenya Standards should be used as much as possible, 

otherwise recognized international standards may also 

be used. 

 

5.0 The Employer should decide whether technical solutions 

to specified parts of the Works are to be permitted.  

Alternatives are appropriate in cases where obvious (and 

potentially less costly) alternatives are possible to the 

technical solutions indicated in tender documents for 

certain elements of the Works, taking into consideration 

the comparative specialized advantage of potential 

tenderers. 

 

 

The Employer should provide a description of the 

selected parts of the Works with appropriate reference to 
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Drawings, Specifications, Bills of Quantities, and 

Design or Performance criteria, stating that the 

alternative solutions shall be at least structurally and 

functionally equivalent to the basic design parameters 

and Specifications. 

 

Such alternative solutions shall be accompanied by all 

information necessary for a complete evaluation by the 

Employer, including drawings, design calculations, 

technical specifications, breakdown of prices, proposed 

construction methodology, and other relevant details.  

Technical alternatives permitted in this manner shall be 

considered by the Employer each on its own merits and 

independently of whether the tenderer has priced the 

item as described in the Employer’s design included 

with the tender documents. 

 

The Specifications for this contract shall be 

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR 

BUILDING WORKS 1976 EDITION (together with any amendments issued 

thereto) 
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SECTION VI - DRAWINGS 
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The Drawings for this contract shall be 

AS ISSUED/AVAILED BY THE PROJECT MANAGER 
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SECTION VII - BILL OF QUANTITIES 
 

Notes for preparing Bills of Quantities 
 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of 
Works to be performed to enable tenders to be prepared 
efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of 

Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill 

of Quantities in sufficient detail to distinguish between the different 

classes of Works, or between Works of the same nature carried out in 

different locations or in other circumstances which may give rise to 

different considerations of cost.  Consistent with these requirements, 

the layout and content of the Bill of Quantities should be as simple and 

brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the following 

sections: 

 

(a) Preliminaries. 

 

The preliminaries should indicate the inclusiveness of the unit prices, 

and should state the methods of measurement which have been adopted 

in the preparation of the Bill of Quantities and which are to be used for 

the measurement of any part of the Works. 

 

The number of preliminary items to be priced by the tenderer should be 

limited to tangible items such as site office and other temporary works, 

otherwise items such as security for the Works which are primarily part 

of the Contractor’s obligations should be included in the Contractor’s 

rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into 

sections to distinguish between those parts of the Works which 

by nature, location, access, timing, or any other special 

characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost.  

General items common to all parts of the Works may be 

grouped as a separate section in the Bill of Quantities. 

 

 

(ii) Quantities should be computed net from the Drawings, unless 

directed otherwise in the Contract, and no allowance should be 
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made for bulking, shrinkage or waste.  Quantities should be 

rounded up or down where appropriate. 

 

(iii) The following units of measurement and abbreviations are 

recommended for use. 

 

 

 
Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

 

 

(iv) The commencing surface should be identified in the 

description of each item for Work involving excavation, 

boring or drilling, for which the commencing surface is 

not also the original surface.  The excavated surface 

should be identified in the description of each item for 

Work involving excavation for which the excavated 

surface is not also the final surface.  The depths of Work 

should be measured from the commencing surface to the 

excavated surface, as defined. 

(c)   Daywork Schedule 

 

A Daywork Schedule should be included if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is relatively high.  To facilitate 

checking by the Employer of the realism of rates quoted by the tenderers, the 

Daywork Schedule should normally comprise: 

 

(i)    a list of the various classes of labour, and         

        materials for which basic Day work rates or    

        prices are to be inserted by the tenderer,  

        together with a statement of the conditions  

        under which the Contractor will be paid for   

        Work executed on a Day work basis; and 

 

(ii) a percentage to be entered by the tenderer against 

each basic Day work Subtotal amount for labour, 

materials and plant representing the Contractor’s 

profit, overheads, supervision and other charges. 

 

 

(d) Provisional Quantities and Sums 
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(i) Provision for quantity contingencies in any particular 

 item or class of Work with a high expectation of  

 quantity overrun should be made by entering specific   

 “Provisional Quantities” or “Provisional Items” in the  

  Bill of Quantities, and not by increasing the quantities    

  for that item or class of Work beyond those of theWork   

   normally expected to be required.  To the extent not  

   covered above, a general provision for physical  

   contingencies (quantity overruns) should be made by  

   including a “Provisional Sum” in the Summary of the  

   Bill of Quantities.  Similarly, a contingency allowance  

   for possible price increases should be provided as a  

  “Provisional Sum” in the Summary of the Bill of  

 Quantities.  The inclusion of such provisional sums 

often facilitates budgetary approval by avoiding the need 

to request periodic supplementary approvals as the 

future need arises. 

 

(ii) Provisional sums to cover specialized works normally 

carried out by Nominated Sub Contractors should be 

avoided and instead Bills of Quantities of the specialised 

Works should be included as a section of the main Bills 

of Quantities to be priced by the Main Contractor.  The 

Main Contractor should be required to indicate the 

name(s) of  

 

the specialised firms he proposes to engage to carry out the 

specialized Works as his approved domestic sub-contractors.  

Only provisional sums to cover specialized Works by statutory 

authorities should be included in the Bills of Quantities.  

 

 

 

(e)  Summary 

 

 The Summary should contain a tabulation of the separate 

parts of the Bills of Quantities carried forward, with 

provisional sums for Daywork, for physical (quantity) 

contingencies, and for price contingencies (upward price 

adjustment) where applicable. 

 

The Bills of Quantities/Schedule of rates for this contract shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these 

tender documents)  
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SECTION VIII – STANDARD FORMS 

 
FORM OF INVITATION FOR TENDER 

 
_______________________ [date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference: ______________________________________________ [Contract Name] 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from [mailing address, 

cable/telex/facsimile numbers]. 

 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same 

and a security in the form and amount specified in the tendering documents, and must 

be delivered to  

___________________________________________________[address and location] 

 

at or before _______________________(time and date).  Tenders will be opened 

immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

_____________________________________ Authorised Signature 

 

_____________________________________ Name and Title 
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FORM OF TENDER 

 

_______________________[Date] 

        To: _____________________________________ [name of Employer] 

 _____________________________________ [address] 

 _____________________________________ 

 
Proposed Construction of a Market Shed at Gatukuyu Market [Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 

undersigned offer to construct, install and complete such Works and remedy 

any defects therein for the sum of 

Kshs._______________________________[Amount in figures]Kenya 

Shillings________________________________________________________

_______________________________________________[Amount in words] 

 

2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice 

to commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Appendix to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it 

shall remain binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this  tender together 

with your written acceptance thereof, shall constitute a binding Contract between 

us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

Duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Tenderer]  

 

of___________________________________________ [Address of Tenderer] 

 

Witness; Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

                        Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [Letterhead paper of the Employer] 
 

 

           

 _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[Name of the Contract and identification number, as given in the Tender documents] 

for the Contract Price of Kshs.  __________________________ [amount in 

figures][Kenya Shillings______________________________(amount in words) ]  in 

accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory ………………………………………………………… 

 

Attachment: Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose 

registered office is situated at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose 

registered office is situated at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

_____________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer 

has accepted the tender submitted by the Contractor for the execution and completion 

of such Works and the remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to. 

2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender  

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy 

any defects therein in conformity in all respects with the provisions of the 

Contract. 

 

4.     The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  

        remedying of defects therein, the Contract Price or such other sum    

        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

 

The common Seal of _________________________________________________ 

 

Was hereunto affixed in the presence of ________________________________ 

 

Signed Sealed, and Delivered by the said ______________________________ 

 

Binding Signature of Employer ________________________________________ 

 

Binding Signature of Contractor _______________________________________ 

 

In the presence of (i) Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) 

has submitted his tender dated ………………………… for the construction of 

……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents  sealed 

with the Common Seal of the said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him, owing to the occurrence of one or both of the 

two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should reach 

the Bank not later than the said date. 

  

              

          ___________________________  _____________________[Date]

 [signature of the Bank] 

 

 ___________________________  __________________[Witness]

 [Seal] 
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PERFORMANCE BANK GUARANTEE  
 

To:  _________________________(Name of Employer)    ___________(Date) 

      __________________________ (Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. _____________ dated _________ to execute 

_______________ (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the 

Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 

Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in 

words), and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of Kenya Shillings 

_________________________ (amount of Guarantee in words) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of any 

change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________ 

 

 

 Name of Bank ____________________________________________ 

  

Address ________________________________________________ 

  

Date_____________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 

 ________________________[address of Employer] 

 

Gentlemen, 

 

Ref: _______________________________________________[name of Contract] 

 

 

In accordance with the provisions of the Conditions of Contract of the above-

mentioned Contract, We,_______________________________________[name and 

Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 

_______________________________[name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Contract in an amount of 

Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in 

words]. 

 

We,   ________________[bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to ___________________________[name of 

Employer] on his first demand without whatsoever right of objection on our part and 

without his first claim to the Contractor, in the amount not exceeding 

Kshs________________________[amount of Guarantee in figures] Kenya Shillings 

_____________________________________________________________[amount of 

Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between ________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in 

writing from you that an advance payment of the amount listed above has been paid to 

the Contractor pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  

______________________________________________(name of Employer) receives 

full payment of the same amount from the Contract. 
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Yours faithfully, 

 

 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address ______________________________________________________________ 

 

Date _________________________________________________________________ 

 

Witness Name:  ____________________________________________________ 

 

Address:  __________________________________________________ 

 

Signature:  ________________________________________________ 

 

Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender ____________________ 

 

1.2 Total annual volume of construction work performed in the last five 

years 

Year Volume 

 

 Currency                 Value 

 

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 

committed, including expected completion date. 

 

Project name  Name of client Type of work Value of   

   and contact  performed and      Contract 

   person  year of 

      completion 

  _________     ___________     __________     ________ 

        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 

          
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   

 

 

Item of 

Equipment          

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?) 

_________

_________ 

_________
(etc.)  

____________

____________

____________ 

___________

___________

___________ 
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1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  Attach biographical data.   

 

Position Name Years of 

experience 

(general) 

Years of experience 

in proposed position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 

 

 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 

 

_________________________________________________________

_________________________________________________________

______ 

 

1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 

copies of supportive documents. 

_________________________________________________________

___ 

_________________________________________________________

___ 

 

 _____________________________________________ 

 
1.8 Name, address and telephone, telex and facsimile numbers of banks 

that may provide reference if contacted by the Employer. 

 

 _________________________________________________________

_________ 

           

____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 

              

_________________________________________________________

___ 

_________________________________________________________

___ 

___________________________________________

__ 
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1.10 Proposed program (work method and schedule) for the whole of the 

Works.  

 

 

2 Joint Ventures 

 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 

partner of the joint venture. 

 

 

2.5 The information required in 1.11 above shall be provided for the joint 

venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture ( and 

which is legally binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for and 

on behalf of any and all partners of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 

 

1. Full names of tenderer 

 

………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an 

agent has been appointed below) 

 

…………………………………………………………………………………

…… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………........ 

 

4. Telex address of tenderer 

 

…………………………………………………………………………………

…… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 

 

…………………………………………………………………………………

…… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 

address, telephone, telex) 

 

…………………………………………………………………………………

…… 

 

…………………………………………………………………………………

…… 

 

                                                       

_______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) 
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DECLARATION OF FAMILIARITY WITH THE SITE FORM (A) SITE VISIT 

CERTIFICATE  

This is to certify that (IN BLOCK LETTERS) 

 

Name: ................................................................................……………………………………… 

Cell Phone No:............................................................................................................................... 

Email: ............................................................................................................................................ 

Being the authorized representative of (IN BLOCK LETTERS) 

 

M/S: ............................................................................................................................................... 

Official Tel No.............................................................................................................................. 

Email:............................................................................................................................................. 

Participated in the organized inspection visit of the site of the works for NEGOTIATION 

NUMBER 860656 for the proposed construction of a Market Shed at Gatukuyu Market 

within Kiambu County held on 31st March 2021  

I / We have inspected the proposed site, designs, drawings and sought clarifications for the 

sole purpose of placing a bid.  

Our firm is registered with the National Construction Authority (NCA) for the Category (ies): 

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………… 

And is available to complete the proposed works. 

Please indicate NCA Category and Registration Number. 
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(B) FORM OF DECLARATION OF TENDERER’S KNOWLEDGE OF SITE  

1. This is to certify that  

[Name/s 

……………………………………………………………………………………………………

……………………………………………………………………………………………………

…………………………………………………………....………………………………………

…………………………………………………………………………………………………… 

Being the authorized representative (s)/Agent (s) of [Name of Bidder]  

........................................................................................................................................................ 

Has undertaken the inspection of site in accordance with the instruction to tenderers, for 

purposes of bidding for NEGOTIATION NUMBER 860656- for the proposed construction of 

a Market Shed at Gatukuyu Market - Kiambu County held on 31st March 2021 

2. Having studied the tender document, I carefully examined the site to make myself familiar 

with the local conditions likely to influence the works and cost thereof.  

3. I further certify that I am satisfied with the description of the works and I understand 

perfectly the scope of the works as specified and implied in the performance of the contract.  

SIGNED AND STAMPED:........................................................................................................  

Name:............................................................................................................................................ 

Designation:...................................................................... ……………………………….…….. 

(Bidder’s Representative)  

OFFICIAL USE:-  

Signed & Stamped by: ..................................................................................................................  

Name ..................................................................................................................................... ….. 

Designation: ...............................................................................................................................  

(County Government of Kiambu Representative)  

NOTE: 

1. This form is to be completed at the time of the organized site visit.  

2. This form shall form part of the Tender documents.  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either 
Part 2 (a), 2 (b) or 2 (c) and 2 (d) whichever applies to your type of 
business. 
 
You are advised that it is a serious offence to give false information on 
this Form. 
 
Part 1 – General 
 
Business Name  …………………………………………………………………… 
 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ……………………… 
 
Postal Address……………………………… Tel No…………………………… 
 
Nature of Business…………………………………………………………………. 
 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time:                                          
 
K. pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 
 
*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 
     3…………………………………………………………………………………… 
 

 

 

Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 
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State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 

 

Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

  Name in full .                 Nationality. Citizenship Details*. Shares. 

 

 

1.………………………………………………………………………………… 

 

2.………………………………………………………………………………… 

 

3.………………………………………………………………………………… 

 

4.………………………………………………………………………………… 

 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who 

has interest in this firm? Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

 

 

 

 

……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 

 

 

• Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 

(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the execution of__________________ 
__________________________(name of Contract) being accepted, we 
would require in accordance with Clause 21 of the Conditions of 
Contract, which is attached hereto, the following percentage: 
 
(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign 
currency. 
 
 
Currency in which foreign exchange element is required: 
 
…………………………………………………………………………………
…… 
 
Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign 
currency. 
 
Maximum foreign currency requirement shall be 
_____________(percent) of the Contract Sum, less Fluctuations. 
 
 
 

 
 
       _____________________ 
      (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under 
any heading, he must give below details of the sub-contractors 
he intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the 
tender.   
 
(1) Portion of Works to be sublet: ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office:
 ……………………………… 
 

    ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
Contract value:  
 ……………………………… 
 

    ……………………………… 
      
 ……………………………… 
 

(2) Portion of Works to sublet:……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office:
 ………………………………    
 ………………………………     
 ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:  
 …………………………… 
 

    …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 

 
 
 

 

 

LETTER OF NOTIFICATION OF AWARD 

        

Address of Procuring Entity 
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   _____________________ 

   _____________________ 

To:   

         

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender 

have been awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date 

of this letter but not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  

 

(FULL PARTICULARS)  

 

 

 

 

 

 

 

  

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 

 

 

 

 

 

 

 

 

 

 
ITEM DESCRIPTION  AMOUNT  

      

A PRICING ITEMS OF PRELIMINARIES   
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  Prices SHALL BE INSERTED against items of preliminaries in the tenderer's 
priced Bills of Quantities and Specification. The Contractor is advised to 

read and understand all preliminary items. 
  

      

B FLOOR AREAS   

      

  The total gross floor area is approximately N/A Square Metres.  The total 

gross floor area is given without warranty but for guidance only. 
  

      

C MEASUREMENTS   

  
 

  

  In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 

precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER in 
accordance with Clause 22 of the Conditions of Contract. The 

discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions. 

  

      

D FIRM PRICE CONTRACT   

      

  This is a firm price contract and the Contractor must allow in his tender 
rates for any increase in the cost of labour and/or materials during the 

currency of the contract. 
  

      

E PRICING RATES   

  
 

  

  The tenderer shall include for all costs in executing the whole of the 
works, including transport, replacing damaged items, fixing all to comply 

with the said Conditions of Contract. 
  

    

  

    

  

      

    
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A DESCRIPTION OF THE WORKS   
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  The proposed Market is on Stabilised grounds, reinforced surface beds, 

Steel columns and Beams with roof covering.   

      

  Toilets in Masonry walling and roof slab cover, finished in plaster and 
paint, wall and floor tiles   

      

  Offices in Masonry walling and roof slab cover, finished in plaster and 
paint and floor tiles   

      

  Floor finishes is in power float.   

      

  There is a graded drive way and Fences   

      

  There is Underground water tank in RC walls   

      

  Electrical works include supply and installation of all electric fittings in 
accordance with engineer’s directions.   

      

  There is a provision for Septic Tannk and soak pit for 100 pax   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

   
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

  
 

  

A LOCATION OF SITE   

  
 

  

  The site of the proposed works is situated within the boundaries of Lari 

Sub-county in Kiambu County   
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  The Contractor shall be deemed to have verified for themselves 
following:-   

  (a)   The nature of the site   

  (b)  The amount of clearing and cutting and fillings and therefore ready 
with the right equipment.   

  (c)  The nature of existing communication by road or otherwise.   

  (d)  The availability of land for the erection and positioning of all 
temporary structures, plant and materials necessary for the execution of 

the works. 
  

  No claim will be allowed for travelling or other expenses, which may be 
incurred by the contractor in visiting the site or preparing the tender for 

the works. 
  

  
 

  

B SIGNING OF THE TENDER DOCUMENTS   

  
 

  

  The bidder shall append his/her signature and/or Company’s rubber 
stamp on each and every page of tender document.   

      

C CLEARING AWAY   

  
 

  

  The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials  from the site as they accumulate and upon  

completion of the works, remove and clear away all plant, equipment, 

rubbish, unused materials and stains and leave in a clean and tidy state 
to the reasonable satisfaction of the Project Manager 

  

      

  The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 

Manager.   

      

      

      

      

      

      

      

      

      

      

    
 

 

 
  

  

  Carried to collection   

ITEM DESCRIPTION  AMOUNT  

      

      

  
 

  

A CLAIMS   
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  It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and/or expenses 

due to any of the contract conditions, or by any other reason 

whatsoever, he shall present such claim or intent to claim notice to the 
PROJECT MANAGER within the contract period. No claims shall be 

entertained upon the expiry of the said contract period. 
  

      

B PAYMENTS   

  
 

  

  The tenderer’s attention is drawn to the fact that the GOVERNMENT pays 
for work done and materials delivered to site: all in accordance with 

Clause 23 of the Conditions of Contract agreement. In order to facilitate 

this, a list of the general component elements for the works is given in at 
the summary page of these specifications and the tenderer is requested 

to break down his tender sum commensurate to the said elements. 
  

      

C SIGNBOARD   

  
 

  

  Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, 

specified and approved by the Project Manager. 
  

  
 

  

D LABOUR CAMPS   

  
 

  

  The Contractor shall not be allowed to house labour on site. Allow for 
transporting workers to and from the site during the tenure of the 

contract. 
  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

   
 

 

 
  

  

  
 

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

  
 

  

A SECURITY   
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  The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract. No claim will 

be entertained from the Contractor for not maintaining adequate 

security for both the works and the workers. 
  

      

B URGENCY OF THE WORKS   

  
 

  

  The Contractor is notified that these “Works are Urgent” and should be 

completed within the period state in these Particular Preliminaries.   

      

  The Contractor shall allow in his rates for any costs he deems that he/she 
may incur by having to complete the works within the stipulated 

contract period. 
  

      

C PAYMENT FOR MATERIALS ON SITE   

  
 

  

  All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the ‘PROJECT 

MANAGER’. This is to include materials of the Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 
  

  
 

  

D EXISTING SERVICES   

  
 

  

  Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever provisions 

may be required by the authorities concerned for the support, 
maintenance and protection of such services. 

  

      

      

      

      

      

      

      

      

    
 

 

 
  

  

      

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

  
 

  

A CONTRACT COMPLETION PERIOD   
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  The contract completion period in accordance with condition 31 of the 
Conditions of Contract must be adhered to.   

  The ‘PROJECT MANAGER’ shall strictly monitor the Contractor’s progress 
in relation to the progress chart and should it be found necessary the 

‘PROJECT MANAGER’ shall inform the Contractor in writing that his actual 

performance on site is not satisfactory. In all such cases the Contractor 
shall accelerate his rate of performance production and progress by all 

means such as additional labour, plant, e.t.c and working overtime all at 

his cost. 

  

      

B MATERIALS FROM DEMOLITIONS   

      

  Any materials arising from demolitions and not re-used shall become 
remain the property of the client. The Contractor shall allow in his rates 

the cost of assembling and keeping them in the client's premises.   

  
 

  

C TENDER DOCUMENTS   

  
 

  

  Tender documents are as listed in Clause 2.1 of the Instruction to 

Tenderers Page STD/8.   

  
 

  

D DELIVERY OF TENDER   

  
 

  

  Tenders and all documents in connection therewith, as specified above 

must be delivered in the addressed envelope which should be properly 

sealed and deposited at the offices as specified in the letter 
accompanying these documents or as indicated in the advertisement.   

  Tenders will be opened at the time specified in the letter accompanying 

these Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened.   

      

      

      

      

    

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      
A VALUE ADDED TAX   
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  The Contractor’s attention is drawn to the Legal Notice in the Finance 
Act part 3 Section 21(b) operative from 1st September,1993 which 

requires payment of VAT on all contracts. The Contractor should 

therefore include allowance in his rates and prices for VAT and any other 
Government taxes currently in force. The contractor to update 

themselves on the current operations of VAT guidelines as specified by 

the Kenya Revenue Authority. 

  

  
 

  

B LITIGATION / DISPUTE STATUS   

  
 

  

  The tenderer shall declare their Litigation and / or dispute in progress with 
the Government of Kenya and/or any Public Body giving information 

regarding project(s), parties, amounts and the history.   

  AMENDMENTS TO TENDERING INSTRUCTIONS   

      

  a) Clause 3.6 of the Instructions to Tenderers has been amended to read; 
  

  Tenders shall remain valid for a period of One Hundred and Twenty(120) 
days 

 from the date of Tender Opening,and not Ninety (90) days. All tenderers 

are advised to note this amendment when filling the Form of Tender. 

  

      

  b) Clause 3.8 of the Instructions to Tenderers will hence be qualified and 
interpreted to mean;   

   "Bid Bond/Tender Security, which must be from an established and 
approved institution, shall remain valid for a period of One Hundred and 

Fifty (150) days from the date of Tender Opening",i.e, it is still Thirty (30) 

days beyond the Tender Validity Period. 

  

      

      

      

      

      

      

      

      

      

      

      

    
 

 

  

  

      

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

  
 

  

A PROJECT MANAGER’S EXPENSES   

      

  NOTES ON DISBURSEMENT OF FUNDS   

      



Page 80 of 116 
 

      

  Provide a Provisional Sum of Kenya Shillings Six Hundred Thousand (Kshs 

6,000,000/=) only for Project Managers Stationery and Office Equipment 
  

      

  Allow for Contractor’s profit and overheads (_________%)   

      

  Provide a Provisional Sum of Kenya Shillings Two Hundred Thousands 

Shillings Only (Kshs 200,000/=) for Clerk of Works Allowance 
  

  Allow for Contractor’s profit and overheads (_________%)   

      

  Provide a Provisional Sum of Kenya Shillings Four Hundred Thousand (Kshs 

400,000/=) only for Project Managers Allowances   

      

  Allow for Contractor’s profit and overheads (_________%)   

      

  Provide Mobile Phone Airtime worth Kenya Shillings One Thousand (Kshs 

1,000/=) only per person per calendar month for Eight (8No.) Officers for 

the duration of the contract and defects liability period.   

      

  Allow for Contractor’s profit and overheads (_________ %)   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

    

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A  PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 

AGREEMENT 
  

      

  The following are the insertions to be made in the appendix to the 
Contract Agreement:-   
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  1. Period of Final measurements - Three (3) Months from Practical  

Completion   

      

  2. Defects Liability Period - Six (6) Months from Practical Completion   

      

  3. Date for Possession - To be agreed with Project Manager   

      

  4. Date for Completion - Thirty (30) Calendar Weeks from date of 

possession                                                                    

      

  5. Liquidated and Ascertained Damages -  At the rate of Kshs 75,000.00 

per calendar week or part thereof   

      

  6. Prime Cost for which the contractor desires to 
tender……………………………………………………   

      

  7. Period of issuing Interim Certificates - Monthly   

      

  8. Period of Honouring Certificates - As per Contract   

      

  9. Percentage of Certificate value retained  - 10%   

      

  10. Limit of Retention Fund - 10% of Contract Sum   

      

  11.Bonds - The Bonds required shall be from APPROVED INSTITUTIONS 

ONLY 
  

      

      

      

      

      

      

      

      

      

      

      

      

    
 

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

  PARTICULAR PRELIMINARIES   

      

  COLLECTION   

     Amount  

     Kshs  
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  Brought Forward from Page No. PP/1   

      

  Brought Forward from Page No. PP/2   

      

  Brought Forward from Page No. PP/3   

      

  Brought Forward from Page No. PP/4   

      

  Brought Forward from Page No. PP/5   

      

  Brought Forward from Page No. PP/6   

      

  Brought Forward from Page No. PP/7   

      

  Brought Forward from Page No. PP/8   

      

  Brought Forward from Page No. PP/9   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

    
 

 

 
  

  

      

   CARRIED FORWARD TO GRAND SUMMARY                          -      
 

  
 

 
 

 

 

 

 

  

 

ITEM DESCRIPTION  AMOUNT  

      

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES   

      

  Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   
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  The Contractor shall be deemed to have included in his prices or 
rates for the various items in the Bills of Quantities or Specification for 

all costs involved in complying with all the requirements for the 

proper execution of the whole of the works in the Contract. 
  

      

B ABBREVIATIONS   

      

  Throughout these Bills, units of measurement and terms are 
abbreviated and shall be interpreted as follows:-   

      

  m3/C.M.         Shall mean cubic metre   

  m2/S.M.         Shall mean square metre   

  m/L.M.            Shall mean linear metre   

  mm/MM          Shall mean Millimetre   

  Kg.                  Shall mean Kilogramme   

  No.                  Shall mean Number   

  Prs.                 Shall mean Pairs   

  B.S.                 Shall mean the British Standard   

                          Specification Published by the British     

                          Standards Institution, 2 Park Street,   

                          London W.I England.   

  Ditto:              Shall mean the whole of the preceding     

                         description except as qualified in the       

                         description in which it occurs.   

  m.s.               Shall mean measured separately.   

  a.b.d             Shall mean as before described.   

  P.M.              Shall mean Project Manager   

      

      

      

      

      

      

      

      

      

      

      

    
 

 

  

  

      

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

B EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT   

     

  

Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:- 
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Attendance on Nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 
standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where necessary; 

providing space for office accommodation and for storage of plant 
and materials; providing light and water for their work: clearing 

away rubbish; unloading checking and hoisting: providing electric 

power and removing and replacing duct covers, pipe casings and 
the like necessary for the execution and testing of Sub- Contractors' 

work and being responsible for the accuracy of the same. 

  

  Fix Only:-   

     

  

"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated),pay all demurrage charges, load and transport to 
site where necessary, unload, store, unpack, assemble as 

necessary, distribute to position, hoist and fix only. 

  

  EMPLOYER   

     

  

The "EMPLOYER" is "THE DEPARTMENT OF TRADE, TOURISM,CO-

OPERATIVES AND ENTERPRISE DEVELOPMENT - KIAMBU COUNTY" of 

P.O. BOX ……………. The term "Employer" and "Government" 

wherever used in the contract document shall be synonymous 

  

     

     

     

     

     

     

     

     

     

     

     

     

   
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

     

A PROJECT MANAGER   

     

  The term "Project Manager" shall be deemed imply the Director 

County Public Works in the Directorate of Public Works whose 
address unless otherwise notified is: 

  

  County Works Office,   

  P.O. Box 189-00900,   
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  Kiambu.   

      

B ARCHITECT   

      

  The term "ARCHITECT" shall be deemed to mean "THE COUNTY 

ARCHITECT" whose address unless otherwise notified is Post Office 
Box No. 189-00900 KIAMBU   

      

C QUANTITY SURVEYOR   

      

  The term "QUANTITY SURVEYOR" shall be deemed to mean "THE 

COUNTY QUANTTITY SURVEYOR" whose address unless otherwise 
notified is Post Office Box No. 189-00900 KIAMBU   

      

D ELECTRICAL ENGINEER   

      

  The term "ELECTRICAL AND MECHANICAL ENGINEER" shall be 
deemed to mean "THE COUNTY ELECTRICAL AND MECHANICAL 

ENGINEER "whose address unless otherwise notified is Post Office Box 

No. 189-00900 KIAMBU 
  

      

E CIVIL/STRUCTURAL ENGINEER   

      

  The term "CIVIL/STRUCTURAL ENGINEER" shall be deemed to mean 

"THE COUNTY CIVIL AND STRUCTURAL ENGINEER" whose address 

unless otherwise notified is Post Office Box No. 189-00900 KIAMBU   

      

      

      

      

      

      

    

 

 
 

 

 
 

 

 
 

 

 
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A FORM OF CONTRACT   

      

  The Form of Contract shall be as stipulated in the Republic of 
Kenya's Standard Tender Document for Procurement of Building 

Works (2006 Edition) included herein. These are numbered from 1 to 

37 as set out in pages 18 to 42 of these tender documents. 
Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these 

Bills of Quantities 

  

      

B BOND.   

      

  The Contractor shall find and submit on the Form of Tender an 
approved insurance company or bank who will be willing to be 

bound the Government in an amount equal to Five per cent (5%) of 

the Contract amount for the due performances of the Contract up 

to the date of completion as certified by the PROJECT MANAGER 

and who will, when and if called upon, sign a Bond to that effect on 
the relevant standard form included herein. (without the addition of 

any limitations) on the same day as the Contract Agreement is 

signed, by the Government, the Contractor shall furnish within seven 
days another Surety to the approval of the Government. 

  

      

C PLANT, TOOLS AND VEHICLES   

      

  Allow for providing all scaffolding, plant, tools and vehicles required 
for the works except in so far as may be stated otherwise herein and 

except for such items specifically and only required for the use of 

nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 

afterwards in the permanent work. 

  

      

      

      

      

      

      

      

    
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A TRANSPORT.   

      

  Allow for transport of workmen, materials, etc., to and from the site 
at such hours and by such routes as may be permitted by the 

competent authorities. 
  

      

B MATERIALS AND WORKMANSHIP.   

      

  All materials and workmanship used in the execution of the work 
shall be of the best quality and description unless otherwise stated. 

The Contractor shall order all materials to be obtained from 

overseas immediately after the Contract is signed and shall also 
order materials to be obtained from local sources as early as 

necessary to ensure that they are onsite when required for use in the 

works. The Bills of Quantities shall not be used for the purpose of 
ordering materials. 

  

      

C SIGN FOR MATERIALS SUPPLIED.   

      

  The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 

deliver thereof, as having received them in good order and 

condition, and will thereafter be responsible for any loss or damage 
and for replacements of any such loss or damage with articles 

and/or materials which will be supplied by the PROJECT MANAGER 

at the current market prices including Customs Duty and V.A.T., all 
at the Contractor's own cost and expense, to the satisfaction of the 

PROJECT MANAGER 

  

      

D STORAGE OF MATERIALS   

      

  The Contractor shall provide at his own risk and cost where directed 
on the site weather proof lock-up sheds and make good damaged 

or disturbed surfaces upon completion to the satisfaction of the 

PROJECT MANAGER Nominated Sub-Contractors are to be made 
liable for the cost of any storage accommodation provided 

especially for their use. 

  

      

    
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A SAMPLES   
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  The Contractor shall furnish at his own cost any samples of materials 
or workmanship including concrete test cubes required for the 

works that may be called for by the PROJECT MANAGER for his 

approval until such samples are approved by the PROJECT 
MANAGER and the PROJECT MANAGER, may reject any materials 

or workmanship not in his opinion to be up to approved samples.    

  The PROJECT MANAGER shall arrange for the testing of such 
materials as he may at his discretion deem desirable, but the testing 

shall be made at the expense of the Contractor and not at the 

expense of the PROJECT MANAGER.  
  

  The Contractor shall pay for the testing in accordance with the 
current scale of testing charges laid down by the Ministry of Roads, 

Housing and Public Works.   
  

  The procedure for submitting samples of materials for testing and 
the method of marking for identification shall be as laid down by 

the PROJECT MANAGER The Contractor shall allow in his tender for 

such samples and tests except those in connection with nominated 
sub-contractors' work. 

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

    
 

 

 
 

 

 
  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.   

      

  Allow for complying with all Government Acts, Orders and 
Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. 
  

  In particular the Contractor's attention is drawn to the provisions of 
the Factory Act 1950 and his tender must include for all costs arising 

or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or so 
the safety, health and welfare of the workpeople. 

  

      

  The Contractor must make himself fully acquainted with current Acts 
and Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour camps , 

passes for transport, etc. It is most important that the Contractor, 
before tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which 

may affect the organisation of the works, supply and control of 
labour, etc., and allow accordingly in his tender. No claim in 

respect of want of knowledge in this connection will be entertained. 

  

      

B SECURITY OF WORKS ETC.   

      

  The Contractor shall be entirely responsible for the security of all the 
works stores materials, plant, personnel, etc., both his own and sub-

contractors' and must provide all necessary watching, lighting and 

other precautions as necessary to ensure security against theft, loss 
or damage and the protection of the public. 

  

      

      

      

      

      

      

      

      

      

    
 

 

 
 

 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A PUBLIC AND PRIVATE ROADS.   

      

  Maintain as required throughout the execution of the works and 
make good any damage to public or private roads arising from or 

consequent upon the execution of the works to the satisfaction of 

the local and other competent authority and the PROJECT 
MANAGER 

  

      

B EXISTING PROPERTY.   

      

  The Contractor shall take every precaution to avoid damage to all 
existing property including roads, cables, drains and other services 

and he will be held responsible for and shall make good all such 

damage arising from the execution of this contract at his own 
expense to the satisfaction of the PROJECT MANAGER 

  

      

C VISIT SITE AND EXAMINE DRAWINGS.   

      

  The Contractor is recommended to examine the drawings and visit 
the site the location of which is described in the Particular 

Preliminaries hereof. 
  

  He shall be deemed to have acquainted himself therewith as to its 
nature, position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to comply with this 

recommendation will be considered. 

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

    
 

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A ACCESS TO SITE AND TEMPORARY ROADS.   

      

  Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior commencement of the work and Contractor must 

allow for building any necessary temporary access roads 

(approximately 70 metres long) for the transport of the materials, 
plant and workmen as may be required for the complete execution 

of the works including the provision of temporary culverts, crossings, 

bridges, or any other means of gaining access to the Site.  

  

  Upon completion of the works, the Contractor shall remove such 
temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER The Contractor should also 
allow for relocating existing fence (approx. 30 metres long). 

  

      

B AREA TO BE OCCUPIED BY THE CONTRACTOR   

      

  The area of the site which may be occupied by the Contractor for 
use of storage and for the purpose of erecting workshops, etc., shall 

be defined on site by the PROJECT MANAGER 
  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

    
 

 

 
 

  

  

      

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A OFFICE ETC. FOR THE PROJECT MANAGER   

      

  The Contractor shall provide, erect and maintain where directed on 
site and afterwards dismantle the site office of the type approved 

by the Project Manager, complete with Furniture. He shall also 

provide a strong metal trunk complete with strong hasp and staple 
fastening and two keys. He shall provide, erect and maintain a lock-

up type water or bucket closet for the sole use of the PROJECT 

MANAGER including making temporary connections to the drain 
where applicable to the satisfaction of Government and Medical 

Officer of Health and shall provide services of cleaner and pay all 

conservancy charges and keep both office and closet in a clean 
and sanitary condition from commencement to the completion of 

the works and dismantle and make good disturbed surfaces. The 

office and closet shall be completed before the Contractor is 
permitted to commence the works. The Contractor shall make 

available on the Site as and when required by the "PROJECT 

MANAGER" a modern and accurate level together with levelling 
staff, ranging rods and 50 metre metallic or linen tape. 

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

    
 

 

 
 

 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  
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A WATER AND ELECTRICITY SUPPLY FOR THE WORKS   

  The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 

Contractor must make his own arrangements for connection to the 

nearest suitable water main and for metering the water used. He 
must also provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and make good 

on completion to the entire satisfaction of the PROJECT MANAGER . 

  

   The Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be available 

from mains and the Contractor must make his own arrangements 

for augmenting this supply at his own cost. Nominated Sub-
contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially for 

their own use. 

  

      

B SANITATION OF THE WORKS   

      

  The Sanitation of the works shall be arranged and maintained by 
the Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER   

      

C SUPERVISION AND WORKING HOURS   

      

  The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at all 

times during normal working hours have access to the works and to 

the yards and workshops of the Contractor and sub-Contractors or 
other places where work is being prepared for the contract. 

  

      

      

      

      

      

      

      

      

      

      

    
 

 

  

  

    

  
  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A PROVISIONAL SUMS.   
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  The term "Provisional Sum" wherever used in these Bills of Quantities 
shall have the meaning stated in Section A item A7(i) of the 

Standard Method of Measurement mentioned in Condition No.16 of 

the Conditions of Contract. Such sums are net and no addition shall 
be made to them for profit. 

  

      

B PRIME COST (OR P.C.) SUMS.   

      

  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 
of Quantities shall have the meaning stated in Section A item A7 (ii) 

of the Standard Method of Measurement mentioned in Condition 

No. 16 of the Conditions of Contract.    

  Persons or firms nominated by the PROJECT MANAGER to execute 
work or to provide and fix materials or goods as stated in Condition 

No. 20 of the Conditions of Contract are described herein as 

Nominated Sub-Contractors. Persons or firms so nominated to supply 
goods or materials are described herein as Nominated Suppliers. 

  

      

C PROGRESS CHART.   

      

  The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the PROJECT MANAGER a Progress Chart for 

the whole of the works including the works of Nominated Sub-

Contractors; one copy to be handed to the PROJECT MANAGER 
and a further copy to be retained on Site. Progress to be recorded 

and chart to be amended as necessary as the work proceeds. 
  

      

      

      

      

      

      

      

      

      

    
 

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A ADJUSTMENT OF P.C. SUMS.   
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  In the final account all P.C. Sums shall be deducted and the 
amount properly expended upon the PROJECT MANAGER'S order in 

respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such 
quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. 

  

   Items of profit upon P.C. Sums shall be adjusted in the final account 
pro-rata to the amount paid. Items of "attendance" (as previously 

described) following P.C. Sums shall be adjusted pro-rata to the 

physical extent of the work executed (not pro-rata to the amount 
paid) and this shall apply even though the Contractor's priced Bill 

shows a percentage in the rate column in respect of them. 

  

  Should the Contractor be permitted to tender and his tender be 
accepted of any work for which a P.C. Sum is included in these Bill 

of Quantities profit and attendance will be allowed at the same 

rate as it would be if the work were executed by a Nominated Sub-
Contractor. 

  

      

B ADJUSTMENT OF PROVISIONAL SUMS.   

      

  In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 

PROJECT MANAGER's order added to the Contract Sum. Such work 

shall be valued as described for Variations in Conditions No. 13 of 
the Conditions of Contract, but should any part of the work be 

executed by a Nominated Sub-Contractor, the value of such work 

or articles for the work to be supplied by a Nominated Supplier, the 
value of such work or articles shall be treated as a P.C. Sum and 

profit and attendance comparable to that contained in the priced 

Bills of Quantities for similar items added. 

  

      

      

      

      

      

      

      

      

      

    
 

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A NOMINATED SUB-CONTRACTORS   
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  When any work is ordered by the PROJECT MANAGER to be 
executed by nominated sub-contractors, the Contractor shall enter 

into sub-contracts as described in Condition No. 8 of the Conditions 

of Contract and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the 

Contractor is to provide for such Sub-Contractors any or all of the 

facilities described in these Preliminaries. The Contractor should 
price for these with the nominated Sub-contract Contractor's work 

concerned in the P.C. Sums under the description "add for 

Attendance". 

  

      

B DIRECT CONTRACTS   

      

  Notwithstanding the foregoing conditions, the County Government 
reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum in 

the Bills of Quantities and to pay for the same direct. In any such 
instances, profit relative to the P.C. Sum the priced Bills of Quantities 

will be adjusted as described for P.C. Sums and allowed. 
  

      

C ATTENDANCE UPON OTHER TRADESMEN, ETC.   

      

  The Contractor shall allow for the attendance of trade upon trade 
and shall afford any tradesmen or other persons employed for the 

execution of any work not included in this Contract every facility for 

carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting 

away for and making good after the work of such tradesmen or 
persons as may be ordered by the PROJECT MANAGER and the 

work will be measured and paid for to the extent executed at rates 

provided in these Bills. 

  

      

      

      

      

    
 

 

 
 

  

  

      

  CARRIED TO COLLECTION   

ITEM DESCRIPTION  AMOUNT  

      

A INSURANCE   
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  The Contractor shall insure as required in Clause 30 of the Conditions 
of Contract. No payment on account of the work executed will be 

made to the Contractor until he has satisfied the PROJECT 

MANAGER either by production of an Insurance Policy or and 
Insurance Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter the 

PROJECT MANAGER shall from time to time ascertain that premiums 
are duly paid up by the Contractor who shall if called upon to do 

so, produce the receipted premium renewals for the PROJECT 

MANAGER's inspection. 

  

      

B PROVISIONAL WORK   

      

  All work described as "Provisional" in these Bills of Quantities is subject 
to remeasurement in order to ascertain the actual quantity 

executed for which payment will be made. All Provisional and other 

work liable to adjustment under this Contract shall left uncovered 
for a reasonable time to allow all measurements needed for such 

adjustment to be taken by the PROJECT MANAGER. Immediately 

the work is ready for measuring, the Contractor shall give notice to 
the PROJECT MANAGER. If the Contractor makes default in these 

respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards 
reinstate at his own expense. 

  

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

  CARRIED TO COLLECTION   

  

 
 

 
 

 

  

 

  
 

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

            

  PROPOSED GATUKUYU MARKET IN KIAMBU COUNTY         
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  SECTION NO. 1 - MARKET FLOOR SLAB         

            

  
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 ribbed bars 

with proof stress of 460 N/mm2 
        

            

  All concrete to be from  OPC cement Power Plus 42.5  , to SE approval         

            

  Site Clearance         

            

A 
Clear site of all grass, hedges, shrubs, bushes grub up roots, load and remove 
from site and dispose at designated local authority areas. 

SM 
    

1,596  
    

            

            

B 
Excavate average 150mm deep to remove top vegetable soil, load, remove 
from site  and dump in designated local authority dump site. 

SM 
    

1,596  
    

            

   Excavations         

            

  
Excavations to include cutting to slope, strutting and shoring, stockpiling and 

keeping same free from all  fallen materials, mud and water by pumping 

,bailing or otherwise  

        

            

C 
Excavate oversight depth not exceeding  1.5 metres  deep, starting from 
reduced level 

CM 
       

798  
    

            

D Strip footing CM 
       

615  
    

            

E Extra over excavation in  rock (provisional) CM 
       

300  
    

            

  Disposal         

            

F Load,wheel and deposit surplus excavated material away from site CM 
    

1,413  
    

            

  SOIL STABILISATION          

            

G 
300mm thick murram filled in layers of 150mm thick stabilised with 2% 42KN 
Cement, Apply anti termite before laying Sandbed: Compact to 98% BS MDD 
(Maximum Dry Density 

SM 
    

1,596  
    

            

  Hardcore or other approved filling, as described         

            

H 
500mm Approved imported filling to make up levels; Compacted to 98% BS 
MDD (Maximum Dry Density 

CM 
       

798  
    

            

J 
150mm thick hand packed hardcore in layers of 150mm thick: Compact to 98% 
BS MDD (Maximum Dry Density 

SM 
    

1,596  
    

            

  TOTAL CARRIED TO COLLECTION       
                        
-    

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

            

  Anti - termite to treatment         
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A 
Chemical anti-termite treatment, executed complete by an approved 
specialist under a ten-year guarantee,to surfaces of hardcore 

SM 
    

1,596  
  

  Damp-proof membrane         

            

B 
1000 gauge polythene  damp-proof membrane, laid over blinded hardcore 
(measured separately) with 300mm side and end laps (measured nett- allow for 
laps) 

SM 
    

1,596  
    

C 50mm Thick mass concrete blinding SM 
       

511  
    

            

D 150mm Thick murram SM 
    

1,596  
    

            

E Mass concrete surrounds CM 
           

4  
    

            

  Reinforced concrete class 20, as described in:-         
            

F 
150mm thick concrete base slab sloping or otherwise fibre reinforced with 
Microfibre, 900gms per cubic meter 

SM 
    

1,596  
    

            

G Strip footing CM 
         

84  
    

            

H columns and bases CM 
         

23  
    

            

J Reinforcement KG 
    

3,998  
    

  Sawn formwork, as described, to:-         

K Edges of base Slab over 75mm but not exceeding 150mm wide LM 
       

852  
    

            

L foundation walling LM 
       

852  
    

  Expansion joints (provisional)          

M 
25 mm "Flexcell" or other equal and approved joint filler : set verticallyand/or 
horizontally between concrete. 

Sm 
       

168  
    

N 

8mm wide x 12mm deep reamed joint with 8mm diameter bond breaking cord 

and approved polythene sealant as "Nitoseal" or equal and approved; all fixed 
as per Manufacturer's instruction; all to Engineer's detail and approval 

Lm 
         

30  
    

  
Powerfloat finish treated with and including SIKA floor-cure hard 24 or equal 
approved to:- 

        

P Concrete floor beds SM 
    

1,596  
    

            

Q 150mm Thick machine cut stone walling jointed in cement sand mortar mix 1:3 . SM 
         

19  
    

            

R 

Fabricate guardrail comprising of 60x1.5mm CHS handrail welded to 
50x50x2mm SHS posts at 1.5m Centres with40x25x1.5mm  intermediate horizontal 

railing at 200mm centres approximately 1200mm high from finished ground flor 
slab 

LM 
         

52  
    

            

S 15mm thick cement sand plaster to masonry walling SM 
         

38  
    

            

T Prepare and apply three coats of exterior quality paint SM 
         

38  
    

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

            

  COLLECTION         

            

            

  Carried from Page 1                                
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-    

            

            

  Carried from Above       
                         
-    

            

            

  

  
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
  

        

            

            

            

            

  TOTAL CARRIED TO COLLECTION        
                         
-    

       

       

       

ITEM DESCRIPTION UNIT  QTY   RATE   AMOUNT  

            

  SECTION NO 2 - STEEL STRUCTURES ,ROOF AND RAIN WATER DISPOSAL         

            

  Structural Steelwork         
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The following in structural steel (Grade 43) work complete with and including 

all welded (6mm fillet weld) and bolted connections; delivery to site  and 
erection with and including one shop coat of red oxide zinc chromate primer 

or similar and two finishing coats including hoisting and fixing approximate 

3.5m above the ground level. Allow for flat Sections gusset plates, 

connections, bolts etc. All works to be painted with three coats of gloss oil 

paint         

            

A 100 x 4mm CHS (Class B) Vertical Support Kgs 
    

2,730      
            

B 60 x 4mm CHS top and bottom cords rafters Kgs 
    

2,093      

                -        

C 50 x 2mm CHS Braces Kgs 
    

1,551      

            

D 125 X 50 X 2.5mm Z-purlins Kgs 
    

6,633      

            

E Allow for welds, gusstes bolted connectors and bolted connectors LM 
       

700      

  Roof Covering         

            

  

Pre-painted Galvanised IT 5 gauge 26 profile sheets on Z-section purlin (m.s) 

pre formed box profile roofing sheets; including edging trim, fixing to steel 
structure, complete with approved washers, j-bolts, caps, plastic washers etc, 

including all necessary curvatures, hoisting, placing and connections; 

(Measured nett. Bidder to include for laps)         

            

F Roof covering 
SM 

    
1,953      

            

  

Galvanised steel; gauge 26; pre-painted; Rainwater goods with lapped, 

rivetted and soldered joints or seams including all labours :-         
            

G 

250 x 200 mm x 2mm Galvanised Box gutter: Welded to angle line stifeners 60 
4mm; including flat steel brackets at 1500 mm (maximum) centres: holes for 
down pipes as necessary: LM 

       
228      

            

H 100mm diameter rain water downpipe LM 
       

126      

            

J Extra over for closed ends, shoes and swan neck offset NO 
         

18      
            

  Prepare and apply three gloss oil paint on:-         
            

K General surfaces metal LM 
    

3,428      

            

L General surfaces of down pipes and gutters LM 

       

320      
            

            

  TOTAL CARRIED TO SUMMARY        
                           
-    

      

      
      

       

ITEM DESCRIPTION UNIT  QTY   RATE   AMOUNT  

            

  SECTION NO. 5 - TOILETS AND SEPTIC TANK         

            

  
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 
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All concrete to be from  OPC cement Power Plus 42.5  , to SE 

approval 
        

            

  Reinforced concrete class 20, as described in:-         

            

A Columns CM          1      

            

B Ring Beams CM          4      

            

C 150mm thick Suspended Slab SM        50      

  
Reinforcement, as described Virgin High strength type 2 ribbed 
bars reinforcement to BS 4461 

        

            

D Assorted Bars Kg   1,250      

            

  Sawn formwork as described to:-         

            

E Sides of Columns SM        11      

            

F Sides and soffits of beams SM        41      

            

G Soffits of suspended slabs SM        50      

            

H 
Edges of Suspended Slab over 150mm but not exceeding 225mm 
wide 

LM        32      

  WALLING         

  

Natural quarry Machine Dressed walling bedded, bonded and 

jointed in cement, sand (1:3) mortar reinforced as necessary with 

hoop irons at every alternate course: allow for horizontal 

recessed keying  

        

            

J 200mm thick walling Externally SM        66      

            

K 200mm thick Parapet walling SM        15      

  INTERNAL WALLING         

            

L 200mm thick walling Internally SM        33      

            

M 150mm thick walling Internally SM        32      

N 

200mm wide x 75mm thick horizontal cast insitu concrete 

coping,throated and twice weathered in concrete 1:2:4 (Class 
20/20mm) as described and including reinforcement all 
necessary moulds/formwork, jointed on masonry 

LM        25      

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  DAMP PROOF COURSE          

            

  
Three-ply bituminous felt damp proof course bedded in cement  

and sand (1:3) mortar (measured net allow for laps)  
        

            

A 200mm wide horizontal layer LM        45      

            

B 150mm wide horizontal layer LM        11      
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  WINDOWS          

            

  MILD STEEL WINDOW FRAMES          

            

  

Supply and fix the following purpose made mild steel casement 

small panes ( maximum size 200 x 300 mm ) windows, with 

standard "Z" section framing including all coupling mullions etc 

and complete with polished brass handles, peg stays and other 

ironmongery; factory primed with red oxide primer including 

cutting and pining fixing lugs to concrete or masonry work 

jambs; bedding in cement and sand (1:3) mortar, pointing all 

round frames in mastic, greasing, oiling and adjusting opening 

lights on completion all in accordance with the Architect's 

window schedule   

        

            

C Window overall size 4500 x 1000mm high ditto (4.5SM) NO          2      

            

D Window overall size 2700 x 1000mm high ditto (2.7SM) NO          1      

            

E Window overall size 2200 x 1000mm high ditto (2.2SM) NO          1      

            

F Window overall size 1800 x 1000mm high ditto (1.8SM) NO          1      

            

  GLAZING          

            

  4mm obscured sheet glass and glazing to metal windows         

  including fixing with approved putty          

            

G In panes not exceeding 0.10 square metres SM        16      

            

  PAINTING          

            

  
Touch up primer ,prepare and apply two undercoats and one  

finishing coat gloss paint on metal work  
        

            

H General surfaces of mild steel windows ( both sides)  SM        32      

            

  WINDOW CILL          

            

J 
250 x 50mm thick machine cut stone window cill throated and 
bedded in cement and sand (1:3) mortar to racked external wall 
window cill: building ends to window jamb  

LM        17      

      

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  DOORS         

            

  In wrot mahorgany or equal and approved         

            

A 25 x 25 mm Architrave LM        48      

            

B 25 x 25 mm Quadrant LM        48      

            

C 50 x 200 mm Frames with two labours; plugged LM        48      
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D 50 x 200 mm Transome with two labours; plugged LM          4      

            

  Panel doors         

            

E 
Supply and fix 1000mm x 2400mm x 45mm thick single swing Solid 
wood panel doors ; all to Architects Details, specifications and 
approval 

NO          4      

  Solid core Flush doors         

F 
Supply and fix 900mm x 2100mm x 45mm thick Solid core single 
swing flush doors ; all to Architects Details, specifications and 
approval 

NO          5      

  Painting and decorating         

            

  Prepare and apply one coat aluminium wood primer to:-         

            

G Surfaces not exceeding 100mm girth LM        97      

            

H Surfaces over 100mm but not exceeding 200mm girth LM        48      

            

  
Prepare and apply three coats matte white polyurethane to 
woodwork  

        

            

J General timber surfaces  SM        36      

            

K Surfaces not exceeding 100mm girth LM        97      

            

L Surfaces over 100mm but not exceeding 200mm girth LM        48      

            

  IRON MONGERY          

  

Matt finish heavy duty polished brass ironmongery as per Union 

Catalogue or other equal and approved, complete with 

matching screws and accessories, including preparation of 

sample board and catalogue to be delivered to the Architects 

office for inspection and collection of the sample board 

thereafter.  

        

            

M 
 100mm steel butt  hinges  with screws  Union Catalogue or other 

equal and approved 
Pairs        14      

            

N 
2-Lever mortice lock Union complete with aluminum lever 
handles - or other equal and approved 

NO          4      

            

            

            

  TOTAL CARRIED TO COLLECTION                                  -    

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

A Union Cat. 'toilet locks - or other equal and approved NO          5      

            

B 
Rubber door stop fixed to concrete floor,or masonry walling with 
and including rawl bolt  - Union Catalogue.or other equal and 
approved 

NO          9      

            

                EXTERNAL WALL FINISHES          

            

  PLASTERING          
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12mm Cement and sand (1:3)render on stone or concrete work 

on: 
        

            

C Concrete or masonry  walling / Beams Externally SM        31      

            

D Door Jambs and window reveals  LM        90      

            

  PAINTING AND DECORATING          

            

  

Prepare and apply one undercoat and two finishing coats 

exterior quality acrylic paint or other equal and approved acrylic 

resin bonded exterior surface paint  

        

            

E Rendered concrete or stone surfaces  SM        31      

            

F Door Jambs and window reveals  LM        90      

            

  KEYING           

            

G 
Key Pointing with cement and sand screed(1:3) to achieve 
recessed horizontal joints and vertical joints. 

SM        81      

            

  INTERNAL WALL FINISHES          

            

  PLASTER WORK          

            

  
12mm (minimum) cement sand (1:3) render to receive ceramic  

tiles as Described in:- 
        

            

H Walls SM      146      

            

  
12mm (minimum) two-coat lime plaster, with steel trowelled finish 

including anticracking mesh where neccessary to joints as 

described to:-  

        

            

J Stone walls, beams and columns SM        52      

            

  CERAMIC WALL TILING            

            

  

Supply and fix 300 x 600mm approved coloured ceramic wall 

tiles (prime cost rate Kshs 1000/= per SM)  including bedding in 

cement grout and pointing with coloured grout complete with 

pvc corner pieces  

        

            

K Walls  SM      146    

 
 
 

  

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  PAINTING AND DECORATING          

            

  
 Prepare and apply three coats silk vinyl matt emulsion paint or 

other and approved  
        

            

A Plastered walls and beams  SM        52      

            

  INTERNAL FLOOR FINISHES          
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  SCREED          

            

  
 Insitu cement and sand (1:3) screeded beds, with Wood float 

finish, on concrete  
        

            

B 32mm screed finished to receive ceramic tiles flooring SM        43      

            

  CERAMIC TILING          

            

  

Supply and fix approved coloured non-slip ceramic floor tiles 

(Prime Cost Rate Ksh 1000/= per SM ) including  bedding, 

bonding, jointing with cement grout pointing in  stained cement 

laying to falls where necessary  

        

            

            

C 300 x 300mm  ceramic floor tiles  SM        43      

            

D 100 high x 25mm thick ceramic skirting LM        29      

            

  Ceiling finishes         

            

  
12mm (minimum) two coat lime plaster complete with wire 
gauze anti-crack mechanism at the intersection of masonry 

walling and concrete beams as described to:- 

        

            

E Soffites of Concrete surfaces Externally SM        49      

            

  Painting and Decoration         

            

  
Prepare and apply three coats first quality permaplast emulsion 
paint on:-  

        

            

F Plastered ceilings SM        49      

            

            

            

            

            

            

            

            

            

            

  TOTAL CARRIED TO COLLECTION                                  -    

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

   SEPTIC TANK         

  
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 
        

            

  
All concrete to be from  OPC cement Power Plus 42.5  , to SE 

approval 
        

  Site Clearance         

            

A 
Clear site of all grass, hedges, shrubs, bushes grub up roots, load 
and remove from site and dispose at designated local authority 
areas. 

SM        40      
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B 
Excavate average 150mm deep to remove top vegetable soil, 
load, remove from site  and dump in designated local authority 
dump site. 

SM        40      

  Bulk Excavations         

            

  

Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all  fallen materials, mud 

and water by pumping ,bailing or otherwise  

        

            

C 
Excavate in mass depth not exceeding  1.5 metres  deep, 
starting from reduced level; includes inlet and Outlet manholes 

CM        53      

            

D 
Excavate in mass depth exceeding 1.50 metres but not 
exceeding 3.0meters starting from reduced levels including 
cutting to profile as per the drawings 

CM        53      

            

E 
Excavate for trenches depth not exceeding 1.5m from reduced 
level 

CM          4      

            

F Extra over excavations for excavating in rock CM        11      

            

  Disposal         

G 
Load, wheel and deposit surplus excavated material away from 
site 

CM        75      

            

H Return, fill and Ran excess excavated materials  CM        41      

            

  Hardcore or other approved filling, as described         

            

J Approved imported filling to make up levels CM          7      

            

  Anti - termite to treatment         

K 
Chemical anti-termite treatment, executed complete by an 
approved specialist under a ten-year guarantee, to surfaces of 
hardcore 

SM        22      

  Damp-proof membrane         

            

L 
1000 gauge polythene  damp-proof membrane, laid over 
blinded hardcore (measured separately) with 300mm side and 
end laps (measured nett- allow for laps) 

SM        22      

            

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  Plain concrete class 10 in:         

            

A 50mm blinding under floor slab sloping or otherwise SM        22      

            

B 50mm blinding under wall strip footing thicknessing SM        15      

            

  Reinforced concrete class 15, as described in:-         

            

C 200mm thick concrete base slab sloping or otherwise SM        22      

            

D Strip footing Thicknessing CM          5      
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  Reinforced concrete class 20, as described in:-         

            

E 250 mm thick Suspended Scum Buffle Walls SM          8      

            

F 200mm thick concrete Cover slab SM        22      

            

  
Reinforcement, as described Virgin High strength type 2 ribbed 
bars reinforcement to BS 446 

        

            

G Assorted Bars Kg      415      

            

  
Mesh fabric reinforcement to B.S 4483 and setting in concrete 
with 300mm side and end laps (measured nett-allow for laps). 

        

            

H Double layered Fabric ref. A142 in surface  SM        44      

            

  Sawn formwork, as described, to:-         

            

J 450mm - 525mm Sides  base slab LM        25      

            

K Soffites and Sides of Scum baffle walls SM        19      

            

L Soffites of Suspended Slab SM        22      

            

M Edges of Slab over 150mm but not exceeding 225mm wide LM        25      

            

  DAMP PROOF MEMBRANE          

            

N 
1000 gauge polythene damp proof membrane laid under 
surface bed with 300mm side and end laps (measured net- no 
allowance for laps) 

SM        22      

  
Load bearing natural/ quarry stone block walling, rough chisel 

dressed bonded and jointed in cement sand (1:3) mortar with 

and including hoop irons to every alternate course.  

        

            

P 200mm thick substructure walling SM        54      

            

Q 150mm thick substructure walling SM        13      

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  DAMP PROOF COURSE          

            

  
Three-ply bituminous felt damp proof course bedded in cement  

and sand (1:3) mortar (measured net allow for laps)  
        

            

A 200mm wide horizontal layer LM        18      

            

B 150mm wide horizontal layer LM          8      

            

  PLASTER WORK          

  

25mm (minimum) water proof plaster, with first quality approved 

waterproofing additive to manufactures instructions steel 

troweled finish to:-  
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C Internal surfaces of Septic tank including septic plinths SM        90      

            

D 200mm Internal surfaces of Jambs and reveals LM        25      

            

  FLOOR FINISH          

  

Insitu water proofed floor finish with first quality approved 

waterproofing additive to manufactures instructions; cement and 

sand (1:3) screeded beds, with  steel troweled  smooth finish , on 

concrete  

        

E 20mm thick to floor surfaces and Septic tank cover SM        39      

            

  PLASTER          

  
12mm (minimum) Two-coat lime plaster, with steel trowelled  

finish, as described to:-  
        

            

F Soffits of suspended ceiling  SM        39      

            

  ACCESS HATCH & COVER          

            

G 

Mild steel air tight cover overall size 900 x 600mm, factory primed, 
comprising of 2mm thick steel sheet infill panels, rolled steel 
section frames including framing fixing lugs and all necessary 
locking accessories weathered all sides for self drainage 

NO          4      

            

  SOAK PIT         

            

  
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 
        

            

  
All concrete to be from  OPC cement Power Plus 42.5  , to SE 

approval 
        

            

  Site Clearance         

            

H 
Clear site of all grass, hedges, shrubs, bushes grub up roots, load 
and remove from site and dispose at designated local authority 
areas. 

SM          5      

            

            

            

  TOTAL CARRIED TO COLLECTION                                  -    

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

A 
Excavate average 150mm deep to remove top vegetable soil, 
load, remove from site  and dump in designated local authority 
dump site. 

SM          5      

            

  Bulk Excavations         

            

  

Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all  fallen materials, mud 

and water by pumping ,bailing or otherwise  

        

            

B 
Excavate in mass depth not exceeding  1.5 metres  deep, 
starting from reduced level; includes inlet and Outlet manholes 

CM          7      
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C 
Excavate in mass depth exceeding 1.50 metres but not 
exceeding 3.0meters starting from reduced levels including 
cutting to profile as per the drawings 

CM          7      

            

D Ditto depth exceeding 3.0m but not exceeding 4.5 CM          7      

            
E Ditto depth exceeding 4.5m but not exceeding 6.0 CM          7      
            

F Extra over excavations for excavating in rock CM          3      

            

  Disposal         

            

G 
Load, wheel and deposit surplus excavated material away from 
site 

CM        28      

            

  Hardcore or other approved filling, as described         

            

H 
Approved imported filling in 20mm stone blocks to make up 
levels 

CM        27      

            

  Plain concrete class 10 in:         

            

J 50mm blinding under wall strip footing thicknessing SM          5      

            

  Reinforced concrete class 15, as described in:-         

            

K Strip footing Thicknessing CM          1      

            

  Reinforced concrete class 20, as described in:-         

            

L 200mm thick concrete Cover slab SM          5      

            

  
Reinforcement, as described Virgin High strength type 2 ribbed 
bars reinforcement to BS 446 

        

            

M Assorted Bars Kg      217      

            

  
Mesh fabric reinforcement to B.S 4483 and setting in concrete 
with 300mm side and end laps (measured nett-allow for laps). 

        

            

N Double layered Fabric ref. A142 in surface  SM          5      

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  Sawn formwork, as described, to:-         

            

A 75mm - 150mm Sides  of Strip footing LM        15      

            

B 150mm - 225mm Sides of cover slab LM        15      

            

C Soffites of cover slab SM          5      

            

D Edges of Slab over 150mm but not exceeding 225mm wide LM          8      

            

  

Load bearing natural/ quarry stone block walling, rough chisel 

dressed bonded and jointed in cement sand (1:3) mortar with 

and including hoop irons to every alternate course.  
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E 200mm thick substructure walling SM          9      

            

  DAMP PROOF COURSE          

            

  
Three-ply bituminous felt damp proof course bedded in cement  

and sand (1:3) mortar (measured net allow for laps)  
        

            

F 200mm wide horizontal layer LM          8      

            

  

Insitu water proofed floor finish with first quality approved 

waterproofing additive to manufactures instructions; cement and 

sand (1:3) screeded beds, with  steel troweled  smooth finish , on 

concrete  

        

            

G 20mm thick to Soak pit cover SM          5      

            

  ACCESS HATCH & COVER          

            

H 

Mild steel air tight cover overall size 900 x 600mm, factory primed, 
comprising of 2mm thick steel sheet infill panels, rolled steel 
section frames including framing fixing lugs and all necessary 
locking accessories weathered all sides for self drainage 

NO          1      

            

  FOUL WATER DRAINAGE         

            

  Trench Excavations         

            

  
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all  fallen materials, mud 

and water by pumping ,bailing or otherwise  

        

            

J 
Excavate trenches depth not exceeding  1.5 metres  deep, to 

receive 200mm diameter Pipes  
CM        32      

            

K Extra over excavations for excavating in rock CM          3      

            

  Disposal         

            

L 
Load, wheel and deposit surplus excavated material away from 
site 

CM          1      

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

A Retun fill and Ran excess excavated materials  CM        31      

            

  Plain concrete class 15 in:         

            

B 100mm base and 100mm concrete surrounds to pipes CM          3      

            

  PIPEWORK         

            

  
"1800 Series" Key Terrain Upvc pipes and fittings; solvent weld 
straight couplings ref. 1810 in the running length  

        

            

C 200mm diameter LM        35      

            

  MANHOLES         
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Consisting of 150mm thick class 20/(20mm) bed, 150mm thick 
solid concrete block walling in cement/sand(1:3) mortar, 150 mm 
thick suspended cover slab reinforced with 8mm diameter mild 
steel bars at 80 mm centres both ways, concrete class 'Q' 
benching and channeling for 150mm diameter pipe, 12mm 
cement/ sand (1:3) rendering to sides and bottom, including all 
necessary excavation, formwork, approved filling and cart away 

        

  
Complete with 600x400mm medium duty cast iron and frame to 
B.S. 497 

        

            

D 650x450mm internal dimensions; 600mm average depth to invert NO          2      

            

E 
650x450mm internal dimensions; 1000mm average depth to 
invert 

NO          2      

            

  GULLEY POT         

  

Precast concrete trapped gulley pot B.S. 556 encased in and 
including 100mm thick concrete (1:3:6) to both end and sides 
complete with 150mm diameter outlet, standard 420x355mm 
mild steel grating and frame filled with concrete class20(20mm) 
removable close fitting stopper and chain; 150mm thick 
concrete class 20(20mm) cover slab including all necessary 

formwork and excavations Complete with cover slab; reinforced 
with 8mm diameter mild steel bars at 80mm centres both ways 

        

F 300x300x450mm deep(internal dimension) NO          2      

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL CARRIED TO COLLECTION         

ITEM DESCRIPTION UNIT   QTY   RATE  AMOUNT  

  COLLECTION         

            

            

            

  Carried from page 1         

            

            

            

  Carried from page 2         

            

            

            

  Carried from page 3         
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  Carried from page 4         

            

            

            

  Carried from page 5         

            

            

            

  Carried from page 6         

            

            

            

  Carried from page 7         

            

            

            

  Carried from page 8         

            

            

            

  Carried from page 9         

            

            

            

  Carried from page 10         

            

            

            

  Carried from page 11                                  -    

            

            

            

            

            

  TOTAL CARRIED TO SUMMARY         

      

      

      

ITEM DESCRIPTION UNIT  QTY   RATE   AMOUNT  

            

            

  SECTION NO. 8 - STORM WATER DRAINAGE         

            

  (ALL PROVISIONAL)          

            

  INVERT BLOCK DRAINS  ALL DONE TO APPROVAL         

            

            

  Precast Concrete Invert block drains - open drains          
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A 
Supply and lay 600 x 450mm half-round IBD including concrete bed. (Rate to 
include excavation, backfilling, tamping & compacting bottoms/sides of 
excavations, making good disturbed surroundings, disposal of surplus soil 
and connection to gulleys)  

LM 
       

118  
    

            

  Mild Steel Grating         

            

B Supply and fix Mild Steel Grating in 50 x 50 x4mm angle bar Infilled with T16 
bars at 25mm c/c mild steel grating on top of IBDs primed and painted Black 
both Sudes 

LM 
       

118  
    

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL CARRIED TO SUMMARY         

      

      

      

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

  PROVISIONAL SUMS         

            

  
The following provisional items are to be measured on completion of 
the works and priced in accordance with rates contained in these 
bills of quantities or either pro-ratad hereto in whole if not required or 
quoted 

        

            

A 
Allow a provisional Sum of Kenya Shillings Seven Hundred and Fifty 
Thousands (Kshs. 750,000.00) Only for provision of Electrical Services 
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B Provide a Sum of Kenya shillings Three Hundred Thousands            
(Kshs. 300,000.00) Only for Project Management and Documentation 

        

            

C Provide a Sum of Kenya shillings Two Million Five Hundred Thousands 
(Kshs. 2,500,000.00) Only for Contingencies 

        

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  
  
 
  

        

            

            

            

  TOTAL CARRIED TO GRAND SUMMARY                                           -    

 
 

    

 
 

    

 
 

    

 
 

    

Item Description  Official use only  Tenderers Amount 

        

  MAIN SUMMARY     

        

1 Total for Particular Preliminaries      

        

2 Total for General Preliminaries     

        

3 Total for Market Floors     

        

4 Total for Roof Structures     

        

5 Toilet block      

        

6 Total for Storm Water Drainage     
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7 Total Provisional Sums     

        

        

        

  Total carried to Form of Tender     

        

Amount in words………………………………………………………………………………………………… 

      

……………………………………………………………………………………………………………………… 

      

Tenderer Stamp………………………………………………………………………………………………… 

      

Signature…………………………………………………………………………..Date………………………… 

      

      

Witness…………………………………………………………………………………………………………… 

      

      

Address…………………………………………………………………………………………………………… 

      

…………………………………………………………………………………………………………………… 

      

Signature……………………………………………………………..Date……………………………………… 
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