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FORM OF BID 

 

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank spaces 

in this form of Bid and Appendix)   

 

NAME OF CONTRACT:  PROPOSED IMPROVEMENT TO BITUMINOUS 

STANDARDS OF KIHARA HOSPITAL ACCESS ROAD IN KARURI 

MUNICIPALITY  

 

TENDER NO: CGK/MAUD/KUSP/KRR/1-1/19/20 

 

TO: Chief Officer, 

             Municipal Administration& Urban Development (MAUD) 

             County Government of Kiambu 

P.O Box 2344-00900  

KIAMBU, KENYA. 

 

Sir, 

 

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and 

Drawings for the execution of the above-named works we, the undersigned, offer to 

construct and install such works and remedy any defects therein in conformity with the 

said Bills of Quantities, Conditions of Contract, Specifications and Drawings for the 

sum of  

 

(Insert amount in words) 

………………………………………………………………………………………………

………  

  

………………………………………………………………………………………………

………  

 

(Insert amount in figures) 

…………………………………………………………………………………..............…. 

 

as specified in the Appendix to Bid or such other sums as may be ascertained in 

accordance with the said Conditions. 

 

2. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) 

days of receipt of the Engineer’s order to commence, and to complete and deliver the 

whole of the works comprised in the contract within the time stated in the Appendix to 

Bid. 

 

3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other 

sureties (to be approved by you) to be jointly and severally bound with us in a sum not 
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exceeding 10% of the above-named sum for the due performance of the contract under 

the terms of a Bond to be approved by you. 

 

4. We agree to abide by this bid for the period of one hundred and twenty (120) days from 

the date fixed for receiving the same and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 

 

5. We understand that you are not bound to accept the lowest or any bid you may receive. 

 

6. On the basis of our previous experience we are fully experienced and competent in the 

type of work included in this BID and we have adequate financial resources to carry 

out the works described within the period for completion.  We are in a position to fulfil 

the contract for which we have Bided. 

 

Dated this ………………………….. Day of ……………………… 20 …………….. 

 

 

Signature……………………………in the capacity of ……………………….…………….. 

 

 

Duly authorized to sign bids on behalf of (Name of Bidder) …………………………………. 

 

……………………………………………………………..…………………………………… 

 

 

(Address of Bidder)………………………….…………………………………………. 

 

 

(Name of Witness)……………………………………………………………………… 

 

 

(Signature of Witness)………………………..………………………………………… 

 

 

(Address of Witness)……………………………………………………………………. 

 

 

(Occupation of Witness)…………………….………………………………………….. 
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APPENDIX TO FORM OF BID 

(This appendix forms part of the bid) 

 
CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Bid Security (Bank Guarantee Only)  2% of Bid Sum 

Amount of Performance Security (Unconditional 

Bank Guarantee) 

10.1 

 

10 per cent of BID Sum in the form of 

Unconditional Bank Guarantee or cash 

retentions 

Program to be submitted 14.1 Not later than 21 (twenty-one) days after 

issuance of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty-one) days after 

issuance of Order to Commence 

Minimum amount of Third Party Insurance 23.2 Minimum 1% of the Contract Sum 

Period for commencement, from Engineer’s order 

to commence 

41.1 14 days 

Time for completion  43.1 9 (Nine) months 

Amount of liquidated damages 47.1 Kshs. 90,000.00 per day 

Limit of liquidated damages 47.1 10% of Contract Value 

Defects Liability period 49.1 9 (Nine) Months 

Percentage of Retention 60.3 10% of Interim Payment Certificate 

Limit of Retention Money 60.3 5% of Contract Price 

Minimum amount of interim payment certificates 60.2 Kshs. 7,000,000 

Time within which payment to be made after 

Interim Payment Certificate signed by Engineer 

60.10 90 days 

Time within which payment to be made after 

Final Payment Certificate signed by Engineer 

60.10 90 days 

Appointer of Arbitrator/Adjudicator 67.3 The Chartered Institute of Arbitrators 

(Kenya) 

 

Completed tender documents in plain sealed envelopes clearly marked with the relevant Tender Numbers 

should be dropped in the Tender box located outside room 15B at Thika Town Hall offices or Addressed to 

            Chief Officer, 

            Municipal Administration& Urban Development (MAUD) 

            County Government of Kiambu 

P.O Box 2344-00900  

KIAMBU, KENYA. 

  

To reach the above mentioned on/or before 17th MARCH, 2020 at 11:00 AM, after which the tender documents 

will be opened in the presence of the tenderers or their representatives who may choose to attend at the Thika 

Sub-County Chambers 
The date for Pre-tender site visit shall be 3rd March, 2020. The venue shall be Karuri Sub-County Offices next 

to Kiambaa Shopping Centre at 10.00 AM. 
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Notice to Employer and Engineer 68.2 Chief Officer, 

Municipal Administration & Urban       

Development (MAUD) 

County Government of Kiambu 

P.O Box 2344-00900  

KIAMBU, KENYA. 

. 

 

The Engineer’s address is: 

Municipal Engineer (Civil Engineering     

Services) 

Karuri Municipality  

P.O Box 109 - 00209 

KARURI, KENYA. 

 

CONDITIONS OF 

CONTRACT 

AMOUNT/DESCRIPTION CONDITIONS OF 

CONTRACT CLAUSE 

Approximate Weightings 

for Price Adjustment 

Formula 

See Table A below 70.3 

Weightings and Indices Where necessary, in the table B below, 

bidders shall (a) indicate their amounts of 

local currency payment, (b) indicate their 

proposed source and base values of 

indices for the different foreign currency 

elements of cost, (c) derive their proposed 

weightings for local and foreign currency 

payment as indicated in table B below, 

and (d) list the exchange rates used in the 

currency conversion  

70.3 and 70.4 

 

Table A  Approximate Weightings for Price Adjustment 

 

Description of Index % Range of Weighting 

Fixed (“A”) 

Labour 

Fuels and Lubricants 

Equipment and Spares 

Cement  

Reinforcement and Steel products 

Explosives 

Bitumen and Bituminous products 

 

8 

8 – 12 

12 – 22 

35 – 40 

8 – 12 

1 – 3 

1 – 5 

15 - 25 

Total 100 

 

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking 

their submissions, the Employer has estimated and provided a range of acceptable weightings 

for related major construction inputs in accordance with the potential range of construction 

methodologies, based on estimated cost in a common currency. 
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Table B: Local Currency 

 

Index Code Index 

Description 

Source of 

Index 

Base value 

and date 

Bidder’s 

related 

currency 

amount 

Bidder’s 

proposed 

weighting 

 Non-adjustable Kenya 

National 

Bureau of 

Statistics  

 _________   _________  A:_______ 

b: _______ 

c: _______ 

d: _______ 

e: _______ 

 

   Total  1.00 

 

 

Signature of Bidder…………………………………….……Date …………………… 
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FORM OF BID SECURITY 

 

BID BANK GUARANTEE 

 

(Note: The bidder shall complete only this form of Bank guarantee. No other Form of Bid 

Bond or any other forms of security will be accepted. Bidders who fail to comply with this 

requirement will be disqualified). 

 

WHEREAS [Name of bidder].  

 

…………………………………………………………………………………………..............

......... 

 

…………………………………………………………………………………………………

……… 

 

(herein after called “the Bidder”) has submitted his bid dated 

………………….…………………… 

 

for the PROPOSED IMPROVEMENT TO BITUMINOUS STANDARDS OF KIHARA 

HOSPITAL ACCESS ROAD IN KARURI MUNICIPALITY, hereinafter called “The 

Bid” 

 

KNOW ALL MEN by these presents that we [Name of Bank]  

 

……………………………………………………………………………………………..........

............. 

 

 

…………………………………………………………………………………………………

………... 

 

 of [Name of Country]  

 

……………………………………………………………………………………………..........

............. 

 

having our registered offices at  

 

……………………………………………………………………………………………… 

 

(hereinafter called the Bank) are bound unto the Chief Officer, Municipal Administration 

& Urban Development (MAUD), (hereinafter called “the Employer”) in the sum of  

 

(in words) Kshs……………………………………………………………………………… 
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……………………………………………………………………………………………… 

 

(In figures) Kshs………………………………………………………………………. …... 

 

for which payment will be well and truly made to the said Employer the Bank binds itself, its 

successors and assigns by these presents. 

 

 

 

Signed for the said Bank this ……………day of ……………….20………………. 
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THE CONDITIONS of this obligation are: 

 

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder 

on the Bid Form; or 

 

2. If the Bidder refuses to accept the correction of errors in his bid; or 

 

3. If the Bidder having been notified of the acceptance of his bid by the Employer during 

the period of Bid Validity 

(i) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions  to Bidders when required or 

 

(ii) Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of any of the above conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including twenty-eight (28) days after the date 

of expiration of the bid validity, as stated in the Instructions to Bidders.  

 

At the request of the Employer the Bid validity period may be extended by mutual agreement 

between the Employer and the Bidder and we undertake to extend the validity of this surety 

accordingly without you having to inform us of such an extension of the Bid validity period if 

within this period the Bidder has been notified of the acceptance of his Bid. This Surety shall 

remain valid up to the time the Contract Agreement has been executed. 

 

 

AUTHORIZED SIGNATURE OF THE BANK  

 

………………………………………………………  DATE ………………………… 

 

NAME OF SIGNATORY  

 

………………………………………………………………………………………………… 

 

TITLE OF SIGNATORY ……………………………………………………………………. 

 

 

NAME OF THE WITNESS ………………………………………………………………….. 

 

 

SIGNATURE OF THE WITNESS ………………………………  DATE …………………. 

 

 

ADDRESS OF THE WITNESS ……………………………………………………………... 
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1 SCOPE OF BID 

The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer” 

wishes to receive bids for the construction of works as described in Section 1, clause 102 

of the Special Specifications – “Location and extent of the Works” 

The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Bid from the date of commencement of the Works. 

Throughout these bidding documents, the terms bid and BID and their derivatives 

(bidder/Bidder, bid/Bided, bidding/Bidding etc.) are synonymous, and day means 

calendar day. Singular also means plural. 

2 SOURCE OF FUNDS 

The source of funding is World Bank (WB) Through Kenya Urban Support Programme 

(KUSP) 

3 CORRUPT PRACTICES 

The Government requires that the bidders, suppliers, sub-contractors and supervisors observe 

the highest standard of ethics during the procurement and execution of such contracts in 

this pursuit of this policy, the government; 

Defines for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in the execution, and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practices among bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial, non-competitive levels and to deprive the Employer of the 

benefits of free and open competition 

Will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the 

Contract, and 

Will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a government contract if it at any times determines that the firm has 

engaged in corrupt or fraudulent practices in competing for, or in executing, a 

Government financed contract.   
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4 ELIGIBLE BIDDERS 

This invitation to bid is open to all Bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. Registration with NCA as a 

Contractor is mandatory. 

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, 

documentation or technical specifications of the works that are the subject of this bidding 

other than as far as required by the Employer.   

A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3, 

at the date of submission of the bid or thereafter, shall be disqualified. 

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, 

as the Employer shall reasonably request. 

5 QUALIFICATION OF THE BIDDER 

Bidders shall as part of their bid: 

Submit a written power of attorney authorizing the signatory of the bid to commit the bidder; 

and update any information submitted with their bids and update in any case the 

information indicated in the schedules and continue to meet the minimum 

threshold criteria set out in the bid documents. 

As a minimum, Bidders shall provide latest information set out below: 

 evidence of access to lines of credit and availability of other financial resources 

 financial predictions for the current year and the two subsequent years, 

including the effect of known commitments 

 work commitments  

 current litigation information; and 

 availability of critical equipment 

 

Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidders’ proposals to meet the technical specifications 

and the completion time referred to in Clause 0 above. 

6 ONE BID PER BIDDER 

Each bidder shall submit only one bid. A bidder who submits or participates in more than one 

bid will be disqualified. 

7 COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of his bid and 

the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 
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8 SITE VISIT 

The bidder is informed that pre-BID site visit is mandatory and he/she shall examine the Site 

of Works and its surroundings and obtain for himself all information that may be 

necessary for preparing the bid and entering into a contract for construction of the Works. 

The costs of visiting the site shall be at the bidder’s own expense. 

The bidder and any of his personnel or agents will be granted permission by the Employer to 

enter its premises and lands for the purpose of such inspection, but only on the express 

condition that the bidder, its personnel and agents, will release and indemnify the 

Employer and its personnel and agents from and against all liability in respect thereof, 

and will be responsible for personal injury (whether fatal or otherwise), loss of or damage 

to property and any other loss, damage, costs and expenses however caused, which but 

for the exercise of such permission would not have arisen. 

The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in 

Clause 19, attendance for which is mandatory for all bidders. Failure to attend the site 

visit by any bidder will lead to disqualification of his /her bid. 
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B. BIDDING DOCUMENTS 

9 CONTENTS OF BIDDING DOCUMENTS 

The set of documents comprising the BID includes the following together with any addenda 

issued in accordance with Clause 11: 

 Invitation to Bid 

 Instructions to bidders 

 Qualification Criteria 

 Conditions of Contract - Part II 

 Conditions of Contract - Part I 

 Standard Specifications  

 Special Specifications 

 Form of Bid, Appendix to Form of Bid and Bid Security 

 Bills of Quantities 

 Schedules of Supplementary information  

 Form of Contract Agreement 

 Form of Performance Security 

 Drawings  

 BID addenda (BID notices)  

 

The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidder’s own risk. Bids that are not 

substantially responsive to the requirements of the bidding documents will be rejected. 

10 CLARIFICATION OF BIDDING DOCUMENTS 

The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex 

and facsimile) at the Employer’s mailing address indicated in the Bidding Data. 

The Employer will respond in writing to any request for clarification that he receives earlier 

than 7 days prior to the deadline for the submission of bids.  Copies of the Employer’s 

response to queries raised by bidders (including an explanation of the query but without 

identifying the sources of the inquiry) will be sent to all prospective bidders who will 

have purchased the bidding documents. 

11 AMENDMENT OF BIDDING DOCUMENTS 

At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

bidder, modify the bidding documents by issuing subsequent Addenda. 

The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 0 

and shall be communicated in writing or cable to all purchasers of the bidding documents. 
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Prospective bidders shall promptly acknowledge receipt of each Addendum in writing or 

by cable to the Employer.  

In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline 

for the submission of bids in accordance with Clause 22.  

C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language. 

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent 

passages in the above stated language. For the purpose of interpretation of the bid, the 

English language shall prevail. 

13 DOCUMENTS COMPRISING THE BID 

The bid to be prepared by the bidder shall comprise:  

1. Duly filled-in the Form of Bid and Appendix to form of bid;  

2. Bid security;  

3. Priced Bills of Quantities; 

4. Schedules of information 

5. Qualification Criteria 

Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be 

used without exception (subject to extensions of the Schedules in the same format). 

14 BID PRICES 

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole 

works as described in Sub-Clause 0, based on the basic unit rates and prices in the Bill 

of Quantities submitted by the bidder. 

The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  

All duties, taxes (excluding VAT) and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 28 days prior to the deadline for submission 

of bids, shall be included in the rates and prices and the total Bid Price submitted by the 

bidder. 

Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the 

rates and prices quoted by the bidder are subject to adjustment during the performance 

of the contract in accordance with the provisions of Clause 70 of the Conditions of 

Contract. 
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15 CURRENCIES OF BID AND PAYMENT 

Bids shall be priced in Kenya Shillings. 

16 BID VALIDITY 

The bid shall remain valid and open for acceptance for a period of 120 days from the specified 

date of bid opening specified in Clause 22. 

In exceptional circumstances prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional 

period. The request and the responses thereto shall be made in writing or by cable.  A 

bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 

the request will not be required nor permitted to modify his bid, but will be required to 

extend the validity of his bid security for the period of the extension, and in compliance 

with Clause 17 in all respects. 

17 BID SECURITY 

The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix 

to Form of Bid. 

The bid security shall be in the form of unconditional bank guarantee from a reputable bank 

selected by the bidder and located in Kenya. The format of the bank guarantee shall be 

in accordance with bid security included in Section 1. The bid security shall remain valid 

for a period of 28 days beyond the original validity period for the bid, and beyond any 

period of extension subsequently requested under the relevant subclause. 

 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as 

non-responsive.  

The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible 

as but not later than 28 days after the expiration of the period of bid security validity. 

The bid security of the successful bidder will be discharged upon the bidder signing the 

Contract Agreement and furnishing the required performance security. 

The bid security may be forfeited: 

 If a bidder withdraws his bid 

 In the case of a successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement or 

(ii) furnish the necessary performance security 

 

18 NO ALTERNATIVE OFFERS 

The bidder shall submit one offer, which complies fully with the requirements of the bidding 

documents. 

The bid submitted shall be solely on behalf of the bidder. A bidder who submits or participates 

in more than one bid will be disqualified.  
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A price or rate shall be entered in indelible ink against every item in the Bills of Quantities 

with the exception of items which already have Prime Cost or Provisional sums affixed 

thereto. The bidders are reminded that no “nil” or “included” rates or “lump-sum” 

discounts will be accepted. The rates for various items should include discounts if any. 

Bidders who fail to comply will be disqualified. 

19 PRE-BID MEETING 

The bidders designated representative and who must be one of the technical persons listed as 

a key staff in the Schedule No 6 is invited to attend a pre-bid meeting, which will take 

place at the venue and time indicated in the invitation to Bid. The purpose of the 

meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage. 

The bidder is requested as far as possible to submit any questions in writing or by cable, to 

reach the Employer not later than one week before the meeting. It may not be practicable 

at the meeting to answer questions received late, but questions and responses will be 

transmitted in accordance with the Minutes of the meeting, including the text of the 

questions raised and the responses given together with any responses prepared after the 

meeting, will be transmitted without delay to all purchasers of the bidding documents.  

Any modification of the bidding documents listed in Sub-Clause 8.1, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 10 or through the minutes of the 

pre-bid meeting. 

Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his 

BID. 

20 FORMAT AND SIGNING OF BIDS 

The bidder shall prepare one original of the documents comprising the bid as described in 

Clause 13 of these Instructions to Bidders, bound with the section containing the Form 

of Bid and Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder 

shall submit two copies of the bid clearly marked “COPIES”. In the event of discrepancy 

between them, the original shall prevail. 

The original and copies of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 0. The person or 

persons signing the bid shall initial all pages of the bid where entries or amendments 

have been made. 

The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person 

or persons signing the bid. 
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D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

The bidder shall seal the original and each copy of the bid in separate envelopes duly marking 

the envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an 

outer separate envelope. 

 The inner and outer envelopes shall: 

(a)  Be addressed to the Employer at the address provided in the Appendix to Form of 

Bid. 

(b) Bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 21.1, the inner envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case it 

is declared “late” pursuant to Clause 0, and for matching purposes under Clause 

24. 

(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data. 

If the outer envelope is not sealed and marked as instructed above, the Employer will assume 

no responsibility for the misplacement or premature opening of the bid.  If the outer 

envelope discloses the bidder's identity the Employer will not guarantee the anonymity 

of the bid submission, but this shall not constitute grounds for rejection of the bid.  

22 DEADLINE FOR SUBMISSION OF BIDS  

Bids must be received by the Employer at the address specified in Sub Clause 0 not later than 

the time and date indicated in the invitation to bid. 

The Employer may, at his discretion, extend the deadline for the submission of bids through 

the issue of an Addendum in accordance with Clause 11 in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline 

shall thereafter be subject to the new deadline as extended. 

23 LATE BIDS 

Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause 22 will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS 

The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked 

and delivered in accordance with the provisions of Clause 21, with the outer and inner 

envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 

appropriate. 

No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 28.1. 
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Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 17 may result in the forfeiture 

of the bid security.  

E. BID OPENING AND EVALUATION 

25 BID OPENING 

The Employer will open the bids, including withdrawals and modifications made pursuant to 

Clause 24, in the presence of bidders' designated representatives who choose to attend, 

at the time, date and location indicated in the Invitation to Bid. The bidders' 

representatives who are present shall sign a register evidencing their attendance. 

Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the 

name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal 

has been submitted pursuant to Clause 24 shall not be opened.  

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all 

envelopes marked “MODIFICATION” shall be opened and the submissions therein read 

out in appropriate detail.  No bid shall be rejected at bid opening except for late bids 

pursuant to Clause 23. 

The Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 25.3. 

Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

26 PROCESS TO BE CONFIDENTIAL 

          Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful 

bidder has been announced.  Any effort by a bidder to influence the Employer's 

processing of bids or award decisions may result in the rejection of the bidder's bid. 

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

          To assist in the examination, evaluation, and comparison of bids, the Employer may, at 

its discretion, ask any bidder for clarification of its bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by cable, but 

no change in the price or substance of the bid shall be sought, offered, or permitted except 

as required to confirm the correction of arithmetic errors discovered by the Employer in 

the evaluation of the bids in accordance with Clause 28. 

          Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating 

to its bid from the time of the bid opening to the time the contract is awarded. If the 
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bidder wishes to bring additional information to the notice of the Employer, it should do 

so in writing. 

          Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

(a) has been properly signed;  

(b) is accompanied by the required securities; 

(c) is substantially responsive to the requirements of the bidding documents; and  

(d) Provides any clarification and/or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2.     

A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and 

has a valid BID bank guarantee. A material deviation or reservation is one  

(a) which affects in any substantial way the scope, quality, or performance of the works;  

(b) which limits in any substantial way, inconsistent with the bidding documents, the 

Employer's rights or the bidder's obligations under the contract; or  

(c) Whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. 

If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.  

29 CORRECTION OF ERRORS 

No Correction Of Errors 

30 EVALUATION AND COMPARISON OF BIDS 

The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28. Any variation, deviation and 

alternative offers will be rejected and shall not be taken into account in bid evaluation. 

If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front 

loaded in relation to the Engineer's estimate of the items of work to be performed under 

the contract, the Employer may require the bidder to produce detailed price analyses for 

any or all items of the Bills of Quantities, to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of the price 

analyses, taking into consideration the schedule of estimated contract payments, the 

Employer may require that the amount of the Performance Security set forth in Clause 

35 be increased at the expense of the bidder to a level sufficient to protect the Employer 

against financial loss in the event of default of the successful bidder under the contract. 
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30 PREFERENCE FOR DOMESTIC BIDDERS 

This will be applicable for this bid. 

F. AWARD OF CONTRACT 

31 AWARD 

Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered 

the lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been 

determined to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and 

(b) qualified in accordance with the provisions of Clause 5. 

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS 

The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all bids, at any time prior to award of contract, without thereby incurring any 

liability to the affected bidder or bidders or any obligation to inform the affected bidder 

or bidders of the grounds for the Employer's action. 

33 NOTIFICATION OF AWARD 

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will 

notify the successful bidder in writing or by cable confirmed by registered letter that its 

bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 

"Letter of Acceptance") shall specify the sum, which the Employer will pay the 

Contractor in consideration of the execution and completion of the works and the 

remedying of any defects therein by the Contractor as prescribed by the contract 

(hereinafter and in the Conditions of Contract called "the Contract Price"). 

At the same time that the Employer notifies the successful bidder that his bid has been accepted, 

the Employer shall notify the other bidders that their bids have been unsuccessful and 

that their bid securities will be returned as promptly as possible, in accordance with 

subclause 17.4. 

34 SIGNING OF AGREEMENT 

At the same time that the Employer notifies the successful bidder that its bid has been accepted, 

the Employer will send the bidder the Agreement in the form provided in the bidding 

documents, incorporating all agreements between the parties. 

After 21 days of receipt of the Agreement, the successful bidder shall sign the Form of 

Agreement and return it to the Employer, together with the required performance 

security. 

35 PERFORMANCE SECURITY 

After 21 days of receipt of the Letter of Acceptance from the Employer, the successful bidder 

shall furnish to the Employer a performance security in the form stipulated in the 
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Conditions of contract. The form of performance security provided in Section 8 of the 

bidding documents shall be used. 

The successful bidder shall provide a performance security in the form of an Unconditional 

Bank Guarantee from a reputable bank located in Kenya. 

Failure by the successful Bidder to lodge the required Performance Guarantee within 60 days 

of the receipt of the Letter of Acceptance shall constitute sufficient grounds for the 

annulment of the Award and forfeiture of the Bid Surety; in which event the Employer 

may make the award to another bidder or call for new bids. 

36 CONTRACT EFFECTIVENESS 

The Contract will be effective only upon signature of the Agreement between the Contractor 

and the Employer. 
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37 BID QUESTIONNAIRE 

Please fill in block letters 

Name of Contract: Proposed Improvement to Bituminous Standards of Kihara 

Hospital Access Road in Karuri Municipality 

 

TENDER NO: CGK/MAUD/KUSP/KRR/1-1/19/20 

 

Full name of Bidder 

 

.......................................................…………………………………………… 

 

Full address of Bidder to which BID correspondence is to be sent (unless an agent has been 

appointed below). 

 

..................................................……………………………………………… 

 

 

Telephone number(s) of Bidder 

…………………………………………………………….. 

 

 

Fax number(s) of Bidder 

……………………………………………………………………. 

 

 

 

Name of Bidder’s representative to be contacted on the matter of the BID during the BID 

period. 

 

..................................................……………………………………………… 

 

 

Detail of Bidder’s nominated agent (if any) to receive BID Notices. This is essential if 

Bidder does not have his registered address in Kenya (name, address, telephone and telex). 

 

..................................................……………………………………………… 

 

..................................................……………………………………………… 

 

..................................................……………………………………………… 

 

......................................    …………………………………... 

 Date     Signature of Bidder 

 

Make copy and deliver to: 

 

 

COUNTY GOVERNMENT OF KIAMBU 

P.O Box 2344 - 00900 

KIAMBU, KENYA. 
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SECTION 5: QUALIFICATION CRITERIA 

 

This Section contains all the factors, methods and criteria that the Employer shall use to 

evaluate applications. The information to be provided in relation to each factor and the 

definitions of the corresponding terms are included in the respective Application Forms. 

 

Contents 

 

1. 

Eligibility

 

 

  ......................................................... Error! Bookmark not defined. 

2. Historical Contract Non-Performance ................ Error! Bookmark not defined. 

3. Financial Situation ................................................ Error! Bookmark not defined. 

4.Experience   ......................................................... Error! Bookmark not defined. 

5. Current Commitments .......................................... Error! Bookmark not defined. 

6. Site Staff    ......................................................... Error! Bookmark not defined. 

7 Schedule Of The Major Items Of Plant To Be Used On The Proposed 

Contract. ........................................... Error! Bookmark not defined. 
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EVALUATION CRITERIA 

Three stages will be considered; 

STAGE 1: MANDATORY REQUIREMENTS 

No. Requirement Responsive Or 
Non-Responsive 

1 Attach a copy of KRA PIN certificate (confirmable)  

2 Attach a copy of valid tax compliance certificate (confirmable)  

3 Attach a copy of certificate of incorporation/ certificate of business 

name registration 
 

4 Attach a copy of current CR12/ 13 for the last 6 months 

(No more than one company with the same director/directors will be 

accepted. Breach of this leads to automatic disqualification.) 

 

5 Attach valid single business permit/trading license  

6 Attach a copy of current registration certificate with NCA 4,3,2, and 1 

in Road works (confirmable) 
 

7 Attach current NSSF and NHIF certificate  

8 Attach a copy of litigation history of the company authored by 

commissioner of oaths 

 

9 Attach duly signed and stamped pretender site visit certificate by the 
Municipal Engineer  

 

10 Attach 2% Valid bid bond in form of a bank guarantee valid for 120 
days (confirmable) 

 

11 Attach duly filled confidential business questionnaire/S33  

12 Duly filled and signed form of tender  

13 Attach valid DOSH certification evidence for ongoing or complete 
projects (payment receipts will be admissible) 

 

14 One (1) ORIGINAL and a COPY of the original properly bound 

document and MUST be paginated/pages be sequentially numbered. In 
case of any conflict between original and copy, original will prevail. 

 

 

 Items 3, 4, 5, 7, and 13 above must be certified by a commissioner of oaths 

 

 

 

BIDDERS WHO FAIL TO MEET THE MANDATORY REQUIREMENTS SHALL NOT 

PROCEED TO THE NEXT STAGE. 
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STAGE 2: TECHNICAL EVALUATION CRITERIA 

SECTION 2A: TECHNICAL EVALUATION ROAD WORKS (80 MARKS)  

No. Parameter Maximum 

Score 

Award 

1 Relevant Experience 15  

 Experience as prime contractor in the Construction of at least three 
(3) projects of similar nature and complexity equivalent to the 
works  

  

a) Completion certificates (3 no. each 5 marks)   

2 Key Equipment 30  

 a) Bitumen Pressure distributor/hand pump sprayer (2 
marks) 

  

b) Asphalt concrete paver (2 marks)   

c) Self-propelled single drum vibrating (various types) 
(2marks) 

  

d) Pneumatic rubber tyre (1-2 tonnes/wheel) (2 marks)   

e) Sheep’s foot roller  (2 marks)   

f) Double drum vibrating pedestrian roller (2 marks)   

g) Tandem Roller(double drum) (2 marks)   

h) Excavator(crawler tracked) (2 marks)   

i) Trench excavator(backhoe) (2 marks)   

j) Motor grader (93 - 205kW) (2 marks)    

k) Water tankers (18,000 – 20,000 lts. capacity) (2 marks)   

l) Tippers (16 – 20 tonnes) (2 marks)   

m) Vibrating compaction plate 600 mm wide (2 marks)   

n) Mobile concrete mixers (2 marks)   

o) Concrete vibrators (2 marks)   

NB-Proof of ownership must be provided i.e. logbooks and serial 

numbers. No hiring/leasing will be accepted. 

Give location and proof of availability of the equipment for view. 

  

3 Key Personnel attach academic certificates, curriculum vitae and 
Letter from employer / commissioner of oaths showing proof of the 
years experienced. 

25  
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Attach letter of employment and a proof of current presence in the 
company. 

 a) Site Agent- BSc. Civil Engineering with 10 years general 
experience and 8 years specific experience (4 marks) 

  

b) Dep. Site Agent/ Site Engineer- BSc. Civil Engineering 
with 8 years general experience and 5 years specific 
experience (3 marks) 

  

c) Senior Foreman- HND Civil Engineering with 7 years 
general experience and 5 years specific experience (3 
marks) 

  

d) Site Surveyor- HND Survey with 7 years general 
experience and 5 years specific experience (3 marks) 

  

e) Foremen- Diploma Civil Engineering 6 years general 
experience and 4 years specific experience (3 marks) 

  

f) Health and Safety Officer (diploma/certificate as 
applicable)- with 3 years general experience (3 marks)  

  

g) Environment officer- Degree in Environmental 
Sciences/relevant field- with 3 years general experience (3 
marks) 

  

h) Sociologist (diploma in sociology/community development- 
with 3 years general experience (3 marks) 

  

4 Work Methodology 5  

 Proposed program (Work methodology and schedule) (5marks)   

5 Preference of Works 5  

 Local Preference (For bidders with valid Business Permit from 
Kiambu County). Attach a valid Business Permit (5 marks) 

  

 Total A 80  

 

 SECTION 2B: TECHNICAL EVALUATION FINANCIAL (20 MARKS) 

1 Financial Capacity  

Must have handled a project of at least equivalent amount. 
20  

 a) Audited Accounts- financial capability of the firm based on 
information provided in the last 3 years audited account (1 
mark for each year audited i.e. 3 marks total) 
 

3  

b) Current Ratio =   Current Assets 
  Current Liabilities 

A ratio of 1 and above (3 marks) 
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c) Bank’s letter of credit worthiness for an amount of at least 20% 
of the tendered sum- verifiable (8 marks) 

8  

d)Annual turnover in the last 2 years shall be over Ksh 150 million  

(3 marks) 

3  

e) Bank statements (last six months to 31th January 2020) 

The statement must be genuine.  (3 marks) 

3  

 TOTAL B 20  

 TOTAL (A+B) 100  

 

 Only bidders who score a minimum of 70% of the technical score (A+B) above 

shall be evaluated in stage 3. 

Stage 3: RECOMMENDATION 

To be consider for award. The lowest responsive evaluated bidder shall be the one who 

satisfies section 86 sub section 1 item (a) of the Public Procurement and Assets Disposal Act 

2015 which states: 

86. (1) The successful tender shall be the one who meets any one of the 

following as specified in the tender document 

(a) the tender with the lowest evaluated price; 

This must be read in the full understanding of section 79 sub section 1 which 

states: 

79. (1) A tender is responsive if it conforms to all the eligibility and other 

mandatory requirements in the tender documents. 

 

NB: The procuring entity will conduct due diligence to verify information submitted by 

the bidders. Any form of mis-information shall be interpreted as conjecture and will 

lead to automatic non responsiveness of the bid. 
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SECTION 6A  CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

 

The Conditions Of Contract Part 1 – General Conditions, shall be those forming Part 1 of the 

Conditions of Contract for works of Civil Engineering Construction Fourth Edition 1987, reprinted 

in 1992 with further amendments, prepared by the Federation Internationale des Ingenieurs Conseils 

(FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O.Box 86 

1000 Lausanne 12 

Switzerland 

Fax:   41 21 653 5432 

Telephone:  41 21 653 5003 
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SECTION 6B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions of 

Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the General 

Conditions of Contract.  The Particular Condition is preceded by the corresponding clause number 

of the General Conditions to which it relates. 

 

CONTENTS 

 

SUBCLAUSE 1.1 – DEFINITIONS ................................................................................. 40 

SUBCLAUSE 2.1  - ENGINEER’S DUTIES AND AUTHORITY. .............................. 40 

SUBCLAUSE 5.1 - LANGUAGE AND LAW ................................................................ 40 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS .............................. 40 

SUB-CLAUSE 6.3 DISRUPTION OF PROGRESS ...................................................... 41 

SUB-CLAUSE 6.6 AS BUILT DRAWINGS ................................................................... 41 

SUB-CLAUSE 6.7 INTENT OF DRAWINGS AND SPECIFICATIONS ................... 41 

SUB-CLAUSE 6.8 SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS ....... 41 

SUB-CLAUSE 7.4 APPROVAL OF DRAWINGS NOT TO ABSOLVE THE 

CONTRACTOR ....................................................................................... 42 

SUB-CLAUSE 7.5 APPROVED DRAWINGS TO BE MODIFIED ............................ 42 

SUB-CLAUSE 7.6 SIZE OF DRAWINGS...................................................................... 42 

SUB-CLAUSE 8.1 CONTRACTOR’S GENERAL RESPONSIBILITIES ................. 42 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY .................................................... 42 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY ......................... 42 

SUBCLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY .................... 42 

SUBCLAUSE 10. 4- COST OF PERFORMANCE SECURITY .................................. 43 

SUBCLAUSE 11. 1- INSPECTION OF SITE ................................................................ 43 

SUBCLAUSE 11.2  - ACCESS TO DATA ...................................................................... 43 

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED ................................................. 43 

SUBCLAUSE 14.3- CASH FLOW ESTIMATE ............................................................ 44 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE ................................. 44 

SUBCLAUSE 15.2 - LANGUAGE ABILITY AND QUALIFICATIONS OF 

CONTRACTOR’S AUTHORISED AGENT ........................................ 44 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT .................................... 44 

SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF 

SUPERINTENDING STAFF .................................................................. 45 

SUBCLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL ............................ 46 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE 

ENVIRONMENT ..................................................................................... 46 

SUBCLAUSE 20.4 - EMPLOYERS RISKS ................................................................... 46 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S 
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SUBCLAUSE 21.2 – SCOPE OF COVER ...................................................................... 47 

SUBCLAUSE 21.4 - EXCLUSIONS ................................................................................ 47 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE .................................. 47 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS ........................................................... 47 

SUBCLAUSE 25.6 – INSURANCE NOTICES .............................................................. 48 

SUBCLAUSE 25.7 – NOTIFICATION TO INSURERS ............................................... 48 

SUBCLAUSE 28.2 – ROYALTIES ................................................................................. 48 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC .......................................... 48 
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SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR 

DAMAGES TO PERSONS AND PROPERTY .................................... 48 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR ................. 48 

SUBCLAUSE 34.3 – FAIR WAGES ............................................................................... 49 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE ..................................... 49 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR ......................... 50 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY .............................................. 50 

SUBCLAUSE 34.7 – LABOUR STANDARDS .............................................................. 50 

SUB-CLAUSE 34.8 HIV/AIDS AND GENDER ISSUES .............................................. 50 

SUB-CLAUSE 34.9 REPATRIATION OF LABOR ...................................................... 50 

SUB-CLAUSE 34.10 ACCIDENT PREVENTION OFFICER; ACCIDENTS ........... 50 

SUB-CLAUSE 34.11 HEALTH AND SAFETY ............................................................. 51 

SUB-CLAUSE 34.12 MEASURES AGAINST INSECT AND PEST NUISANCE ..... 51 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 

APPLICATION) 

SUB CLAUSE 1.1 – DEFINITIONS 

Amend this sub-clause as follows: 

(i) (a)  (i)    The “Employer” is the County Government of Kiambu represented by the Chief Officer – 

Municipal Administration And Urban Development 

       (iv)   The “Engineer” is the Municipal Roads Engineer, Karuri Municipality.  

(b)  (i) Insert in line 2 after the “Bills Of Quantities”, the following, “the rates entered by the 

Contractor (whether or not such rate be employed in computation of the Contract Price),” 

Amend subparagraph (b) (v) of Sub Clause 1.1 by adding the following words at the end: 

The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to Bid” 

and the word “BID documents” with “bidding documents”. 

Add the following at the end of this sub clause: 

(h) (i) “Materials” means materials and other things intended to form or forming part of the Permanent 

Works. 

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY. 

With reference to Sub Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the 

specific approval of the Employer before taking any of the following actions specified in Part 1: 

(a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 

(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 

(e) Fixing rates or prices under Clause 52 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between 

the Contractor and the Engineer’s Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 
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(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 

SUB-CLAUSE 6.3 DISRUPTION OF PROGRESS 

Add to Sub-Clause 6.3, the following: 

“The Contractor shall give 2 weeks' notice in writing to the Engineer or the Engineer's Representative 

of any further drawings or specifications that may be required for the execution of the Works or 

otherwise under the Contract.” 

SUB-CLAUSE 6.6 AS BUILT DRAWINGS 

On Completion of the works, the Contractor shall arrange to furnish to the Employer at his own cost 

two (2) bound sets of all ‘As Constructed ‘drawings (in scale of 1:2000 Horizontal to 1: 200 Vertical) 

for every component of the Work, such copies being on polyester film and a digitized copy of the 

drawings in a compact disc of format to be approved by the Engineer or his Representative. The 

Taking-Over Certificate of the works, whole or parts, as per the provisions of Clause 48.1 and 48.2 

hereof shall not be issued by the Engineer in the event of the Contractor’s failure to furnish the 

aforesaid drawings for the entire Works. 

SUB-CLAUSE 6.7 INTENT OF DRAWINGS AND SPECIFICATIONS 

The intent of Drawings and Specifications is to describe the details for the complete construction and 

maintenance of the Works, which the Contractor undertakes to perform in accordance with the terms 

of the Contract. 

There the Drawings or Specifications describe portions of the Works in general terms, but not in 

complete detail, it is understood that only materials and workmanship of the first quality are to be 

used. 

Unless otherwise specified, the Contractor shall furnish all labour, materials, tools, equipment and 

incidentals, and do all the work involved in executing the Contract in a satisfactory and workmanlike 

manner. 

SUB-CLAUSE 6.8 SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS 

The Drawings and Specifications included in the Contract are believed to be full and sufficient to 

enable the Contractor to carry out the work required by the Contract. Should the Contractor discover 

any error, omission, fault and other defect or deficiency in the Drawings and Specifications he shall 

promptly notify the Engineer's Representative of the same and the error, omission, fault, defect or 

deficiency will be rectified by the Engineer.  

No payment will be made to the Contractor for undertaking any kind of design work other than that 

specifically required by the terms of the Contract.  Payment for design work specifically required by 

the terms of the Contract shall be deemed to be included in the Rates and Lump Sums entered in the 

Bill of Quantities 
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SUB-CLAUSE 7.4 APPROVAL OF DRAWINGS NOT TO ABSOLVE THE CONTRACTOR 

Non-examination by the Engineer of any document submitted by the Contractor of the Temporary 

Works nor the approval expressed by the Engineer in regard thereto either with or without 

modifications SHALL NOT absolve the Contractor from any liability imposed upon him by any 

provision of the Contract. 

SUB-CLAUSE 7.5 APPROVED DRAWINGS TO BE MODIFIED 

Should it be found at any time after approval has been given by the Engineer to any drawings 

submitted by the Contractor that the said drawings do not comply with the terms and conditions of 

the Contract, or that the details do not agree with any drawings submitted previously, such alterations 

and additions as may be deemed necessary by the Engineer shall be made therein by the Contractor 

and the work carried out accordingly without extra payment to the Contractor thereof. 

SUB-CLAUSE 7.6 SIZE OF DRAWINGS 

All drawings submitted by the Contractor shall for convenience in filing be as far as possible of a 

uniform size being not more than 101 cm x 68 cm overall (A1-size).  All drawings shall be numbered 

and dated. 

SUB-CLAUSE 8.1 CONTRACTOR’S GENERAL RESPONSIBILITIES 

Add to Sub-Clause 8.1, the following: 

(a) Within 28 days after receipt of the Engineer's order to commence the works, the Contractor shall 

establish an office at the site duly equipped for the Contractor's Representative and his supervisory 

personnel. The Contractor shall maintain this office throughout the Contract period.  All 

correspondence sent to this office shall be deemed to have been sent to the Contractor's legal domicile. 

(b) A foreign Contractor or a Kenyan-foreign joint venture, if not registered in Kenya under the 

applicable laws of Kenya, shall undertake registration upon receipt of the Letter of Acceptance and 

prior to signing of the Contract. 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

Replace the text of Subclause 10.1 with the following: 

“The Contractor shall provide security for his proper performance of the Contract within 60 days after 

receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee 

as stipulated by the Employer in the Appendix to Bid. The Performance Security shall be issued by a 

bank incorporated in Kenya. The Contractor shall notify the Engineer when providing the 

Performance Security to the Employer. 

Without limitation to the provisions of the preceding paragraph, whenever the Engineer determines 

an addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineers 

written request, shall promptly increase the value of the Performance Security by an equal 

percentage.”  

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

The Performance Security shall be valid until a date 28 days after the date of issue of the Substantial 

Completion Certificate. The security shall be returned to the Contractor within 14 days of expiration. 

SUBCLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY 

Delete the entire sub-clause 10.3. 
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SUBCLAUSE 10. 4- COST OF PERFORMANCE SECURITY 

The cost of complying with the requirements of this clause shall be borne by the Contractor. 

SUBCLAUSE 11. 1- INSPECTION OF SITE 

In line 17 after “affect his BID” add 

“and the Contractor shall be deemed to have based his BID on all the aforementioned” 

Delete the last paragraph completely and replace with the following: 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface 

and hydrological information made available to the Contractor at the time of biding or at any other 

time during the period of the Contract, and the Contractor shall be responsible for ascertaining for 

himself all information as aforesaid for the execution of works and his BID shall be deemed to have 

been priced accordingly. 

SUBCLAUSE 11.2 - ACCESS TO DATA 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data 

listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to 

Bid. 

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 

The time within which the program shall be submitted shall be as specified in the Appendix to the 

Form of Bid. 

This detailed program shall be based upon the program submitted by the Contractor as part of his 

BID, where this was required, and shall in no material manner deviate from the said program. 

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the 

order of procedure and a description of the construction methods and arrangements by which the 

Contractor proposes to carry out the works. It should also be supplemented by a time –bar chart of 

the same program. The program shall be coordinated with climatic, groundwater and other conditions 

to provide for completion of the works in the order and by the time specified. The program shall be 

revised at three-month intervals and should include a chart of the principle quantities of work forecast 

for execution monthly. 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix 

to the Form of Bid, a general description of his proposed arrangements and methods for the execution 

of the Works, including temporary offices, buildings, access roads, construction plant and its intended 

production output, working shift arrangements, labour strength, skilled and unskilled, supervision 

arrangements, power supply arrangements, supply of materials including a materials utilization 

program, stone crushing, aggregate production and storage, cement handling, concrete mixing and 

handling, methods of excavation, dealing with water, testing methods and facilities. 

During the execution of the works, the Contractor shall submit to the Engineer full and detailed 

particulars of any proposed amendments to the arrangements and methods submitted in accordance 

with the foregoing.  

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own 

information the Contractor shall submit such details within fourteen days of being requested to do so. 

The various operations pertaining to the works shall be carried out in such a progressive sequence as 

will achieve a continuous and consecutive output of fully completed road works inclusive of all bridge 

works and culverts within the time limits specified in the Contract. Generally, the Contractor shall 
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start at one end of the road and progress continuously towards the other without leaving any isolated 

section or sections of uncompleted road provided always that the site of the works has been acquired 

in its entirety and the encumbrances and services thereon removed. 

The Contractor shall allow in his programme for the following public holidays per calendar year 

during which the Contractor shall not be permitted to work. 

 New Year’s Day (1st January) 

 Good Friday 

 Easter Monday 

 Labour day (1st May) 

 Madaraka Day (1st June) 

 Idd Ul Fitr 

 Moi Day (10th October) 

 Mashujaa Day (20th October) 

 Jamhuri day (12th December) 

 Christmas Day (25th December) 

 Boxing day (26th December) 

The Contractor shall also allow per calendar year for a further two unspecified public holidays which 

may be announced by the Government of Kenya with no prior notification upon which he shall not 

be permitted to work. 

SUBCLAUSE 14.3- CASH FLOW ESTIMATE 

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the 

Appendix to the Form of Bid. 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 

Add the following at the end of the first paragraph of subclause 15.1: 

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the works 

inform the Engineer in writing the name of the Contractor’s Representative and the anticipated date 

of his arrival on site.” 

Add the following Sub-clause 15.2 

SUBCLAUSE 15.2 - LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 

AUTHORISED AGENT 

The Contractor’s Agent or Representative on the site shall be a Registered Engineer as registered by 

the Engineer’s Registration Board of Kenya in accordance with the Laws of Kenya Cap 530 or have 

equivalent status approved by the Engineer and shall be able to read and write English fluently. 

The Contractor’s Agent or Representative shall have at least 10 years relevant experience as an 

Engineer. 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 

“by a competent substitute approved by the Engineer and at the Contractors own expense.” 

Add the following Sub-Clauses 16.3 and 16.4: 
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SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF 

SUPERINTENDING STAFF 

The Contractor’s superintending staff shall meet the following minimum qualifications: 

(a). Should have a working knowledge of English or Kiswahili. Should any of the superintending staff 

not be able to meet this condition, the Contractor shall propose to the Engineer arrangements for 

provision of a sufficient number of interpreters of approved qualifications. The Engineer, at his 

discretion, may amend, approve or reject such arrangements or reject deployment of 

superintending staff not meeting the language requirements. The Engineer may at any time during 

the duration of the Contract amend any approved arrangements made for interpreters, which shall 

be implemented at the Contractors expense. 

(b) The key staff listed below must have academic qualifications from Government recognised 

institutions or equivalent institutions of the levels set out in Section 5, Part 6 and as below. 

 Site Agent:    BSc. Civil Eng. and Registered with Engineers Board of Kenya 

 Deputy Site Agent:   BSc. Civil Eng. 

 Site Engineer:             BSc. Civil Eng. 

 Senior Foreman:   Higher National Diploma – Civil Engineering 

 Site Surveyor:             Diploma – Surveying 

 Foremen:   Ordinary National Diploma – Civil Engineering 

 Safety Officer             Certificate in Safety/ Occupational Health 

 Sociologist                  Diploma in Sociology or related Field 

 Environmental Officer   Bachelor’s degree in Environmental Sciences or Related fields 

(c) The key staff listed below must have minimum experience set out in Section 5, Part 6 and as 

below: 

 Site Agent:   10 years 

 Deputy Site Agent: 8 years 

 Site Engineer:   8 years 

 Senior Foreman: 7 years 

 Site Surveyor: 7 years 

 Foremen:  6 years 

 Safety Officer            3 years 

 Sociologist                 3 years 

 Environmental Officer  3 years 

(d) Qualifications as above shall be subject to verification and approval on site by the Engineer or his 

representative on site before commencement of the said works. 
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SUBCLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour 

with appropriate qualifications and experience who are Kenyan citizens. 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-

Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following measures with 

a view to reducing or elimination of adverse environmental effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped after extraction of construction material 

to the satisfaction of the Engineer and the National Environmental Management Authority 

(ii) Soil erosion due to surface runoff or water from culverts or other drainage structures should be 

avoided by putting in place proper erosion control measures that shall include, but are not limited 

to grassing and planting of trees 

(iii)Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the 

surrounding environment. In any case all diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed 

off in such a way as not to adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the 

Government so as to minimize noise pollution and community interference. 

SUBCLAUSE 20.4 – EMPLOYER’S RISKS 

The Employer's risks are: - 

 (a) Insofar as they directly affect the execution of the Works in the country where the Permanent 

Works are to be executed: 

(i) war and hostilities (whether war be declared or not), invasion, act of foreign enemies; 

(ii) rebellion, revolution, insurrection, military or usurped power, or civil war, 

(iii)ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive, or other 

hazardous properties of any explosive nuclear assembly or nuclear component thereof; 

(iv) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds; 

(v) riot, commotion, or disorder, unless solely restricted to the employees of the Contractor or of 

his Subcontractors and arising from the conduct of the Works; 

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other than any part of the 

design provided by  the Contractor or for which the  Contractor is responsible; and 

(c) any operation of the forces of nature (insofar as it occurs on the Site) that an experienced 

contractor: 
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(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at least 

one of the following measures: 

A. Prevent loss or damage to physical property from occurring by taking appropriate measures, 

or 

B. Insure against such loss or damage. 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 

Sub-paragraph (b) of Sub-Clause 21.1: 

“It being understood that such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred” 

Delete the first sentence of this Clause and replace with the following: 

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s 

obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 

SUBCLAUSE 21.2 – SCOPE OF COVER 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

Delete words “from the start of work at the site” and substitute the words “from the first working day 

after the Commencement Date” 

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in 

the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times 

during the period of the Contract. 

SUBCLAUSE 21.4 - EXCLUSIONS 

Amend Sub-Clause 21.4 to read as follows: 

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused 

by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular 

Application.” 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

Add the following at the end of this Clause: 

“.. with no limits to the number of occurrences”. 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

Amend Sub-Clause OF INSURANCE 25.1 as follows: 

Insert the words “as soon as practicable after the respective insurances have been taken out but, in 

any case,” before the words “prior to the start of work at the site” 

Add the following Sub-Clauses 25.6, 25.7 
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SUBCLAUSE 25.6 – INSURANCE NOTICES 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor and 

Employer of the date when a premium becomes payable. This shall not be more than thirty (30) days 

before that date and the policy shall remain in force until thirty (30) days after the giving of such 

notice. 

SUBCLAUSE 25.7 – NOTIFICATION TO INSURERS 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred 

to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance 

are required to be so notified. The Contractor shall indemnify and keep indemnified the Employer 

against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out 

of or in consequence of any default by the Contractor in complying with the requirements of this Sub-

Clause whether as a result of avoidance of such insurance or otherwise. 

SUBCLAUSE 28.2 – ROYALTIES 

Add at the end of this Sub-Clause the following sentence: 

“The Contractor shall also be liable for all payments or compensation if any that are levied in 

connection with the dumping of part or all of any such material.” 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor 

shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations and 

shall obtain any necessary permits or licenses from relevant authorities for transporting his 

equipment.” 

Add the following subclause 29.2: 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY 

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at least 

equal to that prevailing before his first entry on them. 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action 

to discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in 

writing of his opinion, in which circumstances the Employer reserves the right to employ others to 

do the necessary work of reinstatement and to deduct the cost thereof from any money due or which 

shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to fall 

within the provisions of Clause 22.1. 

Add the following Sub-Clause 34.2 to 34.15 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating 

to recruitment, obtaining of all necessary visas, permits or other official permission for movements 

of staff and labour. 
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SUBCLAUSE 34.3 – FAIR WAGES 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution of 

the Contract in every factory, Workshop or place occupied or used by him for the execution of the 

Contract, observe and fulfil the following conditions: 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour, 

housing, amenities and facilities not less favourable than those required by the latest Regulation 

of Wages (Building and Construction Industry) Order as at the time of bid submission, and 

subsequent amendments thereto, or in any wage scales, hours of work or conditions agreed by the 

Ministry of Labour or other Government Departments in consultation with the appropriate wage 

fixing authority and generally recognized by other employees in the district whose general 

circumstances in the trade or industry in which the Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor 

shall pay rates of wages and observe hours and conditions of labour which are not less favourable 

than the general level of wages, hours and conditions observed by other Employers whose general 

circumstances in the trade or industry in which the Contractor is engaged are similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor is 

engaged prevent the Contractor from observing rates of wages, hours and conditions of labour 

ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, 

hours and conditions of labour of his employees shall be guided by the advice of the Labour 

Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, 

his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do so, 

such particulars of the rates, wages and conditions of labour as the Employer or Engineer may 

direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the information 

of his employees in every factory, workshop or place occupied or used by him for the execution 

of the Contract, a copy of this clause together with a notice setting out the general rates of wages, 

hours and conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed 

in the execution of the works. 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to 

be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the 

Ministry of Roads may determine. 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages 

of any workman employed on the Contract and if proof thereof satisfactory to the Employer is 

furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the 

claims out of any monies due or which may become due to the Contractor under the Contract. 
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SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 

Any additional unskilled labour which is required by the Contractor for the works and which is not 

in his employment at the time of the acceptance of the BID shall be recruited by the Contractor from 

the Labour Exchange or Exchanges nearest to the site or sites of the work. 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya 

and any other regulations in force from time to time pay compensation for loss or damage suffered in 

consequence of any accident or injury or disease resulting from his work to any workman or other 

person in the employment of the Contractor or any Subcontractor. 

SUBCLAUSE 34.7 – LABOUR STANDARDS 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards 

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work 

under his contract, whether performed by the Contractor or subcontractor. The Contractor has 

assurance from the Employer of cooperation where the implementation of these safety measures 

requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees 

employed under this Contract. 

SUB-CLAUSE 34.8 HIV/AIDS AND GENDER ISSUES 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution of 

the Contract in every factory, workshop or place occupied or used by him for the execution of the 

Contract, be responsible for making all arrangements for and shall bear all costs relating to the 

following for the duration of the contract: 

1) Instituting an HIV/Aids and Gender Issues awareness campaign amongst his workers; 

2) Instituting an HIV/Aids prevention campaign amongst his workers; and 

3) Instituting an HIV/Aids training programme including employing and designating a qualified 

HIV/Aids expert. 

SUB-CLAUSE 34.9 REPATRIATION OF LABOR 

The Contractor shall be responsible for the return to the place where they were recruited or to their 

domicile of all such persons as he recruited and employed for the purposes of or in connection with 

the Contract and shall maintain such persons as are to be so returned in a suitable manner until they 

shall have left the site or, in the case of persons who are not nationals of and have been recruited 

outside Kenya shall have left Kenya. 

SUB-CLAUSE 34.10 ACCIDENT PREVENTION OFFICER; ACCIDENTS 

The Contractor shall have on his staff on Site an officer dealing only with questions regarding the 

safety and protection against accidents of all staff and labour.  This officer shall be qualified for this 

work and shall have the authority to issue instructions and shall take protective measures to prevent 

accidents 
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SUB-CLAUSE 34.11 HEALTH AND SAFETY 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his staff 

and labour and, in collaboration with and to the requirements of the local health authorities, to ensure 

that medical staff, first aid equipment and stores, sick bay and suitable ambulance service are 

available at the camps, housing, and on the Site at all times throughout the period of the Contract and 

that suitable arrangements are made for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 

SUB-CLAUSE 34.12 MEASURES AGAINST INSECT AND PEST NUISANCE  

The Contractor shall at all times take the necessary precautions to protect all staff and labour 

employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to health and 

the general nuisance caused by the same.  The Contractor shall provide his staff and labour with 

suitable prophylactics for the prevention of malaria and shall take steps to prevent the formation of 

stagnant pools of water.  He shall comply with all the regulations of the local health authorities in 

these respects and shall in particular arrange to spray thoroughly with approved insecticide all 

buildings erected on the Site.  Such treatment shall be carried out at least once a year or as instructed 

by the Engineer.  The Contractor shall warn his staff and labor of the dangers of bilharzia and wild 

animals. 

SUB-CLAUSE 34.13 EPIDEMICS 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and 

carry out such regulations, orders, and requirements as may be made by the government or the local 

medical or sanitary authorities for the purpose of dealing with and overcoming the same 

SUB-CLAUSE 34.14 FESTIVALS AND RELIGIOUS CUSTOMS 

The Contractor shall, in all dealings with his staff and labourers, have due regard to all recognized 

festivals, days of rest, and religious and other customs. 

SUB-CLAUSE 34.15 DISORDERLY CONDUCT 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous, or 

disorderly conduct by or among his staff and labour and take all reasonable precautions for the 

preservation of peace and protection of persons and property in the neighbourhood of the Works 

against the same. 

Add the following Sub-Clause 35.2 and 35.3. 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may from time to time prescribe. 

SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the 

Engineer immediately by the quickest available means. The Contractor shall also notify the relevant 

authority whenever the Laws of Kenya require such a report. 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 

Amend Sub-Clause 41.1 as follows: 
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Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the 

period stated in the Appendix to Bid”. 

SUBCLAUSE 43.1 – TIME FOR COMPLETION 

Amend Sub-Clause 43.1 as follows: 

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated 

or implied in Clause 14 of these Conditions of Particular Application. 

SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 

Add at the end of Sub-Clause 44.1 the following: 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains 

shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an 

extension of time for the completion of the work.” 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 

Add at the end of Sub-Clause 45.1 the following: 

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall 

grant such permission the Contractor shall not be entitled to any additional payments for so doing. 

All such work at night shall be carried out without unreasonable noise or other disturbance and the 

Contractor shall indemnify the Employer from and against any liability for damages on account of 

noise or other disturbance created while or in carrying out night work and from and against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such 

liability. 

“In addition, the Contractor will be required to provide, for any work carried out at night or recognized 

days of rest, adequate lighting and other facilities so that the work is carried out safely and properly. 

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or 

on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the 

administration and supervision of the Contract arising from the granting of this permission.” 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 

Add the following paragraphs at the end of this Sub-Clause: 

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section 

of the Works within the Contract is certified as completed before the whole of the Works comprising 

that Contract. 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent 

to any additional amount payable by the Employer to the Contractor under clause 70.1 in respect of 

an increase in costs in such a period that would not have been incurred by the Contractor if the works 

had been completed by the due date for completion prescribed by Clause 43.” 

SUBCLAUSE 52.1 – VALUATION OF VARIATIONS 

Add new Clause 52.2(c) 

No change in the unit rates or prices quoted shall be considered for items included in the schedule of 

Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.  
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SUBCLAUSE 52.4 – DAYWORKS 

Add the following at the end of Sub-Clause 52.4: 

The work so ordered shall immediately become part of the works under the contract. The Contractor 

shall, as soon as practicable after receiving the Dayworks order from the Engineer undertake the 

necessary steps for due execution of such work. Prior to commencement of any work to be done on 

a Dayworks basis, the Contractor shall give an advance notice to the Engineer stating the exact time 

of such commencement. 

SUBCLAUSE 54.1 – CONTRACTORS EQUIPMENT, TEMPORARY WORKS AND 

MATERIALS: EXCLUSIVE USE FOR THE WORKS 

Amend Sub-Clause 54.1 as follows: 

Line 5: add “written” between “the” and “consent”. 

For the purpose of these Clauses, the term “Equipment” shall be read as “Contractor’s equipment” 

where the context so requires 

Delete Sub-Clauses 54.2 and 54.5 entirely. 

Add the following Sub-Clauses 54.9 to 54.11 

SUB-CLAUSE 54.9 EQUIPMENT AND PLANT 

Only equipment suitable to produce the quality of work and materials required will be permitted to 

operate on the contract. 

The Contractor shall provide adequate and suitable equipment and plant to meet the above 

requirements and when ordered by the Engineer shall remove unsuitable equipment from the Site and 

discontinue the operation of unsatisfactory plant. 

In transporting equipment to and from the Site and in using it on the Site, the Contractor shall comply 

with the country applicable laws. 

SUB-CLAUSE 54.10 WATER, FUEL, LIGHT AND POWER 

The Contractor shall at his own expense, make all his own arrangements for the supply and 

distribution of water, fuel, light and power to all points where they are required for all the operations 

under the Contract and for this purpose, he shall provide and use all the necessary construction 

equipment, Temporary Works, Transport, Materials and things of every kind necessary to supply and 

distribute the supplies to the various parts of the works. 

In the event of the Contractor obtaining water, fuel, light or power from any existing controlled 

supply, he shall comply with any regulations laid down by the Authority concerned and shall pay for 

rent and all other charges as required. 

The cost of all the foregoing shall be included in the Rates and Lump Sums as entered in the Bill of 

Quantities 

SUB-CLAUSE 54.11 EXISTING SERVICES 

The Contractor shall acquaint himself with the position of all existing services such as drains, 

telephone and electricity lines and poles, water mains and the like, before commencing any 

excavation or other which is likely to affect the existing services. 
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The Contractor will be held liable for all damage to roads, irrigation ditches, main pipes, electric 

cables, lines or services of any kind caused by him or his Sub-Contractors in the execution of the 

Works.  The Contractor must make good any damage without delay and, if necessary, carry out any 

further work ordered by the Engineer's Representative. 

The Contractor will be required to make all necessary arrangements with local authorities, 

corporations and owners before executing relocation of existing services.  The Contractor shall pay 

the costs of such works on behalf of the Employer and shall be reimbursed thereafter by the Employer. 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the 

Contract shall be considered as included in other rates and prices in the Contract and will not be paid 

for separately by the Employer. 

Add the following Sub-Clause 58.4: 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with 

Sub-Clauses 58.1 to 58.3. 

CLAUSE 60: – CERTIFICATES AND PAYMENTS  

Clause 60 of the General Conditions is deleted and substituted with the following: - 

SUBCLAUSE 60.1 – MONTHLY STATEMENT 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form 

approved by the Engineer, showing the amounts to which, the Contractor considers himself to be 

entitled. The statement shall include the following items, as applicable;  

 the value of the Permanent Work executed up to the end of previous month  

 such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on 

account of materials for permanent work delivered by the Contractor in the site  

 such amount as the Engineer may consider fair and reasonable for any Temporary Works for 

which separate amounts are provided in the Bill of Quantities  

 adjustments under Clause 70 

 any amount to be withheld under retention provisions of Subclause 60.3 

 any other sum to which the Contractor may be entitled under the Contract 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit 

such further information as the Engineer may reasonably require and shall make such changes and 

corrections in the statement as may be directed by the Engineer. In cases where there is difference in 

opinion as to the value of any item, the Engineer’s view shall prevail. 

SUBCLAUSE 60.2 - INTERIM PAYMENT CERTIFICATE 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement 

as corrected above and, should it be necessary in the Engineers opinion, shall promptly make any 

further amendments and corrections to the Interim Payment Certificate. 
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The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case 

of likely delay in establishing the value of an item, such item may be set aside and the remainder 

certified for payment.  

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor having 

made such further amendments and corrections as the Engineer may require, the Engineer will 

forward to the Employer the certified Interim Payment Certificate. 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 

amount thereof, after all retentions and deductions, would be less than the minimum amount of 

Interim Payment Certificate’s stated in the Appendix to Form of Bid. However, in such a case, the 

uncertified amount will be added to the next interim payment, and the cumulative unpaid certified 

amount will be compared to the minimum amount of interim payment. 

SUBCLAUSE 60.3 – PAYMENT OF RETENTION MONEY 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 

Engineer in the first and following Interim Payment Certificates until the amount retained shall reach 

the "Limit of Retention Money" named in the Appendix to Form of BID. 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the 

retention money shall become due and shall be paid to the Contractor when the Engineer shall certify 

in writing that the last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money 

shall be certified by the Engineer for payment to the Contractor. 

Provided that in the event of different Defects Liability Periods being applicable to different Sections 

of the Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability 

Period “shall, for the purpose of this subclause, be deemed to mean the expiration of the latest of such 

periods. 

Provided also that if at such time, there remain to be executed by the Contractor any work instructed, 

pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold 

certification until completion of any such work or so much of the balance of the Retention money as 

shall in the opinion of the Engineer, represents the cost of the remaining work to be executed. 

Bank Retention Guarantees shall be accepted in lieu of cash retentions 

SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 

The Engineer may in any Interim Payment Certificate make any correction or modification to any 

previous Interim Payment Certificate signed by him and shall have authority, if any work is not being 

carried out to his satisfaction to omit or reduce the value of such work in any Interim Payment 

Certificate. 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 

works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a 

form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such Taking-

Over Certificate. 

a) Any further sums which the Contractor considers to be due; and 

b) An estimate of amounts that the Contractor considers will become due to him under the Contract. 
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Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall 

amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion 

to be processed as in Sub Clause 

 60.2. 

SUBCLAUSE 60.6 – FINAL STATEMENT 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, 

the Contractor shall submit to the Engineer for consideration a draft final statement with supporting 

documents showing in detail, in the form approved by the Engineer; 

a) The final value of all work done in accordance with the Contract 

b) Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonable require and shall make such 

changes in the draft as may be required. 

SUBCLAUSE 60.7– DISCHARGE 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to 

the Engineer, a written discharge confirming that the total of the Final statement represents full and 

final settlement of all monies due to the Contractor arising out of or in respect of the Contract. 

Provided that such discharge shall become effective only after payment under the Final Payment 

Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security referred 

to in Sub-Clause 10.1 has been returned to the Contractor. 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a 

Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 

representative for his signature. The Final Payment Certificate shall state: 

 The final value of all work done in accordance with the Contract; 

a) After giving credit to the Employer for all amounts previously paid by the Employer, the balance, 

if any, due from the Employer to the Contractor or the Contractor to the Employer. 

b) Final Certificate shall be issued for any sum due to the Contractor even if such is less than the 

sum named in the Appendix to the Form of BID. 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen 

days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as 

set out in the Final Certificate as full settlement for all work done under the Contract including any 

variations and omissions thereof but excluding any variations and claims previously made in writing. 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate 

issued pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid 

by the Employer to the Contractor as follows: 

a) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of Bid, 

after the Engineer has signed the Interim Payment Certificate. 



tt  

Proposed Improvement To Bituminous Standards of Kihara Hospital Access Road In Karuri Municipality 

57 

b) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the time stated in 

the Appendix to Form of Bid, after the Engineer has signed the Final Payment Certificate. 

c) In the event of the failure of the Employer to make payment within the times stated, the Employer 

shall make payment to the Contractor of simple interest at a rate equal to two percentage points 

above the average bank lending rates obtained from Central Bank of Kenya. The provisions of 

this subclause are without prejudice to the Contractor’s entitlements under Clause 69 or otherwise. 

SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using 

the rates and prices entered in the Bills of Quantities together with such other increases to the Contract 

Price, except for variation of price payments in accordance with Clause 70.1. 

SUBCLAUSE 60.12 MATERIALS FOR PERMANENT WORKS 

With respect to materials brought by the Contractor to the site for incorporation into the permanent 

works, the Contractor shall,  

-Receive a credit in the month, in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 

provisions. 

a) No credit shall be given unless the following conditions shall have been met to the Engineer’s 

satisfaction 

(i) The materials are in accordance with the specifications for the works; 

(ii) The materials have been delivered to site and are properly stored and protected against loss, 

damage or deterioration; 

(iii)The Contractors record of the requirements, orders receipts and use of materials are kept in a 

form approved by the Engineer, and such records are available for inspection by the Engineer; 

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the materials 

and plant to the Site, together with such documents as may be required for the purpose of 

evidencing such cost; 

(v) The materials are to be used within a reasonable time. 

b) The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 

reasonable cost of the materials delivered to site, as determined by the Engineer after review of 

the documents listed in subparagraphs (a)  (iv) above; 

c) The amount to be debited to the Contractor for any materials incorporated into the works shall be 

equivalent to the credit previously granted to the Contractor for such materials pursuant to Clause 

(b) above as determined by the Engineer. 

SUBCLAUSE 67.1 – ENGINEER’S DECISION 

Delete the entire subclause 67.1 and insert the following; 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any 

connection with, or arising out of, the Contract or the execution of the works, whether during the 
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execution of the works or after their completion and whether before or after repudiation or other 

termination of the Contract including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 

writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant 

to this clause. No later than 28 (twenty-eight) day after the day on which he received such reference 

the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall 

state it is made pursuant to this clause. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, 

continue to proceed with the works with all due diligence and the Contractor and the Employer shall 

give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, 

as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award. 

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if 

the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day on 

which he received the reference, then either the Employer or the Contractor may, on or before the 

28th (twenty eighth) day after the day on which he received notice of such decision, or on or before 

the 28th (twenty eighth) day after the day on which the said period of 28 days expired, as the case 

may be, give notice to the other party, with a copy for information to the Engineer, of his intention to 

commence Adjudication, as hereinafter provided, as to the matter in dispute. Such notice shall 

establish the entitlement of the party giving the same to commence Adjudication, as hereinafter 

provided, as to such dispute; no adjudication in respect thereof may be commenced unless such notice 

is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 

Contractor and no notice of intention to commence adjudication as to such dispute has been given by 

either the Employer or the Contractor on or before the twenty eighth day after the day on which the 

parties received notice as to such decision from the Engineer, the said decision shall become final 

and binding upon the Employer and the Contractor. “ 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 

Delete the entire subclause 67.2 and add the following; 

“Where notice to of intention to commence adjudication as to a dispute has been given in accordance 

with subclause 67.1, the parties shall attempt to settle such dispute amicably before the 

commencement of Adjudication; provided that, unless the parties otherwise agree, Adjudication may 

be commenced on or after the 14th (fourteenth) day after the day on which notice of intention to 

commence adjudication of such dispute was given, even if an attempt at amicable settlement thereto 

has been made.” 

SUBCLAUSE 67.3 – ARBITRATION 

Delete all the words from line 6 onwards beginning with the words "unless otherwise" up to line 8 

ending with the words "… under such rules", and substitute with the following: 

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on the 

application of either party by the appointee designated in the Appendix to Form of Bid for the purpose 

and any such referee shall be deemed to be a submission to arbitration within the meaning of the 

Arbitration Laws of the Republic of Kenya. 

 

SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions" and 

insert; 
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a) The Employer’s address is: 

Chief Officer, 

Municipal Administration& Urban Development (MAUD)             

County Government of Kiambu 

P.O Box 2344-00900  

KIAMBU, KENYA. 

 

b) The Engineer’s address is: 

Municipal Engineer 

Karuri Municipality 

P.O Box 109 - 00209 

KARURI, KENYA. 

SUBCLAUSE 68.4 – CORRESPONDENCES 

All letters and notices from the Contractor to the Employer and/Engineer must be signed by the 

Managing Director or the person given written power of Attorney. 

CLAUSE 69 – DEFAULT OF EMPLOYER 

Delete in Sub-Clause 69.1 (a) the words ("28 days") and insert the words "ninety (90) days". 

Delete Sub-Clause 69.1 (c) 

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”. 

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension 

shall be as agreed upon by both parties and in any case not more than six (6) months”. 

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts of 

such costs which shall be added to the Contract Price shall exclude any cost due to idle time for 

equipment, plant and labour.” 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 

Delete Clause 70 in its entirety, and substitute: 

SUB-CLAUSE 70.1- PRICE ADJUSTMENT 

The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 60.1, shall be 

adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment, Plant, materials, 

and other inputs to the Works, by applying to such amounts the formulae prescribed in this clause. 

SUB-CLAUSE 70.2- OTHER CHANGES IN COST 

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by 

the provisions of this or other clauses in the Contract, the unit rates and prices included in the Contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall of costs. 

SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE 

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation shall 

be determined from separate formulae for each of the currencies of payment and each of the types of 
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construction work to be performed and Plant to be supplied.  The formulae will be of the following 

general type: 

.etc
Eo

En
d

Mo

Mn
c

Lo

Ln
bApn   

Where: 

pn is a price adjustment factor to be applied to the amount in each specific currency for the payment 

of the work carried out in the subject month, determined in accordance with Paragraph 60.1 (d), and 

with Paragraphs 60.1 (e) and (f), where such variations and daywork are not otherwise subject to 

adjustment; 

A is a constant, specified in the Appendix to Bid, representing the nonadjustable portion in contractual 

payments; 

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost element 

(labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums, 

as specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific 

currency of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to each cost 

element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost 

elements at the date specified in Sub-Clause 70.5. 

If a price adjustment factor is applied to payments made in a currency other than the currency of the 

source of the index for a particular indexed input, a correction factor Zo/Zn will be applied to the 

respective component factor of pn for the formula of the relevant currency.  Zo is the number of units 

of currency of the country of the index, equivalent to one unit of the currency of payment on the date 

of the base index, and Zn is the corresponding number of such currency units on the date of the 

current index. 

SUB-CLAUSE 70.4 - SOURCES OF INDICES AND WEIGHTINGS 

The sources of indices shall be those listed in the Appendix to form of Bid, as approved by the 

Engineer.  Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed 

source of supply of inputs on the basis of which his Contract Price and expected foreign currency 

requirements shall have been computed.  As the proposed basis for price adjustment, the Contractor 

shall have submitted with his bid the tabulation of Weightings and Source of Indices in the Appendix 

to Bid, which shall be subject to approval by the Engineer. 

SUB-CLAUSE 70.5 - BASE, CURRENT, AND PROVISIONAL INDICES  

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for 

submission of bids.  Current indices or prices shall be those prevailing on the day 28 days prior to the 

last day of the period to which a particular Interim Payment Certificate is related.  If at any time the 

current indices are not available, provisional indices as determined by the Engineer will be used, 

subject to subsequent correction of the amounts paid to the Contractor when the current indices 

become available. 

SUB-CLAUSE 70.6 - ADJUSTMENT AFTER COMPLETION  

If the Contractor fails to complete the Works within the time for completion prescribed under Clause 

43, adjustment of prices thereafter until the date of completion of the Works shall be made using 

either the indices or prices relating to the prescribed time for completion, or the current indices or 
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prices, whichever is more favourable to the Employer, provided that if an extension of time is granted 

pursuant to Clause 44, the above provision shall apply only to adjustments made after the expiry of 

such extension of time. 

SUB-CLAUSE 70.7 - WEIGHTINGS  

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in the 

opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a 

result of varied or additional work already executed or instructed under Clause 51 or for any other 

reason. 

SUB-CLAUSE 70.8 - SUBSEQUENT LEGISLATION  

If, after the date 28 days prior to the latest date for submission of bids for the Contract, there occur in 

the country in which the Works are being or are to be executed changes to any National or State 

Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly 

constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law, 

regulation, or by-law that causes additional or reduced cost to the Contractor, other than under the 

preceding sub-clauses of this clause, in the execution of the Contract, such additional or reduced cost 

shall, after due consultation with the Employer and the Contractor, be determined by the Engineer 

and shall be added to or deducted from the Contract Price and the Engineer shall notify the Contractor 

accordingly, with a copy to the Employer.  Notwithstanding the foregoing, such additional or reduced 

cost shall not be separately paid or credited if the same shall already have taken into account in the 

indexing of any inputs to the Price Adjustment Formulae in accordance with the provisions of Sub-

Clauses 70.1 to 70.7. 

CLAUSE 72 – RATES OF EXCHANGE COST 

Delete clause 72 in its entirety and substitute the following: 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable. 

CLAUSE 73 – BRIBERY AND COLLUSION 

Add new Clause 73.1: 

“The Contractor shall not: 

a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift 

or consideration or any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any other 

contract to which the Government of Kenya is a party or for showing or forbearing to show favour 

or disfavour to any person in relation to this or any other contract for the Government of Kenya. 

b) Enter into this or any other contract with the Government of Kenya in connection with which 

commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless 

before the contract is made particulars of any such commission and of the terms and conditions 

of any agreement for the payment thereof have been disclosed in writing to the Employer. 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) or the commission of any offence by the 

Contractor or by anyone employed by him or acting on his behalf in relation to this or any other 

contract to which the Government of Kenya is a party shall entitle the Employer to determine the 

Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value of any 

such gift, consideration or commission. 



tt  

Proposed Improvement To Bituminous Standards of Kihara Hospital Access Road In Karuri Municipality 

62 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or application 

of this condition or of the amount recoverable hereunder by the Employer from the Contractor shall 

be decided by the Employer, whose decision shall be final and conclusive. 

CLAUSE 74: - CONTRACT TO BE CONFIDENTIAL 

Add new Clause 74.1: 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish 

or disclose the same or any particulars thereof in any trade or technical paper or elsewhere (save in 

so far as may be necessary for the purpose thereof) without the previous consent in writing of the 

Government.  If any dispute arises as to the necessity of any publication or disclosures for the 

purposes of this Contract the same shall be referred to the decision of the Engineer mentioned in the 

said Conditions of Contract whose award shall be final. 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the 

Bidder. 
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REPUBLIC OF KENYA 

  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 

whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 - General: 

 

Business name 

.......................................................................................................................................... 

 

Location of business premises 

 

.......................................................................................................................................... 

 

Plot No. .....................................Street/Road ................................................................... 

 

Postal Address............................Tel No. ......................................................................... 

 

Nature of business............................................................................................................. 

 

........................................................................................................................................... 

 

Current Trade Licence No. .....................................Expiring date .................................... 

 

Maximum value of business which you can handle at any one time: 

 

Kshs................................................................................................................................... 

 

Name of your bankers......................................................................................................  

 

Branch................................................................................................................................ 

 

Are you an agent of the Kenya National Trading Corporation? YES/NO 

 

Part 2(a) - Sole Proprietor: 

 

Your name in full 

.........................................................................................................................................  

 

Age.................................................................................................................................... 

 

Nationality ..........................................Country of origin ................................................  

 

*Citizenship details .......................................................................................................... 
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Part 2(b) - Partnership: 

 

Give details of partners as follows: 

 

Name                               Nationality                       Citizenship Details*  Shares 

 

1................................................................................................................................................ 

 

2............................................................................................................................................................. 

 

3............................................................................................................................................................. 

 

4............................................................................................................................................................. 

 

5............................................................................................................................................................. 

 

Part 2(c) - Registered Company: 

 

Private or public (attach Certificate of   Incorporation) …………………………………………...  

 

State the nominal and issued capital of the company- 

 

Nominal Kshs. ......................................................................................................................... 

 

Issued Kshs. ............................................................................................................................. 

 

Give details of all directors as follows: 

 

Name                 Nationality                         Citizenship Details*  Shares 

1............................................................................................................................................... 

 

2............................................................................................................................................................ 

 

3............................................................................................................................................................ 

 

4............................................................................................................................................................ 

 

5............................................................................................................................................................ 

 

Part 2(d)- Interest in the Firm: 

Is there any person / persons in the  County Government of Kiambu who has interest in this firm? 

Yes /No** 

 

.............................  .............................................................. 

Date    Signature of Bidder 

 

* Attach proof of citizenship 

  (Compulsory) 

                                                                                                ** Delete as necessary  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to receive on his behalf correspondence in connection with the Bid. 

 

 

………………………………………………………………………………….. 

(Name and Designation of Bidder's Representative in block letters) 

 

 

………………………………………………………………………………….. 

(Address of Bidder's Representative) 

 

………………………………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

Alternate: 

 

 

………………………………………………………………………………….. 

(Name and Designation of Bidder's Representative in block letters) 

 

 

………………………………………………………………………………….. 

(Address of Bidder's Representative) 

 

 

………………………………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

*To be filled by all Bidders.  
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

This is to certify that 

 

[Name/s]………………………………………………………………………………………………. 

 

………………………………………………………………………………………………………… 

 

Being the authorized representative/Agent of [Name of bidder]  

 

………………………………………………………………………………………………………… 

 

………………………………………………………………………………………………………… 

 

participated in the organised inspection visit of the site of the works for the  Proposed Improvement 

To Bitumen Standards of Kihara Hospital Access Road In Karuri Municipality 

 

 

held on 

 

…………….. …..…………..day of……………..…………………20………………. 

 

 

 

 

 

 

 

 

Signed……………………………………………………………………….. 

(Employer’s Representative) 

 

 

 

 

 

 

……………………………………………………  Municipal Engineer – Karuri Municipality  

(Name of Employer’s Representative)                        (Designation) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE: This form is to be completed at the time of the organized site visit.  
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SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS 

 

Bidders shall complete the blank section of this schedule only, and shall make no alterations to any 

item nor insert any additional materials. The prices inserted shall be those prevailing 30 days before 

submission of Bids and shall be quoted in Kenya shillings. The prices shall be supported by bona fide 

quotations.  

 

ITEM 

NO 

DESCRIPTION COUNTRY 

OF ORIGIN 

NAME OF 

SUPPLIER 

UNIT RATE 

KSHS.               

CTS           

1 

 

Cut-back Bitumen MC 30 in 

bulk 

  Litre   

2. 

 

Cut-back Bitumen MC 30 in 

drums 

  Litre   

3. 

 

Cut-back Bitumen MC 3000 

in bulk 

  Litre   

4. 

 

Cut-back Bitumen MC 3000 

in drums 

  Litre   

5. 

 

Bitumen 80/100 in bulk   Kg   

6. 

 

Bitumen 80/100 in drums    Kg   

7 

 

Bitumen Emulsion K1-60 in 

bulk 

  Litre   

8. 

 

Bitumen Emulsion K1-60 in 

drums 

  Litre   

9. 

 

Petrol, Regular Grade   Litre   

10. 

 

Petrol, Premium/ super Grade   Litre   

11 

 

Automotive Diesel Fuel   Litre   

12. 

 

Industrial Diesel Oil   Litre   

13. 

 

Industrial Fuel Oil   Litre   

14. 

 

Kerosene Fuel   Litre   

15. Oils 

 

  Litre   

16. Lubricants 

 

  Kg   

17. 

 

Ordinary Portland Cement   Tonne   

18. 

 

Flex beam Guardrail   Metre   

19. 

 

Gabion Mesh   No.   

20. 

 

Reinforcing Steel   Tonne    

21. 

 

Lime   Tonne   
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I certify that the above information is correct. 

 

…………………………     ……………………… 

(Signature of Bidder)                (Date)  
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SCHEDULE 5: MAJOR ITEMS OF CONSTRUCTION EQUIPMENT 
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The Bidder shall enter in this schedule all major items of equipment, which he proposes to bring to 

site. Only reliable plant in good working order and suitable for the work required of it shall be shown 

on this Schedule. 

 

I certify that the above information is correct. 

 

…………………………     ……………………… 

(Signature of Bidder)                (Date)  
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SCHEDULE 6: KEY PERSONNEL 

 

DESIGNATION 

 

 

NAME NATIONALIT

Y 

SUMMARY OF 

QUALIFICATIONS AND 

EXPERIENCE 

Qualificati

ons 

General 

Experien

ce (Yrs) 

Relevant 

Experience 

(Yrs) 

Headquarters 

 

Partner/Director or 

other key staff (give 

designation) 

     

Site Office 

 

Site Agent 

 

Deputy Site 

Agent/Site Engineer. 

 

Senior Foreman  

 

Construction 

supervisors 

 

Site Surveyor 

 

Other Key Staff 

 

Foremen 

(i) Earthworks 

 

(ii) Bituminous 

works 

 

(iii) Concrete 

 

(iv) Pavement 

 

(v) Drainage 

 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s 

headquarters and from the Contractor’s site office to direct and execute the work together with their 

qualifications, experience, position held and nationality in accordance with Clause 15.2 and 16.3 of 

the Conditions of Contract Part II (where required, use  separate sheets to add extra data for column 

4). Bidders shall  attach signed and certified CVs of all key staff. 

 

I certify that the above information is correct. 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)      
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SCHEDULE 7: SCHEDULE OF ROAD WORKS CARRIED OUT BY THE BIDDER IN THE 

LAST FIVE YEARS 

 

DESCRIPTION OF WORKS NAME AND 

ADDRESS OF 

CLIENT 

VALUE OF WORKS (KSHS) 

* 

YEAR 

COMPLETE

D/REMARK

S 

 

A) Non-completed Works 

 

 

 

 

 

 

 

 

 

 

 

 

B) Completed Works 

 

 

 

 

 

 

 

 

 

C) Specific Construction  

     Experience 

 

 

 

 

 

 

 

 

   

 

I certify that the above works were successfully carried out by me (the bidder). 

 

……………………………..     ……………………… 

(Signature of Bidder)      (Date)      

 

*Value in KShs. using Central Bank of Kenya mean exchange rate at a reference date 7 days before 

date of BID opening. 
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SCHEDULE 8: SCHEDULE OF ONGOING PROJECTS 

 

DESCRIPTI

ON OF 

WORKS 

NAME 

AND 

ADDRESS 

OF 

CLIENT 

DATE OF 

COMMENCEM

ENT 

DATE OF 

COMPLE

TION 

VALUE 

OF  

WORKS  

(KSHS) 

VALUE 

COMPLETE

D UP TO 

DATE % 

PHYSICA

LLY 

COMPLE

TED UP 

TO DATE 

% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

I certify that the above works are being carried out by me and that the above information is correct. 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)      
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SCHEDULE 9: SCHEDULE OF LOCAL LABOUR BASIC RATES 

 

LABOUR CATEGORY MONTH/SHIFT/HOUR UNIT RATE SHS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

NOTE: Categories to be generally in accordance with those used by the Kenya Building Construction 

Engineering and Allied Trade Workers Union 

 

I certify that the above information is correct. 

 

 

…………………………….  …………………………………….. 

Date      Signature of Bidder 
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SCHEDULE 10: FINANCIAL STANDING 

 

1 Submit copies of audited profit and loss statements and balance sheet for the last five 

calendar years and estimated projection for the next two years with certified English 

translation where appropriate. 

2 Give turnover figures for each of the last five (5) financial years. Quote in millions and 

decimal thereof. 

 

 Year Year Year Year Year 

Ksh. Ksh. Ksh. Ksh. Ksh. 

Roadwork      

Other civil Engineering works      

Other (specify)      

Total      

 

 

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL 

STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS 

 

 Year  Year Year 

KShs. KShs. KShs. 

1. Total Assets    

2. Current Assets    

3. Bank Credit Line Value    

4. Total Liabilities    

5. Current Liabilities    

6. Net Worth (1-4)    

7. Working capital (2+3-5)    

 

(a) Name/Address of Commercial Bank providing credit line 

 

………………………………………………………………………… 

 

………………………………………………………………………… 

 

(b) Total amount of credit line KShs……………………………………… 

 

Attach certified copies of financial bank statements of the last three years. 

 

Attach a certified copy of Undertaking of the Bank to providing the credit. 
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SCHEDULE 11: OTHER SUPPLEMENTARY INFORMATION 

 

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach certified copies. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand, 

lines of credit etc. List below and attach copies of supporting documents 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

3. Name, address, telephone, telex, fax numbers of the Bidder’s Bankers who may provide 

reference if contacted by the Contracting Authority. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

4. Information on current litigation in which the Bidder is involved. 

 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED 

(KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

I certify that the above information is correct. 

 

 

…………………………….   …………………………………….. 

Date      Signature of Bidder 
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SCHEDULE 11: WORK METHODOLOGY 

 

Give a brief description of how you intend to carry out the work including traffic management, 

quality assurance of works and any designs to be carried out by the Bidder, in not less than five (5) 

pages and not more than fifteen (15) pages. 
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SECTION 8: FORM OF AGREEMENT 
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SECTION 8: FORM OF AGREEMENT 

 

THIS AGREEMENT is made on the ……………… day of ……………. 20 …………… between  

the   

County Government of Kiambu, Municipal Administration & Urban Development (MAUD)  . P.O 

Box 2344-00900, KIAMBU, KENYA. hereinafter called "the Employer" of the one part and 

…………… ………… …………………… ………… ….……… ……………………… 

……...…….. hereinafter called “the Contractor" of the other part. 

 

WHEREAS the Employer is desirous that certain works should be executed, viz.  

Proposed Improvement to Bituminous Standards of Kihara Hospital Road in Karuri 

Municipality and has accepted a Bid by the Contractor for the execution completion and maintenance 

of such works  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

In this agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Conditions of Contract hereinafter referred to. 

 

The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

- The said BID dated …………………………... 

-The Conditions of Contract 

- The Standard and Special Specifications 

- The Priced Bill of Quantities 

- The Letter of Acceptance 

- Schedules of Supplementary Information 

-The Drawings 

-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 

 

In consideration of the payment to be made by the Employer to the Contractor, the Contractor hereby 

covenants with the Employer to execute, complete and maintain the works in conformity in all 

respects with the provisions of The Contract. 
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The Employer hereby covenants to pay the Contractor in consideration of the execution, completion 

and maintenance of the works the Contract Price at the times and in the manner prescribed by the 

Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereto 

affixed (or have hereunto set their respective hands and seals) on the day and year first above written. 

 

 

 

SIGNED AND DELIVERED 

 

By the said Employer:  ……………………………………………………….. 

                Chief Officer, 

                           Municipal Administration & Urban Development (MAUD)                            

                                  (For and on behalf of the said Employer.) 

 

In the presence of:………..………………………………………………………………… 

    (Name and Designation of Witness) 

 

……………………………………………………….. 

     (Signature of Witness) 

 

    ……………………………………………………….. 

    (Address of witness) 

 

 

By the said Contractor:…….……….………………………………………………. 

 

 

In the presence of:  ……………………………………………………….. 

     (Name and Designation of Witness) 

 

……………………………………………………….. 

    (Signature of Witness) 

 

    ……………………………………………………….. 

    (Address of witness) 
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SECTION 9:  FORMS OF PERFORMANCE BANK GUARANTEE AND ADVANCE 

PAYMENT GUARANTEE (UNCONDITIONAL) 
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PERFORMANCE BANK GUARANTEE 

 

To 

Chief Officer, 

Municipal Administration& Urban Development (MAUD)             

County Government of Kiambu 

P.O Box 2344-00900  

KIAMBU, KENYA 

 

 

WHEREAS …………………………………………………………………… (hereinafter called 

“the Contractor”)  

has undertaken in pursuance of TENDER NO. CGK/MAUD/KUSP/KRR/1-1/19/20 

Dated ………….…………………      to execute the Proposed Improvement to Bituminous 

Standards of  Kihara Hospital Access Road in Karuri Municipality, (hereinafter called the 

“Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix to Form of 

Bid as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the Contractor, up to a total of 

 

Kshs………………………………………………………………..…………(amount in figures) 

 

Kshs.…………………………………………………………………..…………………………… 

 

….……………………………………………………………………………………(amount in 

words) 

 

and we undertake to make payment to you, upon your first written demand and without cavil or 

argument, any sum or sums within and up to the limits as aforesaid without your needing to prove or 

show grounds or reasons for the sum specified therein. 

 

We hereby waive the necessity of you demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract Documents which may be made 

between you and the Contractor shall in any way release us from any liability under this Guarantee 

and we hereby waive notice of any such change, addition or modification. 

 

This Guarantee shall be valid until 28 days after issuing of the Taking Over Certificate. 
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SIGNATURE AND SEAL OF  BANK ………………………………………………… 

 

Name of Signatory…………………………………………………………………………….. 

        

Name of bank………………………………………………………………………………….. 

 

Address…………………………………………….Date…………………………………………  
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SECTION 10: STANDARD SPECIFICATIONS 

 

The Standard Specifications referred to in this document is the Standard Specifications for Road 

and Bridge Construction, 1986 Edition published by the Ministry of Transport and 

Communications. This document shall form part of The Contract 

 

Work shall be carried out in accordance with the Standard Specification except as supplemented or 

revised in the Special Specification. 
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SECTION 1 - GENERAL 

 

100 SPECIAL SPECIFICATIONS. 

  

Special specification is supplementary to the Standard Specifications and the two must be read in 

conjunction.  In any case where there appears to be conflict between the two then the Special 

Specifications will take precedence 

 

When the term “Period of Maintenance” has been used in the Standard Specifications, it shall be 

changed to “Defects Liability Period”. 

 

101 LOCATION AND EXTENT OF THE CONTRACT. 

 

The site of the works shall be the area within the road reserve and any other places as may be 

designated in the Contract. The works involve re-construction to bitumen standard of the project 

road including junctions, and also installation of drainage facilities such as pipe culverts etc. all as 

per drawings and relevant documentation issued for the works. Any other works shall be as 

directed by the Engineer. 

 

102 EXTENT OF CONTRACT. 

 

The major works to be executed under the Contract comprise mainly of but are not limited to the 

following: 

 

1. Site clearance and top soil removal. 

2. Earthworks and laying of improved subgrade to receive the pavement layers as per the 

design and specifications. 

3. Scarification of existing pavement. 

4. Construction of a 150 mm thick layer of natural gravel as sub base for the carriageway and 

shoulders. 

5. Construction of a 150 mm thick layer of hand packed blue stone as base for the carriageway 

and shoulders. 

6. Apply a 50 mm asphaltic concrete Type 1 wearing course.  

7. Construction of standard pipe culverts, and other drainage works 

8. Installation of road furniture including road marking 

9. Works auxiliary to the main works. 

10. Maintenance of passage of traffic through and around the works. 

11. Maintenance of the works during construction. The defects liability period shall be 6 

months. 

 

The road carriageway shall be 6.0 m wide with shoulders of 1.5 m width. The side ditch shall be 

trapezoidal with its invert level being at least 0.5m below the road formation level. 
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103 CONTRACT DRAWINGS 

 

Contract drawings have been bound in a book of drawings accompanying these Contract 

Documents as a separate volume. Additional copies of these drawings that may be required by the 

Contractor can be obtained from the Engineer, in which case the Contractor will be required to 

reimburse the cost of producing such additional copies. 

 

The Engineer may from time to time, in order to enable the satisfactory completion of the works, 

revise, amend or supersede any of these drawings. It shall be the Contractor’s responsibility to 

construct all works in conformity with the latest revision, amendment or superseding drawings, 

provided that the Engineer has given to the Contractor in writing such reasonable prior notices of 

intention to revise, amend or supersede as the nature of the intended change requires, and the 

relevant drawings have been issued to the Contractor. 

 

The changed drawings shall entitle the Contractor such reasonable additional payments as 

provided for in the Contract, including any abortive work carried out by the Contractor prior to 

notice of intent to undertake changes having been given. The Contractor may be required to 

demolish, alter and/or correctly rebuild at his own expense any part of the Works not in conformity 

with the current drawings issued to him within a reasonable prior notice. 

 

Documents 

 

The following manuals that are important and relevant to the contract, will not be issued with the 

tender documents but will be available for inspection during normal working hours at the offices 

of the Municipal Engineer 

             Karuri Municipality 

             P.O Box 190 - 00290 

 KARURI, KENYA. 

 

Road Design Manual: 

Part 1: Geometric Design of Rural Roads 

Part 3: Materials and Pavement Design for New Roads 

 

Manual for Traffic Signs: 

Part 1: Road Markings 

Part 2: Traffic Signs. 

 

104 PROGRAMME OF EXECUTION OF THE WORKS 

 

The contractor shall provide the works programme, required under clause 14 of the Conditions of 

Contract, within 21 days of receipt of the Engineer's Order to commence work.  
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The programme shall be co-ordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme agreed with the 

Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of 

his obligation to complete the works in the prescribed order and by the prescribed completion date 

and he shall from time to time review his progress and make such amendments to his rate of 

execution of the works as may be necessary to fulfil his obligations. 

 

The Contractor shall allow in his programme for construction of trial sections and carrying out 

tests upon them as directed by the Engineer in accordance with the provisions of Clause 129 of the 

Standard Specification.  The time for completion of the Contract shall not be extended because of 

the time taken to carry out tests and evaluate trial sections. 

 

 

105 ORDER OF EXECUTION OF WORKS  

 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 

such that a continuous and consecutive output of fully completed work is achieved. 

 

107 TAKING OVER CERTIFICATE  

 

The minimum length of the road for which a certificate will be issued is the whole length of the 

project road when substantially completed. 

 

109  NOTICE OF OPERATIONS 

 

 Add the following sub- Clause. 

 

Notification Terms 

 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled 

are completed and ready for approval, and the contractor shall give sufficient notice to allow 

control test to be performed. 

 

Explosive and Blasting 

 

a) The requirements of the Laws of Kenya governing explosives and other requirements and 

regulations of Government of Kenya and other authorities shall be complied with. 

b) No explosives of any kind shall be used without prior written consent of the Engineer. 

c) The Contractor shall be solely responsible for the provision, handling, and storage and 

transporting of all explosives, ancillary materials and all other items of related kind whatsoever 

required for blasting.  
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111 NATIONAL SPECIFICATIONS 

Add the following at the end of this clause 

 

“The Contractor shall provide all such specifications not more than 60 days after commencement 

of contract and at least 14 days before the execution of work to which the specification is 

applicable.” 

 

117 HEALTH, SAFETY AND ACCIDENTS 

 

Add the following: 

 

In addition to providing, equipping and maintaining adequate first aid stations throughout the 

works in accordance with the laws of Kenya, the contractor shall provide and maintain on site 

during the duration of the Contract, a fully equipped dispensary. This shall be with a qualified 

Clinical Officer / Nurse who shall offer the necessary medical advice on HIV and related diseases 

to the Engineer’s and Contractor’s site staff. The Contractor shall allow for this in the rates and be 

responsible for all site welfare arrangements at his own cost. 

 

121 DIVERSION OF SERVICES 

 

(a) The Contractor shall acquaint himself with the location of all existing services such as 

telephone lines, electricity cables, water pipes, sewers etc., before execution of any works that 

may affect the services. The cost of determining the location of the existing services together 

with making good or repairing of any damage caused all to the satisfaction of the Engineer 

shall be included in the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be responsible for removal 

of alteration and relocation of existing services. 

 

Such work will be reimbursed at Contractor’s actual expenditure plus overhead and profit 

under a Prime Cost Sum in Bill 1. 

 

(c) The Contractor shall indemnify the Employer against claims originating from damage to 

existing services or works. 

 

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

 

The Contractor shall keep in close touch with the Police and the other Government officials 

of the area regarding their requirements in the control of traffic, or other matters, and shall 

provide all assistance or facilities, which may be required by such officials in the execution of 

their duties.  
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124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 

 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for 

temporary works and construction purposes shall be to the approval of the Engineer but the 

Contractor will make all necessary arrangements with the property owners concerned and pay 

all charges arising there from. On or before completion of the Contract, the Contractor shall 

remove all temporary works and shall restore all such land to the condition in which it was 

immediately prior to the occupation thereof as far as is reasonable and practicable.  No separate 

payment will be made to the Contractor on account of these items and the Contractor must 

make due allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required 

to appoint competent surveyors who will liaise with the Engineer on matters related to the 

demarcation of the existing road reserve, site measurements, removal and reinstatement of 

existing services. 

 

126 MATERIALS AND MANUFACTURED GOODS 

 

Notwithstanding the provisions of Clause 126 of the Standard Specification, the Contractor’s 

attention is drawn to his obligations with regard to quality and delivery schedule of materials 

and goods obtained from suppliers. 

 

Should the Engineer at any time be dissatisfied with any goods and materials intended for use 

by the Contractor upon the Works, he shall be empowered to reject the goods and materials 

and shall order that others of acceptable quality replace them. Any more work that may 

consequently have to be redone and the costs of the new supplies shall be borne by the 

Contractor. 

 

127 INFORMATION FROM EXPLORATORY BORINGS AND TEST PITS 

 

Omit the content of Clause 127 and substitute the following Sub-Clauses: - 

 

127.1 FACTUAL MATERIALS REPORT 

 

The Factual Materials Report for this Contract does not form part of the Contract Documents.  

However, the Report will be made available for the Contractor's information only, and any 

conclusions on issues such as suitability of materials, location of borrow pits, material 

quantities etc., made by the Contractor on basis of the Factual Materials Report, will be at his 

own risk. 

 

127.2 TRIAL SECTIONS 

 

The Contractor shall allow in his programme for constructing trial sections and carrying out 

tests upon them as directed by the Engineer. Trials would normally be required at the start of 
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each pavement layer and if changes of materials, method or equipment deem it necessary as 

directed by the Engineer.  

 

The time for completion of the Contract shall not be extended because of the time needed to 

construct trial sections and evaluate the tests on them. 

 

At least fourteen days before the work of laying any pavement layer is commenced, the 

contractor shall construct trial sections of at least 100 m in length and to the full construction 

width and the specified pavement layer thickness. For each trial section, the Contractor shall 

use the materials, mix proportions, mixing, laying, compaction plants and construction 

procedure that he proposes to use for the main work. The main work of laying the pavement 

layer shall not be commenced until this trial has been tested and approved by the Engineer. 

 

No variation in the construction procedure, mix proportions, size, grading or source of any of 

the constituents shall be made without the agreement of the Engineer who may first require 

new trial sections to be carried out. 

 

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities 

for the appropriate items, as if the trial sections were part of the normal work. No separate 

payment will be made for trial sections and testing and the Contractor shall be deemed to have 

provided for this in his rates. 

 

The Contractor shall make good, at his own expense, any trial sections that fail to meet the 

specified standards. The standards shall include, but not be limited to, material quality, layer 

thickness, levels and compaction. 

 

128 STORAGE OF MATERIALS 

 

All materials shall be stored on site in a manner approved by the Engineer and the Contractor 

shall carefully protect from the weather all work and materials which may be affected thereby. 

 

129 TEST CERTIFICATES 

 

When instructed by the Engineer the Contractor shall submit certificates of test from the 

suppliers of materials and goods required in connection with the works as the Engineer may 

require. 

 

Such certificates shall certify that the materials or goods concerned have been tested in 

accordance with the requirements of the specifications and shall give the results of all the tests 

carried out.  The Contractor shall provide adequate means of identifying the materials and 

goods delivered to the site with the corresponding certificates. 
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130 PROGRESS PHOTOGRAPHS 

 

Notwithstanding the provision of Clause 130 of the Standard Specifications, the Contractor 

shall not be responsible for taking of progress photographs.  Progress Photographs shall be 

taken by the Engineer’s Representative and relevant costs charged to the Contractor who will 

be reimbursed under Miscellaneous Accounts 

 

 

131 SIGNBOARDS 

 

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. 

The Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. 

The boards shall be prepared, primed and painted cream and lettered in black. The boards shall 

be of stout construction, resistant to the effects of weather. 

 

132 HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND HIS 

STAFF, OFFICE AND LABORATORY INCLUDING FURNITURE  

 

Add the following sub-clauses:- 

 

132.1 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR STAFF 

 

The Contractor shall construct, equip and maintain houses (one for type I and three for type II 

or equivalent) for the Engineer’s senior staff. The Engineer’s senior staff houses shall be 

separate from that of the Contractor’s staff housing and shall be located to the satisfaction of 

the Engineer. 

 

Type I and II Houses shall be in accordance with the book of drawings and shall be constructed 

with permanent materials subject to approval of the Engineer. The Engineer shall approve the 

design and construction of the same. They shall be paid for in accordance with Clause 141 of 

the Standard Specification, under Bill items 1.01 and 1.02. 

 

The walls shall be made of masonry. All material used shall be new strong, durable and 

weatherproof. Ceilings and floor must be properly insulated against heat with approved 

insulated material. The floor shall have a level smooth finish covered with PVC tiles. The wet 

areas shall have non-slip ceramic tiles. All windows shall be glass, able to be opened, and with 

mosquito nets. The building materials shall be mosquito and termite proofed and painted 

inside and out with two coats of paint/ varnish, all to the approval of the Engineer. 

 

The ceilings of houses and verandas shall be lined with ceiling board. All doors are to be fitted 

with mortise locks, which must be heavy duty on external doors. All windows shall be fitted 

with burglar bars.  

The roof cladding shall be with G.I. corrugated sheets or equivalent material. The lounge, 

bedroom, bathroom, toilet and kitchen floor will have cement mortar finish floors. The 
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workbenches in kitchen shall have approved cover. All the sanitary ware shall be vitreous 

China of approved quality. 

All houses are to be provided with a fire extinguisher. All storerooms shall be fitted with at 

least 3 substantial shelves and kitchens shall be fitted with shelves, drawers and cupboards as 

instructed. 

 

The Contractor shall provide new furniture, equipment and fittings as listed in Appendix A. 

The Contractor should obtain approval of the Engineer for the type and quality of the furniture, 

fittings and equipment before ordering.  

 

All houses shall be provided with a piped supply of drinkable water, electricity, gas and 

kerosene for the consumption of the Engineer and his staff and the Contractor shall provide 

all necessary waterborne sanitation and disposal systems to the satisfaction of the Engineer. 

 

The Contractor shall pay for water, electricity, gas and kerosene consumed, and for the 

statutory charges associated therewith. 

 

The Contractor shall be responsible for rubbish disposal by providing outside bins and daily 

collection to a central area located to the satisfaction of the Engineer. 

 

Each types I and II house shall be provided with day and night watchmen and security lights, 

the cost of which shall be deemed to have been included in the rates for the houses. 

 

The compound on which the houses will be constructed shall be fenced with a 2m high chain 

linked fence and gate with padlock and chain.  

 

This senior staff will generally comprise the following: 

 

Designation                       Number 

 

Resident Engineer 1 

Assistant Resident Engineer 1 

Materials Engineer 1 

Senior Surveyor 1 

 

 

132.2 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF 

 

The Contractor shall provide, equip, furnish and maintain 5 No. Type III, 7 No. Type IV 

houses and 10 No. Type V houses for the Engineer’s junior staff, to be located adjacent to 

Resident Engineer’s offices and laboratory (refer to the book of drawings for design details). 

The actual location of houses on site shall be subject to approval by the Engineer. 

 

This staff will generally comprise the following: 
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Designation                      Number 

 

Senior Materials Technician 1 

Assistant Surveyor 1 

Assistant Materials Technician 1 

Senior Inspector 1 

Inspector 1 

Site Administrator 1 

Clerk / Typist 1 

CAD Operator 1 

Levellers  2 

Chainmen 6 

Laboratory Attendants 6 

 

132.3 LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES 

 

Each house shall be provided with new furniture, equipment and fittings as listed in the 

Appendices to this Special Specifications (see Appendix A) and all to the approval of the 

Engineer. 

 

All the Engineer’s staff houses and furniture / equipment provided as above mentioned shall 

revert to the contractor after the completion of the contract. 

 

132.4 MAIN OFFICE 

 

The Contractor shall construct and maintain for the duration of the Contract, a furnished and 

equipped main office for the Engineer of durable and weather-proof construction, provided 

with mosquito-proof and burglar-proof windows and lockable doors and suitably insulated 

against heat and cold, all to the satisfaction of the Engineer in respect of the construction, 

design and location.  

  

The office shall comply with the details shown in the drawings and shall have a clear height 

of not less than 2.6 m. The floor shall be of floated concrete, and adequately damp and termite-

proof. 

 

A telephone shall also be provided for the Resident Engineer’s office for his exclusive use. 

 

The Contractor shall be responsible for paying all the charges and fees related to the use of 

the telephone and shall be reimbursed the same on production of proof of payment. 

 

The office of the Resident Engineer shall be completely separate from that of the Contractor 

and shall be fenced with a 2m high chain linked fence and gate with padlock and chain. 

 

Latrines and washrooms graded to staff seniority, together with drinkable water supply and 

water borne sewage disposal, shall be provided for the office. The Contractor shall also 
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provide 24 hours a day electricity supply to the offices and shall allow for any water and 

electricity consumed and for any statutory charges associated. 

 

Unless the offices are accessible via an existing paved road the Contractor shall provide an 

access road at least 3m wide to the office.  Contractor shall also provide 100 square meters 

covered car parking area. Both access road and car park shall be surfaced with at least 150 

mm of consolidated gravel properly graded, cambered, drained and culverted. 

 

The offices shall be provided with day and night watchmen and security lights, the cost of 

which shall be deemed to have been included in the rates for the offices. 

 

132.5         MAIN LABORATORY 

 

The Contractor shall provide and maintain for the duration of the Contract, a main laboratory 

complying with details shown on the standard drawings or equivalent, to the satisfaction of 

the Engineer. The building shall be of durable and weatherproof constructions, provided with 

mosquito-proof and burglar proof windows and lockable doors and suitably insulated.  The 

laboratory shall be sited adjacent to the Resident Engineer’s main office. 

 

The laboratory shall have piped potable water supply and a continuous electricity supply 

adequate for lighting, heating and operating the laboratory equipment. 

 

The laboratory shall have a height from floor to ceiling of not less than 2.75 metres and all 

rooms shall be fitted with electric lighting and power points as instructed by the Engineer, and 

each door shall be fitted with a good quality mortise lock and provided with two keys. 

 

Soaking tanks for CBR specimens shall be provided at floor level in the laboratory. Concrete 

cube curing tanks of adequate size shall also be provided. Both the CBR tanks and concrete 

cube curing shall have drainage pipes built in. 

 

The following rooms and facilities shall be provided in the Laboratory: - 

 

a) Office 

 

This room shall have a total floor area of not less than 14 square metres and a total window 

area of not less than 2 square meters. The door and windows shall be fitted with fly screens 

covered with mosquito gauze. The floor shall be of concrete with a float finish. The walls shall 

be lined and ceiling provided. 

 

A display board of soft board or similar approved material, with a minimum surface area of 3 

square metres shall be provided and securely fixed to the wall. 

 

b) Main Laboratory Room 

 

This room shall have a total area of not less than 55 square meters and a total window area of 

not less than 7 square metres. The external entrance shall be a double door and single doors 
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shall be provided for access to the adjacent offices. The external door and all windows shall 

be fitted with fly screens covered with mosquito gauze. 

 

The floor shall be of concrete and float finished. The room shall be fitted out as indicated by 

the Engineer with three rigidly constructed work benches each minimum 2 metres long by 1 

metre wide by 1 metre high and with top comprising either metal lined hard wood or steel 

float finished concrete at least 75 mm thick and suitably reinforced, with a sink minimum size 

600 mm long by 450 mm wide by 300 mm deep fitted with a tap and waste pipe. Wall shelves, 

450 mm in width and having a surface area of at least 6 square metres, shall be provided and 

securely fitted. 

 

Two display boards of soft board or similar approved material, each with minimum area of 3 

square metres, shall be securely affixed to the walls as directed by the Engineer. 

 

c) Store Rooms 

 

These rooms having a total floor area of not less than 20 square metres shall be provided 

adjacent to the main laboratory building in a position to be indicated by the Engineer. 

 

d) Concrete Slab for Sample Drying 

 

A reinforced concrete slab 150 mm thick and of total area not less than 20 square metres shall 

be provided adjacent to the main laboratory building in a position to be indicated by the 

Engineer. The slab shall have a smooth finish to the satisfaction of the Engineer. 

 

The Engineer’s laboratory shall be provided with day and night watchmen and security lights, 

the cost of which shall be deemed to have been included in the rates for the laboratory. 

 

 

132.6        LABORATORY EQUIPMENT 

 

To be provided as per list provided in the Appendices to this Special Specifications (see 

Appendix C).  

 

132.7 SURVEY EQUIPMENT 

 

The survey equipment to be provided shall be as per list included in Appendix C to this Special 

Specifications. 

 

The payment to comply with this requirement is provided in the relevant item of the Bills of 

Quantities and ownership of all equipment shall revert to the Employer after the completion 

of the Works. 
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132.8 MOBILE PHONES FOR ENGINEER’S STAFF AND OFFICE 

 

The Contractor shall, if so instructed by the Engineer provide, connect and maintain mobile 

phones for the exclusive use by the Engineer and for the duration of the contract. The 

Contractor shall provide air-time for these mobile phones as directed by the Engineer and be 

reimbursed against Engineer’s miscellaneous account. 

 

 

133  TIME FOR ERECTION OF THE ENGINEER’S STAFF HOUSES, OFFICE AND 

LABORATORY 

 

Amend the following: - 

 

133.1         COMPLETION TERMS 

 

All houses, office and laboratory shall be available not later than ninety days after the 

Engineer’s order to commence work. 

 

The Contractor’s attention is drawn to Clause 133 of the Standard Specification which states 

that the Contractor is responsible for the cost of any temporary arrangement for 

accommodation, transport etc., if he should fail to provide the same within this period. 

 

133.2 TEMPORARY ACCOMMODATION AND OFFICE FOR THE ENGINEER’S STAFF 

 

During the period between the Engineer’s order to commence and the time at which the 

Contractor becomes responsible for the Engineer’s accommodation, the Contractor will be 

instructed to pay the cost of temporary accommodation and office for the Engineer’s staff. 

Reimbursement of these costs will be made under a separate item in Bill No. 1 of the Bills of 

Quantities. 

 

134  INSURANCE AND OWNERSHIP OF THE ENGINEER’S STAFF HOUSES, 

OFFICES, LABORATORIES, FURNITURE AND EQUIPMENT 

 

Amend the following: -  

 

134.1        INSURANCE 

 

All buildings, furniture and equipment provided by the Contractor for the Engineer’s staff 

houses, offices and laboratory shall be insured by the Contractor against any loss or damage 

by accident, fire and theft for the duration of the Contract Works, until the buildings revert to 

the Contractor.  Theft insurance shall include all furniture and personal effects of the occupants 

of the houses as well as the items in office and laboratory.  No separate payment will be made 

for this provision and all costs for complying with the above will be deemed to have been 

included in the Contractor’s rates. 
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134.2        OWNERSHIP 

 

Amend the following: - 

 

The office and the laboratory provided as per the foregoing details shall revert to the 

Contractor at the end of the contract. However, the equipment and furniture to be provided 

and as per list given under Appendix C to this Special Specifications shall revert to the 

Employer. No separate payment will be made for the transfer of ownership of the latter and 

costs in meeting this requirement will be deemed to have been included in the Contractor’s 

rates. 

 

135  MAINTENANCE OF THE ENGINEER’S STAFF HOUSES, OFFICES 

LABORATORIES, FURNITURE AND EQUIPMENT 

 

In 1st paragraph, delete “until the end of the Period of Maintenance” and substitute “till the 

issuance of the Taking-Over Certificate for the whole of the Works, and if required for a period 

thereafter until the Contractor has completed any outstanding work.” 

 

Add the following at the end: - 

135.1 PROVISION OF MAINTENANCE AND SECURITY 

 

The Contractor shall maintain all furniture and equipment provided by him in a useable state 

of repair and shall replace promptly any item that becomes unserviceable or is lost. 

 

The Contractor shall provide cleaners, day and night watchmen for housing camp and offices 

as directed or instructed by the Engineer on site, the cost of which shall be included in the 

rates for providing houses, offices and laboratory. 

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

 

The Contractor shall pay wages (including all overtime) to fulfil the requirements of Clause 

137 of the Standard Specification including all allowances for the following: - 

 

Administrative Assistant  1 No. 

Clerk / Typist  1 No. 

Chainmen    6 No.  

CAD Technician  1 No. 

Laboratory Attendants 4 No. 

Levellers   2 No. 

Labourers    6 No.  

. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits 

under appropriate items in the Bills of Quantities.  
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138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD 

OF PAYMENT 

 

The Contractor shall when instructed to do so provide and maintain in good working condition 

for the exclusive use of the Engineer and his staff throughout the contract, brand new vehicles, 

right hand drive, diesel powered and fitted with air-conditioner, CD/mp3 music player, Air 

bags and power steering as described below. The Engineer will approve the type of vehicle 

and confirm the number of each type to be provided.  

 

1No. Type 2 – new Turbo diesel propelled 4WD Twin Cab Pick-up vehicle of minimum 

engine capacity 2800cc. 

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall 

provide competent drivers during normal working hours and whenever required by the 

Engineer. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide an 

acceptable equivalent replacement vehicle until such time as the original vehicle is repaired to 

the satisfaction of the Engineer and returned for use. 

 

Payment for the vehicles (up to 4,000Km per veh. month), shall be by vehicle months. 

Payment for mileage above 4,000Km per vehicle month, shall be made at a rate per Kilometre. 

These payments shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, 

drivers and repairs. The rate shall include any overtime the drivers might be due or any other 

allowances in addition to the normal working hours. Payment shall be made under appropriate 

items in the Bills of Quantities. 

 

The vehicle shall revert to the Client at the end of the contract. 

 

139 MISCELLANEOUS ACCOUNTS 

 

The Contractor maybe instructed by the Engineer to make payments of general receipted 

accounts for such items as stationary, stores and equipment, or make payments for claims and 

allowances for the supervision personnel; or the Engineer may direct the Contractor to 

purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a 

percentage for overheads and profits under appropriate items in the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S STAFF 

 

In the last line delete the words “shall be at the Contractor’s expense” and substitute with 

“including the approved percentage for administrative overheads shall be paid by the 

Contractor to the Engineer”. 

  

Add the following; 
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If the Contractor wishes to execute permanent works outside the Engineer’s normal working 

hours as stated in Clause 108 of the Standard Specification, then the payment for overtime for 

the Engineer’s junior staff shall be reimbursed in full by the Contractor to the Engineer plus a 

20 percent additional amount to cover for the Engineer’s administrative overheads. 

In addition to the support staff provided by the contractor under Clause 137 above, the 

following Engineer’s staff shall also be considered inclusive with regard to implementation of 

provisions under this Clause 140;  

 

Designation Number 

Assistant Resident Engineer 1 

Materials Engineer 1 

Senior Surveyor 1 

Senior Materials Technician 1 

Assistant Surveyor 1 

Assistant Materials Technician 1 

Senior Inspector 1 

Inspector 1 

 

If the Contractor wishes to execute the works on regular basis outside the Engineer’s normal 

working hours as given in Clause 108, over a prolonged period, the Engineer may, if he deems 

it necessary, employ additional supervisory staff for which the required salaries, plus twenty 

(20%) percent additional amount to cover for the Engineer’s administrative overheads shall 

be reimbursed in full by the Contractor to the Engineer. In addition, the Contractor shall 

provide the required accommodation for such staff at his own cost.  The Contractor shall not 

be reimbursed any of these costs. 

 

141 MEASUREMENT AND PAYMENT 

 

Item: Preliminary Item 

Delete the contents of Sub-Clause 141 (a) entirely and substitute with: - 

 

“No Preliminary item has been included in this Contract. All Contractor’s mobilisation and 

general costs shall therefore be included in relevant rates in the Bill of Quantities.” 

 

Item: Progress Photographs 

Delete this Sub-Clause 
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142 ENVIRONMENTAL PROTECTION 

 

Further to the requirements of Clause 19.1 of the Conditions of Contract, the Contractor shall 

be responsible for the following measures to protect the environment: 

1. Compliance with national and local statutes and regulations relating to protection of the 

environment. The Contractor will be responsible for familiarizing himself with all existing 

national and local legislation in this regard. 

2. All construction activities shall be carried out using the best possible means to reduce 

environmental pollution such as noise, dust and smoke.  All vehicles and plant shall be 

regularly serviced in accordance with the manufacturer’s recommendations to ensure that they 

operate efficiently and without excessive noxious emissions.  The Engineer will have the 

authority to instruct the Contractor to temporarily cease operations and/or remove from the 

site vehicles or plant which do not comply with this requirement, until such time that he is 

satisfied that best practicable means to reduce environmental pollution to a minimum are being 

used. 

3. The Contractor shall at all times maintain all sites under his control in a clean and tidy 

condition and shall provide appropriate and adequate facilities for the temporary storage of all 

waste prior to proper approved disposal. 

4. The Contractor shall be responsible for the safe transportation and disposal of all waste 

generated as a result of his activities in such a manner as will not give rise to environmental 

pollution in any form, or hazard to human or animal health.  In the event of any third party 

being employed to dispose of waste, the Contractor shall be considered to have discharged his 

responsibilities under this clause from the time at which waste leaves sites under his control, 

providing that he has satisfied himself that the proposed transportation and disposal 

arrangements are such as will not give rise to pollution or health hazard. 

5. The Contractor shall be responsible for the provision of adequate sanitary facilities for his 

workforce, and that of his sub-contractors, at all construction and ancillary sites.  The 

Contractor shall not allow the discharge of any untreated sanitary waste to groundwater or any 

surface watercourse. 

Prior to the mobilization of the workforce the Contractor shall provide details of proposed 

sanitary arrangements to the Engineer for approval, such as will allow him to assess whether 

or not the proposed facilities are adequate and are unlikely to pollute water resources, and also 

that the facilities will be properly operated and maintained. 
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6. All concrete and asphalt plants shall be operated and maintained in accordance with the 

original manufacturer’s specifications and manuals, and in such a manner as to minimize 

emissions of hydrocarbons and particulates.  If, in the opinion of the Engineer, the operation 

of such plant is causing, or is likely to cause nuisance or health problems to site staff or the 

general public, the Contractor shall carry out such work as is necessary to reduce emissions to 

an acceptable level within a time-scale agreed with the Engineer. 

7. The Contractor shall regularly dowse with water all exposed dirt surfaces to reduce dust levels. 

8. The Contractor shall take all reasonable measures, at all sites under his control, to prevent 

spillage and leakage of materials likely to cause pollution of water resources.  Such measures 

shall include, but not be limited to the provision of bunds around fuel, oil and bitumen storage 

facilities, and provision of oil and grease traps for servicing and fuelling areas.  Prior to 

construction of such facilities, the Contractor shall submit details of pollution prevention 

measures to the Engineer for his approval. 

9. The Contractor shall be responsible for ensuring that exposed surfaces are re-vegetated as 

construction progresses, all to the satisfaction of the Engineer. The removal of trees shall be 

kept to the minimum necessary to accommodate the Permanent Works. 

10. Prior to the removal of any trees the Contractor shall inform the Engineer of the intended 

operation and obtain the permission of the Engineer for the removal of the trees.  If any tree 

is removed without permission the Contractor shall replant another approved tree at no 

additional cost to the Employer. 

11. The Contractor shall ensure that fires, except for controlled fires for burning rubbish, do not 

start within the Site or in the environs thereto as a result of the works or from the actions of 

his employees.  The burning of waste, such as vehicle tyres causing noxious emissions is 

prohibited.  The Contractor shall have available at all times trained fire-fighting personnel 

provided with adequate fire-fighting equipment to deal with all fires.  The Contractor shall 

additionally at all times provide sufficient fire protection and fighting equipment local to parts 

of the Works which constitute particular fire hazards. 

 

12. The contractor shall as instructed by the Engineer carry out off – road mitigation measures to 

the approval and satisfaction of the Engineer and to the required standards. The contractor 

shall obtain Environmental mitigation licence for the same and also comply with 

Environmental Management Coordination Act (EMCA) 1999, and Environmental Impact 

Assessment (EIA) and Environmental Audit (EA) Regulations 2003.  
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No separate payment shall be made in respect of this Clause 142 and the Contractor shall be 

deemed to have allowed in his general rates and prices for the cost of complying with the 

requirements of this Clauses. 

 

 

 

143 RECTIFICATION OF TITLE DEEDS 

 

Properties acquired during construction of the road will need to have their title deeds rectified 

with the Commissioner of Lands. The Contractor shall pay, on instruction from the Engineer, 

the cost of rectification of title deeds of the affected properties.  Contractor will be reimbursed 

under the Prime Cost sum allowed for land acquisition in Bill 1. 

Contractor’s overhead shall cover his administration and liaison with the Commissioner of 

Lands. 

 

Payment will be under appropriate items in the BOQ. 

 

 

144 COPIES OF ORDERS AND REQUISITIONS 

 

The Contractor shall provide the Engineer with copies of all orders for supply of materials and 

goods required in connection with the works as the Engineer may require. 

 

145 SHORTAGE OF BITUMEN AND OTHER MATERIALS 

 

The Contractor shall make provisions for obtaining bitumen and other materials required for 

the Contract if they are not available locally. In particular, the Employer shall not be liable for 

any additional costs due to local lack of bitumen or any other materials. 

 

147 COMPLIANCE WITH SPECIFICATIONS 

 

All materials, plant, labour and workmanship in and connected with the execution of the works 

shall be the best of their respective kinds without regard to any trade terms and the Contractors 

shall comply in these and all other respect with the relevant clauses and shall carry out the 

contract in a proper and workmanlike manner and in strict accordance with the working 

drawings and instructions of the Engineer. 
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148 BOREHOLE FOR CONSTRUCTION WATER 

 

The Contractor will source competitively for a drilling sub-contractor registered with the 

Water Resources Management Authority (WARMA) to undertake the following tasks; 

 

(i) Carry out a hydrogeological survey for likely ground water sites along the project road 

and produce report on the likely construction water sites for the Engineers approval and a 

final report for submission to the local water board, WARMA and NEMA. 

(ii) Obtain the necessary water extraction and drilling permit for 1 No. borehole. 

(iii) Drill for the borehole to the recommended depth and install 152mm diameter slotted 

black pipe or PVC pipe casings as instructed by the Engineer. 

(iv) Install an approved ‘GRUNDFOS’ submersible pipe with an approved control panel. 

(v) Provide a 20,000-litre plastic water tank of type ‘ROTO’ or similar on a concrete or 

masonry plinth raised at least 2.5metres above ground. 

(vi) Run and Service the borehole for the duration of the Contract. 

The Contractor will make arrangement to acquire land for the borehole and the whole 

borehole infrastructure shall revert to the Employer at the end of the contract.  

The Contractor will be paid on a prime cost basis for his expenses and a percentage to cover 

cost, profit and overheads, under relevant items in Bill No. 1. 

The Contractor will be reimbursed his expenses for Land acquisition under the relevant item 

in Bill No. 1. 

 

149 GENERAL STD AND HIV/AIDS ALLEVIATION MEASURES 

 

The Contractor shall advise all Site staff and labour (including all the Contractor’s employees, 

all Sub-Contractors’ and Consultants’ employees, and all truck drivers and crew making 

deliveries to Site) of the dangers and impact of Sexually Transmitted Diseases (STD) in 

general and HIV/AIDS in particular. To this end, the Contractor shall conduct Information, 

Education and Consultation (IEC) campaigns at least every other month, addressed both to the 

aforementioned Site staff and labour and to the immediate local communities. 

 

The Contractor shall throughout the Contract (including the Defects Liability Period) also 

provide, maintain and operate at least one STD, HIV/AIDS clinic on each Site or make 

alternative arrangements with an existing suitably qualified and equipped local clinic. Each 

clinic shall be suitably staffed and equipped for the screening, diagnosis and counselling of 
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STD, HIV/AIDS cases within the Site staff and labour (as defined above). Each clinic shall 

also provide free treatment of the general STD cases, while the HIV/AIDS cases shall be put 

in touch with/referred to the local National HIV/AIDS programme coordinated by the Ministry 

of Health. 

The Contractor shall also make available at least 100 condoms per year for each member of 

the above-mentioned Site staff and labour. 

The Contractor shall, throughout the Contract, liaise with the Department of Health Kiambu 

County and their designated local representatives or agents, to report progress. 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 

 

202 TESTING BY THE CONTRACTOR 

 

Add the following: - 

 

202.1 CONTRACTOR'S TESTING 

 

The provision of the Engineer's laboratory and testing equipment, as specified in Section 1 

of this Special Specification, does not relieve the Contractor of his obligation to provide 

laboratory and testing equipment and execute his own testing, in conformity with the 

specified requirements in the Standard Specification. 

 

204 SIEVES 

 

Add the following: - 

 

204.1 SIEVE SIZES 

 

A standard set of sieves for general use shall consist of the following sieve sizes mm: 100-

63-50-37.5-25-20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075 mm.  The sieves from 

0.425 to 0.075 mm shall be suited for wet sieving. 

 

205  SOILS AND GRAVEL 

 

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, 

the CBR of the material shall be determined at the specified state of compaction; 

 

a) After four days soaking in the case of neat materials and  

b) After seven days curing plus seven days soaking in the case of cement/lime improved 

materials 

 

211 BITUMINOUS BINDERS 

 

(c)  Requirements 

 

(i) Straight run bitumen  

 

In addition to the requirements of the Standard Specification the ash content of penetration 

grade bitumen shall not exceed 5 % by weight 
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SECTION 3 - SETTING OUT & TOLERANCES 

 

301 SETTING OUT 

 

a) General 

 

Add the following: 

 

 If the traverse points to be used for the setting out are close to the existing carriageway and 

interfere with construction works then the Contractor will have to relocate them to a location 

where they will not be disturbed.  The co-ordinates and heights of all traverse points so located 

shall be listed and provided to the Engineer for checking and/or approval. Contractor shall also 

monument the new centreline every 200m along straight and all salient points along curves by 

a pin in the concrete beacon before commencement of any works. 

 

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 

200mm long with 25mm exposed to the air, sticking out form its top surface.  This pin shall be 

co-ordinated and heighted and result of the same shall be provided to the Engineer for approval.  

Cost of these works shall be included in the rates as no separate item has been provided. 

 

Commencement of the works shall not be permitted until this basic survey data has been 

provided and approved by the Engineer for at least 5 Kms of the road. 

 

b) Detailed Setting Out 

 

Add the following: 

 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 

ground and painted white above the ground. The offset from centre line shall be indicated by 

small nail 20mm to 25mm long with its head driven flush with the top of the peg. Chainages, 

offset and reference elevation shall be clearly indicated to the sides of the peg to the satisfaction 

of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, 

Contractor shall take cross-sections again and submit the copy of the same to Engineer for 

agreement.  These cross-sections shall then be used as basis of measurement for all subsequent 

layers, unless otherwise stated. 

 

302 TOLERANCES 

 

Add the following: 

(j) Pavement Widths 

For Pavement widths for subbase, base and wearing course, the allowable tolerances shall 

be 0 to +50 mm. 

(k) Pipe Culverts 
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The maximum deviation from the specified line of a drainage pipe shall be: - 

Horizontal -      25mm in 3.0 m 

Vertical     -  30 mm in 10.0 m 
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SECTION 4 - SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

 Site Clearance shall be carried out as directed by the Engineer. 

 

Add the following as the last paragraph in Sub-clause (a): 

 

Site clearance is not required over the gravelled width of existing road and shoulders. No 

measurement and payment for site clearance will be made for this width.  The remaining area 

within the road reserve including sides of existing embankments and cuttings shall be cleared 

as instructed by the Engineer.  This operation shall also include the removal of all trees, except 

for some trees as directed by the Engineer. The Contractor shall provide paint and all the 

assistance the Engineer may require to mark the trees which should not be removed during 

site clearance. 

 

The Contractor shall take care not to uproot or damage trees which are within the road reserve 

but outside the construction width. After the Contractor has staked out the extent of the road, 

the Engineer, with the assistance of the Contractor, shall mark out the trees to be removed. 

After removal, the trunks and branches of these trees shall be cut up into pieces not more than 

2.0m in length, transported and neatly stored at the nearest County Offices or otherwise in a 

position to be indicated by the Engineer. No additional payment shall be made for complying 

with these requirements and it is deemed the Contractor will have included its cost in the rates 

for site clearance. 

 

402 REMOVAL OF TOPSOIL 

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing 

or newly constructed drains, drainage channels, and accesses. 

  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 

 

When instructed by the Engineer, the Contractor shall demolish or remove any structure and 

payment for this shall be made on day works basis. 
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SECTION 5 - EARTHWORKS 

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

 Add the following at the end: 

 

Where benching is required for existing pavement or embankment slope to accommodate 

earthworks, subgrade or subbase for widening the road, the rate for compaction of existing 

ground shall be deemed to cover this activity. 

 

Excavation in the existing road shall be kept dry. In the event of water penetrating the 

underlying layer, construction of the subsequent layers shall be postponed until the 

underlying layers are dry enough to accommodate the construction plant without deforming 

or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both vertically 

and perpendicular to the direction of the travel. The step shall be 500 mm perpendicular to 

the direction of the travel and 150 mm vertical unless otherwise instructed by the Engineer. 

 

Special care shall be taken when compacting the new material at the joint ensuring that 

specified density is achieved. 

 

In cuttings, the contractor shall excavate to a level that would accommodate the 325mm 

subgrade and the existing ground below this MUST be processed and compacted in 

accordance with clause 504 of the standard specifications. 

 

505 CONSTRUCTION OF EMBANKMENTS 

Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any other 

undesirable material shall not be used, unless specifically directed by the Engineer. 

Unsuitable material shall include: 

(i) All material with CBR Values of less than 2% 

(ii) All material containing more than 5% by weight of organic matter (such   as topsoil, 

material from swamps, mud, logs, stumps and other perishable material) 

(iii)All material with a swell of more than 3% (such as black cotton soil) 

(iv) All clay of plasticity index exceeding 50. 

(v) All material having moisture content greater than 105% of optimum moisture content 

(Standard Compaction) 

Subgrade 

 

Improved Subgrade layer, 300mm thick shall be required below the formation layer and 

shall be formed as below; 
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(i) Existing pavement layers shall be scarified and spread to required width, extra material 

added from approved borrow sites as necessary, and the whole layer processed and 

compacted as specified to a thickness of 300mm. 

(ii) The material forming the improved subgrade shall be of Soil Class S4 minimum with 

CBR of not less than 10% and a swell of less than 1% measured after a 4-day soak. The 

full layer of 300mm shall be compacted to a 100% MDD (AASHTO T99). 

 

Payment for laying the improved subgrade as per requirements in (i) and (ii) above shall be 

done under item 5.06 of BOQ. No extra payment will be made for haulage of supplementary 

subgrade material from borrow pits and all costs shall be deemed to have been factored in 

the rate entered against item 5.06.  

 

Where the insitu material shall be deemed substandard or weak due to say wet spots, the 

Engineer may instruct that the material forming the existing pavement first be removed to 

stockpile and the resultant exposed surface be scarified, re-processed and re-compacted as 

specified under Clause 504 before laying the improved subgrade material. The removal to 

stockpile of the existing pavement material shall be paid for under item 5.03 of BOQ. Where 

the Engineer shall deem it necessary to protect the pavement layer from water seepage, 

subsoil drains in form of rock fill wrapped in filter fabric shall be installed at suitable depths 

below the pavement as instructed (refer to Clause 814 of the Special Specifications). The 

rock fill and the filter fabric shall be measured in terms of cubic metres and by square metres 

respectively and payments made under appropriate items of the BOQ. 

 

Embankment repair 

 

Where directed by the Engineer, any localised filling in soft or hard material shall be 

executed in accordance with Clause 505. 

 

508         COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density 

of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), 

if any and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or 

surround(s) as applicable. 

 

At locations adjacent to structures (up to 100m away from structure), all fill above ground 

level up to the underside of the subgrade shall be compacted to density of 105% MDD 

(AASHTO T.99). In case of fill around box culverts this should be carried out for the full 

width of the fill and for a length bounded by the vertical plane passing through the ends of the 

wingwalls. 

 

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of 

subgrade material (i.e. material immediately below formation) in cut areas shall not be carried 

out by the contractor in areas where the formation is formed in hard material, unless specific 

instructions to the contrary are issued by the Engineer. 
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Where improved sub-grade material shall be required, the material shall have a CBR greater 

than 14% and this shall be compacted and finished to the same standards and tolerances as 

those required for normal subgrade and clauses in the specifications applying to normal 

subgrade shall also apply. 

 

 

509 MASS-HAUL DIAGRAM 

 

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been provided with the 

Documents. The Contractor shall be responsible for locating suitable materials for 

constructing earthworks along the alignment and elsewhere and shall include in his rates for 

fill, spoil and for the cost of haulage”. 

 

511 BORROW PITS 

 

The first part of the Standard Specification is amended as follows: - 

 

Fill material which is required in addition to that provided by excavation shall be obtained 

from borrow pits to be located and provided by the Contractor but to the approval of the 

Engineer contrary to what has been stated. 

 

515 SIDE DRAINS 

 

Whenever excavation works in side drains constitutes a separate operation from the bulk 

earthworks, such excavation shall be classified as catch water drains under Section 8 of the 

Specifications 

 

517 MEASUREMENT AND PAYMENT 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 

compaction of fill in soft material shall allow for the requirements of clause 508 of the special 

specification and no extra payment shall be made for compaction around pipe culverts (100% 

MDD AASHTO T.99). 

 

(h) Delete the text and replace: - 

 

 Item: Fill in soft material for improved subgrade  

 Unit: m3 

 

The rate shall include; 

 

 Scarifying and spreading the existing pavement material to the required 

pavement width  

 Provision of additional subgrade material meeting the specified quality – 

where required – from approved borrow sites  
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  Trimming, shaping and compaction of the improved subgrade to 100% 

MDD (AASHTO T99) in two layers as to achieve the total thickness of 

300mm. 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will 

not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil 

areas, except for those areas in road reserves specifically approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials complying 

with the Standard and Special Specifications, and for the procurement, Winning, haulage to 

site of these materials and all costs involved therein. Similarly, the contractor will be 

responsible for the provision and costs involved in providing suitable areas for stockpiling 

materials and spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within 

the road reserve forming the site of the works the Contractor may utilise this subject to the 

approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the 

requirements for this Clause and the Contractor must include these costs in the rates inserted 

into the Bills of Quantities. 

 

605 SAFETY AND PUBLIC HEALTH REQUIREMENT 

 

Add the following to Clause 605: 

 

When working the material sites, the Contractor shall time and arrange his works in such a 

way that at no times the public safety is endangered in any way. 

 

607 SITE CLEARANCE AND REMOVAL OF TOPSOIL AND OVERBURDEN 

 

Add the following to Clause 607: 

 

Faces of quarries or borrow pits being higher than 4 metres shall be shaped and stepped with 

benches 1.5 m wide, sloping 1:10 out of the face at an interval of 4 metres height.  All 

quarries and borrow pits shall be permanently fenced with 5-strand barbed wire which shall 

be located 5 metres off the edge of the face. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 

material, on which foundations for structures shall be placed, shall be compacted to 100% 

MDD (AASHTO T.99) immediately before structures are constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 

minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 

 

Payments for river training and establishment of new watercourses shall only be made where 

such work constitute permanent works.  Works done for road deviation or other temporary 

works shall not qualify for payment. 

 

710 STONE PITCHING 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure 

shall consist of sound unweathered rock approved by the Engineer. The stone as dressed shall 

be roughly cubical in shape with minimum dimensions of 150 x 150mm for normal thickness 

of stone pitching. Cement mortar Grouting will be done for all stone pitching areas and the 

top line of the stone pitching should be grouted/sealed with concrete class 15/20. The cement 

shall be mixed with sand in the ratio of 1:3 by volume to form the grout. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone 

laid, interlocked and rammed into the material to give an even finished surface. Soil erosion 

is rampant along the project location and this can be minimised by ensuring that proper 

protection works is carried out along the drains using stone pitching. Most of the sections shall 

be stone pitched especially areas where we have steep slopes to minimise undermining of the 

road by rain water or as may be instructed by the Engineer. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such areas and 

notify the Engineer for his agreement of the extent of the Works required and his approval and 

instructions to proceed with the Works. Stone Pitching Repair and reconstruction shall be 

carried out in accordance with Clause 710 of the Standard Specifications. 
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711 GABIONS 

 

Where instructed by the Engineer the Contractor will install gabions as protection works to 

washout areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance 

with Clause 711 of the Standard Specification. 

 

In cases where existing gabions have been damaged, the Contractor shall identify them and 

notify the Engineer for his agreement of the extent of the Work required and his approval and 

instructions to proceed with the Works. 

 

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct 

levels and grades as directed by the Engineer, and in accordance with Clause 711 of the 

Standard Specifications and reconstruction with new gabions and other necessary materials as 

necessary. The damaged gabions shall be recovered and transported to the County 

Government of Kiambu yard. 

712 RIP-RAP PROTECTION WORK 

 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, 

outfall and cut-off drain. The material shall be compacted to form a flat or curved surface 

preparatory to stone pitching of drainage channels, existing and new scour checks as directed 

by the Engineer. 

  

The surface to receive the pitching shall be compacted and trimmed to slope and the stone 

hand laid, interlocked and rammed into the material to give an even finished surface. The 

interstices of the Pitching shall be rammed with insitu material. The insitu material 

immediately behind the pitching shall be compacted to minimum density of 100% MDD 

compaction (AASHTO T.99) 

 

714 BACKFILL BELOW STRUCTURES 

 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 

and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" 

and insert "100%". 

 

(b) Removal of Existing Pipe Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing 

blocked or collapsed culvert pipes of 450 mm, 600 mm and 900 mm diameter including 

concrete surround, bedding, inlet and outlet structures. 

 

The void left after removal of culvert pipes shall be widened as necessary to accommodate 

new concrete bedding, pipe and haunching in order to accommodate replacement 600 mm 

or 900 mm diameter pipe culverts as shall be directed by the Engineer. The payment of 

this work shall be per linear metre of pipes removed.  

 

(c) Removal of Other Existing Drainage Structures 

 

Where instructed by the Engineer, the Contractor shall demolish or remove any other 

structure and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage works to the 

lines, levels, inclinations, and dimensions shown on the drawings or as instructed by the 

Engineer. 

 

805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert 

"100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" 

insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or boring 

and wedging or the use of a mechanical breaker fitted with a rock point in good condition and 

operated correctly. Boulders of more than 0.2m3 occurring in soft material shall be classified 

as hard material.  
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809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the pipes shall 

be bedded on 1:3 cement: sand mortar at least 50 mm thick, 150mm wide and extending the 

full length of the barrel. 

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 

(AASHTO T.99). 

In addition to the requirements of the Standard Specification, where inflatable balloon method 

of casting culverts in-situ is used, it is essential that thorough pre-construction trials are carried 

out and necessary adjustments made to ensure that: - 

i. All concrete used for surround and bedding shall be Class 25/20.  

ii. The inner concrete barrel surface immediately in contact with the inflated balloon form 

during placing shall achieve Class F3 finish. 

Payments for the bedding, pipe culvert and surround shall be made as specified in the standard 

specifications. No additional payments shall be made for complying with these requirements 

where the balloon method is adopted. 

 

810 JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: 

sand mortar and provided with fillets on the outside as described in clause 810 of the Standard 

Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

 

In the Standard Specifications, clause 812 

i. Delete paragraph 6 “for pipe culverts ……. depth of 150mm”, entirely. 

ii. Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and 

replace with "dry density of 100% MDD (AASHTO T.99)". 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 

compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and 

paid for separately. 
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813 PRECAST CONCRETE OPEN CHANNELS 

 

Add the following to the standard specification clause 813: - 

  

813.1 HALF ROUND OPEN CHANNELS 

 

These shall be provided as directed by the Engineer and in compliance with sections 813 and 

820 of the standard specifications. 

 

813.2 INVERT BLOCK OPEN CHANNELS 

 

These shall be provided as directed by the Engineer and in compliance with sections 813 and 

820 of the standard specifications. 

  

Where instructed, the Contractor shall excavate, compact the excavated bed to 100% MDD 

AASHTO (T.99), backfill as necessary with selected material compacted to 100% MDD 

AASHTO (T.99) and remove surplus material to spoil, provide, lay and joint invert block 

drains of 300 mm diameter with two side slabs 

 

Precast concrete invert block side drains shall comply with the requirements of BS 340, and 

shall be laid in accordance with the drawings. 

 

Precast concrete invert block drains and side slabs shall be formed of concrete of the class 

specified and to the dimensions shown on the drawing. Drains shall not normally be laid to a 

radius of a curvature less than 10 times the bed width or a diameter of the drain. 

 

Invert block drains shall be constructed in the positions and to the levels and dimensions 

shown on the drawings or as directed by the Engineer. The earth sides to such channels shall 

be neatly finished to a slope of 1: 1 or such other slope as the Engineer may direct. Invert 

block drains and side slabs shall be neatly jointed with mortar consisting of 1:3 cement: sand 

by volume. 

 

Payment for laying invert block drains of 300 mm dia. inclusive of two side slabs shall be by 

linear metre laid as instructed. The rate shall be inclusive of provision and transport of all 

materials, excavation, bed compaction and preparation, laying, jointing and disposal of spoil. 

 

814.1 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high-

water table, the Engineer may instruct the provision of counter fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and gradient 

instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock 

material as specified in clause 815 of the standard specification. Where these drains lie within 

the carriageway the carriageway shall be constructed only after the subsoil drain has been 

completed and approved by the Engineer 
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814.2 FILTER FABRIC TO SUBSOIL DRAINS 

 

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The 

provisions and placing of the fabric shall be in accordance with manufacturer’s instructions 

and complying with Clause 804 and 814 of the Standard Specification. Payment shall be in 

metre square of the fabric used. 

 

818 SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the 

standard Specifications and the drawings as shall be provided. 
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SECTION 9 - PASSAGE OF TRAFFIC 

 

901 SCOPE OF THE SECTION 

 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times 

and if necessary, construct and maintain an adequate diversion for traffic complete with all 

the necessary road traffic signs. 

 

The contractor shall provide to the satisfaction of the Engineer adequate warning signs, 

temporary restriction signs, advance warning signs, barriers, temporary bumps and any other 

device and personnel equipped with two-way radios to ensure the safe passage of traffic 

through the works. 

   

When carrying out the Works the Contractor shall have full regard for the safety of all road 

users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer 

all deviations necessary to complete the works. The contractor should allow for the costs of 

complying with the requirements of this clause in his rates. 

 

The contractor will be deemed to have inspected the site and satisfied himself as to the 

adequacy of his bid for these works and no additional payments will be made to the contractor 

for any expenditure on traffic control or the provision of deviations. The employer shall not 

be liable for inadequate prior investigations of this nature by the contractor. 

 

903 MAINTENANCE OF EXISTING ROAD 

 

The Employer shall hand-over the existing road to the Contractor at the commencement of the 

Contract. The Contractor shall be responsible for all repairs and maintenance during the 

duration of the Contract. The existing road is gravel and the Contractor shall maintain it with 

suitable approved gravel of minimum CBR 20%. The Contractor shall regularly inspect the 

road and carry out such repairs and maintenance to the satisfaction of the Engineer. If at any 

time, the Engineer draws the Contractor’s attention to a road section which requires 

maintenance, the Contractor shall promptly repair the section. The Contractor shall be legally 

responsible for any accident or damage attributable to his failure to maintain the road. 

 

904  CONSTRUCTION OF DEVIATIONS 

 

a)  General 

 

In addition to requirement of this clause, the maximum length of deviation road 

shall be restricted to 5 Kms at any given time unless otherwise instructed.  The 

Contractor shall construct and complete deviations to the satisfaction of the 

Engineer before commencing any permanent work on the existing road. Also, 

during these works the contractor is supposed to provide a detour of adequate pipe 

culverts for pedestrian and traffic crossing where there is bridge works. 
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Contractor will be allowed to open further 5 Km of the deviation road only when 

80% of the permanent work has been completed on first one and he will not be 

allowed to open further 5 Km till he has completed first 10 Km of the road and has 

it opened to traffic. 

 

Where there is an existing side road near the main road, the Contractor shall use 

this road as deviation road. 

 

b) Geometry 

 

The carriageway width of the deviations shall not be less than 6.5m wide and 

suitable for 2-way lorry traffic unless otherwise specified. 

 

c) Construction 

 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 

mm compacted thicknesses complying with section 10 of the Standard 

Specification.  The Contractor shall allow in his rate for removal of any unsuitable 

material before placing of gravel wearing course, as this will not be paid for 

separately. 

 

The Contractor shall be responsible for locating and obtaining suitable gravel for 

the construction of deviations. He shall be fully responsible for all payments 

necessary to enable him to purchase, excavate, stockpile, transport, lay and 

compact the gravel. These costs shall include but not limited to the following 

 

 site clearance,  

 stripping and removal of topsoil and any overburden, 

 construction and maintenance of haul roads, 

 Reinstatement of borrow areas after they become disused. 

 

All works shall be executed in accordance with Clauses 604, 605, 606, 607 and 

608 of Section 6 of the Specification. Contrary to provisions of Clause 610, no 

reimbursement for land acquisition shall be done. 

 

In addition to provisions of this clause, Contractor is required to sprinkle water at 

least 4 times a day at the rate of 1 - 1.4 litres/m2 in regular interval to minimise the 

effects of dust.  Latest sprinkling time shall be one hour before the sunset. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during construction 

whenever it is not practicable to make deviations. The contractor shall be reimbursed in 

accordance with the standard specifications. 
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Any damage caused by passing traffic through the works shall be made good at the contractor's 

own cost. 

 

 

907  SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawings at the locations 

where the traffic is being carried off the existing road to the deviation and back again to 

existing road.  The Contractor shall provide ramps and carry out any other measures as 

instructed by the Engineer to safely carry traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully 

reflectorized and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya 

Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 

authorities to clear any broken down or accident vehicles from the deviations and the main 

road, in order to maintain smooth and safe flow of the traffic.  

 

912 MEASUREMENT AND PAYMENT 

 

(a) Maintenance of existing road 

 

The Contractor will be paid by the cubic metre of compacted gravel used to maintain 

existing road. 

 

(b) Construct Deviation 

 

The Contractor shall be paid only 50% of the rate for this when he completes deviation 

road to the satisfaction of the Engineer.  The balance shall be paid in equal monthly 

instalments over the contract period, as he satisfactorily maintains the deviation (as per 

clause 904 and 905 above) when it is in operation. 

 

The rate shall include for the construction of any drainage requirement found 

necessary. 

 

(d) Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

(e) Add the following: 

 

Source of gravel material shall be provided by the Contractor and is subject to approval by 

the Engineer. 
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(f) Delete this Sub-Clause. 

 

There will be no payment for overhaul. 

 

(i) Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no 

separate payment shall be made. 

 

 

913 TRAFFIC MANAGEMENT PLAN 

 

Separately with the program for the Execution for the Works, the Contractor shall submit a 

traffic management plan prepared at a suitable scale showing his proposals for the 

management and control of traffic during the period of construction. 

 

The plan shall indicate the overall time sequence of construction for the project roads such 

that disruptions to traffic are minimised. The plan shall show the proposed deviations or 

where it is necessary to pass traffic through the works, the sequence of operations along the 

length of the road such that hindrance to traffic is kept to an absolute minimum.  

Modifications may be made to the plan as necessary with the prior approval of the Engineer.  

No operations shall commence until such time that the Engineer has approved in writing the 

traffic management plan. 
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SECTION 11 – SHOULDERS TO PAVEMENT 

 

1101 GENERAL 

 

Shoulders shall be constructed to a width of 1.5m, to the same standard as the carriageway 

with the pavement layers being constructed concurrently. Thus sections 12, 14 and 15 of the 

specifications apply as appropriate. 
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SECTION 12 - NATURAL MATERIAL SUB BASE AND BASE  

 

 

1201 GENERAL 

 

Natural Material for sub base and base shall be sourced from approved gravel sites. 

 

1203  MATERIAL REQUIREMENTS 

 

Natural materials for base and sub base shall conform to the specifications given in Section 

12 of the Standard Specifications for cement improved base and sub base. 

 

1209  MEASUREMENT AND PAYMENT 

 

a) Natural material for sub base and base  

 

Natural material for sub base and base shall be measured by the cubic metre placed and 

compacted upon the road calculated as the product of the compacted sectional area laid and 

the length.  

 

Notwithstanding the provisions of the Standard Specifications as regards the different 

methods of measurement, the applicable method here shall be “method - A” irrespective of 

whether the source of material shall be available at the time of tender or not. The 

responsibility of locating suitable gravel sources meeting the requirements of Clause 1203 

shall lie with the Contractor. 

 

No extra payment will be made for haulage of gravel material as the overhaul costs shall 

be deemed to have been factored in the rates inserted in the Bills of Quantities. 

 

b) Overhaul 

 

No extra payment will be made for haulage of gravel material as the overhaul costs shall 

be deemed to have been factored in the rates inserted in the Bills of Quantities. 

 

1210 HAND PACKED STONE 

 

Hand packed stone base is a layer of hand laid stone of defined size and durable in 

nature, laid in a manner such that when proof rolled and compacted it forms a stable 

and dense matrix as a road base. 
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a) Material for Hand Packed Stone Base 

This shall consist of durable stone with nominal base dimensions of 75 mm square and minimum 

height of 150 mm or when compacted to give a layer of 150 mm. The stone shall be class C with 

the following requirements: 

LAA                            45 max 

ACV 32 max 

SSS 12 max 

FI 30 max 

CR 60 min. 

 

It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be 

NONPLASTIC 

 

b) Laying 

The stone shall be laid by hand closely together. The stone shall be carefully bedded 

and tightly wedged with suitable spalls. The base of the stone shall alternate with the 

apex in all directions or as directed by the Engineer. The layer shall be proof rolled with 

a loaded scrapper or truck with a minimum axle load of 8 Tonnes in the presence of the 

Engineer who shall approve of its stability before compaction. 

 

c) Compaction 

This shall be by a steel wheeled roller of at least five Tonnes per metre width of roll. It 

shall consist of four static runs or until there is no movement under the roller. There 

shall follow vibratory compaction until an average dry density of 85% minimum of 

specific gravity of stone has been achieved. No result shall be below 82% of specific 

gravity. The surface of the compacted layer shall then be levelled by quarry dust (0/6 

mm). The dust shall have the following specifications: 

 

The stone shall be class C 

Grading 

(a) Sieve Size (b) % Passing 

10 100 

6.3 90-100 

4 75-95 

2 50-70 

1 33-50 

0.425 20-33 

0.300 16-28 

0.150 10-20 

0.075 6-12 
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The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be NON-

PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 

 

d) Measurement and Payment 

Payment shall be by the cubic meter laid (m3). Measurement of volume 

shall be determined as the product of length and compacted thickness 

laid. The rate quoted for this item should include the cost for laying the 

levelling quarry dust layer, as no extra payment shall be made for this 

layer. 
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SECTION 14 - CEMENT TREATED MATERIALS 

 

1401 CEMENT TREATMENT 

 

a) Cement for Treatment  

 

Cement for stabilisation will be Ordinary Portland Cement complying with clause 207 

of the Standard Specifications. The cement content of the treated material shall be as 

indicated by the Engineer and will normally be about 2-4%. The Engineer shall exercise 

his discretion to any variation in the rate of application of the cement, which he may see 

fit to order from time to time. 

 

b) Moisture content 

 

The moisture content of the treated material shall be as directed by the Engineer but 

nevertheless within the range of 95% to 105% of the Optimum Moisture Content 

(AASHTO T180). 

 

c) Mixing and Placing 

 

The material to be treated and the cement shall be mixed by an approved mixing plant 

(i.e a mix-in place pulvimixer or a stationary plant). 

 

1409 PROTECTION AND CURING 

 

Protection and curing shall be carried out in accordance with the provisions of Clause 

1409(i) of the Standard Specification but provision shall be made to wet the surface from 

time to time as directed by the Engineer. 

 

1412 MEASUREMENT AND PAYMENT 

 

Stabilizer 

 

The provision of the stabilizer shall be measured by the tonne calculated as the specific 

weight of stabilizer added to the material. 

 

Mix-in stabilizer 

 

Mixing stabilizer into the material shall be measured by the cubic metre of treated 

material calculated as the product of the compacted sectional area treated and the length.
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

PART A - GENERAL  

 

SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

PART A - GENERAL 

 

1501A GENERAL 

 

Details of the bitumen spray rates and the chipping spread rates will be directed by the 

engineer but the rates given below can be used for general guidance purposes. 

  

(a) Chippings 

 

14/20 mm size precoated chippings at a spread rate of 60-70 square metres per cubic 

metre. 

10/14 mm precoated chippings at a spread tare of 70-90 square metres per cubic metre. 

10/14 mm precoated chippings at a spread tare of 70-90 square metres per cubic metre. 

 

(b) Bitumen Spray Rates 

 

1.0-1.4 l/m2 for the first seal 

0.8-1.0 l/m2 for the second seal 

0.6-0.8 L/m2 for the third seal 

 

PART B - PRIME COAT 

 

1502 MATERIALS FOR PRIME COAT AND TACK COAT. 

 

For prime coat, the binder shall be a medium-curing cut-back MC30 for Cement 

Stabilised Base unless otherwise directed by the Engineer. The spray rate shall be 1.0-1.2 

l/m2 

 

The rate of spray of bituminous prime coat refers to the gross volume of the cut-back 

bitumen, that is the volume of the bitumen plus dilutant. 

 

Prime Coat shall be applied to areas which are to receive single seal surface dressing, 

double seal surface dressing or bituminous mixes as directed by the Engineer. 

 

The tack coat shall consist of K1-60 unless directed by the Engineer 

 

The spray rates of the binder shall be as instructed by the Engineer and shall generally be 

within the range 0.3 - 1.04 l/m2 
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PART C – SURFACE DRESSING 

 

1502C MATERIALS FOR SURFACE DRESSING. 

 

In addition to the requirements of the standard specifications, details of the bitumen 

spray rates and the chipping spread rates will be directed by the Engineer but the rates 

given below can be used for general guidance purposes. 

 

(a) Binder 

 

The bituminous binder shall be 80/100 penetration grade bitumen. Cut-back with 

Kerosene fuel in accordance with the prevailing road temperature and conforming to 

clause 211 of the standard specification. 

 

(b)    Chippings 

Chippings shall be of Class I material and shall comply in all respects with clause 1502C 

of the Standard Specification. The Contractors attention is drawn to Clause 1501C of the 

Standard Specification with regard to cleanliness and dust content of the chippings for 

surface dressing. Should it prove necessary in the Engineers opinion to wash the 

chippings, no extra payment will be made to the Contractor for this operation. 

 

1503C SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS. 

 

Spray and Spread rates cannot be calculated until samples of the chippings to be used are 

available for the test. 

 

After submission of samples and completion of Laboratory tests on chippings and binder, 

the contractor shall in the presence of the Engineer or his representative, lay trial sections 

of seal at various rates of spray and spread as directed by the Engineer and in accordance 

with clause 1503C of the Standard Specifications. 

 

Should any change occur in the source of chippings or bitumen, the Contractor shall 

advice the engineer accordingly who will then decide if any revisions are required t the 

spray and spread rates 

 

If any changes are required, the Contractor shall carry out further trials as instructed by 

the Engineer. 

 

Payment for binder and chippings will be based on the instructed spray and spread rates 

used which may not necessarily those specified. The Engineer will specify the spray rates 

of bitumen as residual bitumen per square metre.  

Actual bitumen spray and chippings spread rates shall be instructed by the Engineer, 

following site trials. Actual spray rates used by the Contractor must be adjusted to 

compensate for any cutback added. 

 

1505C PRECOATED CHIPPINGS 

 

Chippings used for surface dressing work shall be precoated in accordance with clause 

1501C of the cutback bitumen emulsion.   
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The amount of bituminous binder used to precoated chippings will be instructed by the 

Engineer and will normally be between 0.4% and 1.0 % residual bitumen as percentage 

of the dry weight. 

 

Prior to laying any precoated chipping’s, the contractor shall prepare trial mixes of 

bitumen and chippings in the presence of the Engineer.  After completion of trial mixes, 

the Engineer shall issue written instructions to the Contractor indicating the amount of 

binder to be added in precoated chippings.  The Contractor shall maintain this proportion 

unless the surface or nature of the chippings changes when the Contractor shall repeat the 

trials and the Engineer will issue revised instruction. 

  

1511C MEASUREMENT AND PAYMENT 

 

Payment for surface dressing shall be in accordance with direction 15 of the directions 

for measurement and pricing. The rates inserted by the Contractor for precoated chippings 

in the Bills of Quantities shall include provision of chippings, spreading and rolling the 

precoated chippings on the carriageway. 

 

The rate inserted for bleeding 80/100 penetration grade bitumen with kerosene shall be 

the amount of cutter in litres used for the cut-back. 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING 

COURSES 

 

This section covers different types of bituminous mixes for surfacing (wearing and binder 

courses) and is divided into the following parts: - 

 

PART A:   GENERAL 

 

PART B:   ASPHALT CONCRETE FOR SURFACING 

 

PART A – GENERAL 1601A SCOPE OF PART A 

 

Part A comprises all the general requirements for bituminous mixes which apply to Part 

B as well. 

 

1602A REQUIREMENTS FROM OTHER SECTIONS 

 

The following sections of this Specification apply to Part B of this section and shall be 

read in conjunction therewith: - 

 

Section 2   Materials and Testing of Materials  

Section 3  Setting Out and Tolerances  

Section 6   Quarries, Borrow Pits, Stockpile and Spoil Areas  

Section 15  Bituminous Surface Treatments and Surface Dressing 

 

1603A  CONSTRUCTION PLANT 
 

a) General 

 

The Contractor shall submit to the Engineer in accordance with Section 1 of its 

Specification. Full details of the construction plant he proposes to use and the 

procedures he proposes to adopt for carrying out the permanent Works. 

 

The Engineer shall have access at all times to construction plant for the purposes of 

inspection. The Contractor shall carry out regular calibration checks in the presence of 

the Engineer and shall correct forthwith any faults which are found. 

 

All construction plant used in the mixing, laying and compacting of bituminous mixes 

shall be of adequate rated capacity, in good working condition, and shall be acceptable 

to the Engineer. Obsolete or worn-out plant will not be allowed on the work. 

 

b) Mixing Plant 
 

Bituminous materials shall be mixed in a plant complying with ASTM Designation 

D995 and shall be located on the Site unless otherwise agreed by the Engineer. It shall 

be equipped with at least three bins for the storage of heated aggregates and a separate 

bin for filler. All bins shall be covered to prevent the ingress of moisture. 

 

The plant may be either the batch-mix type or the continuous-mix type and shall be 

capable of regulating the composition of the mixture to within the tolerances specified 

in Clause 1614A of this Specification. 
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The bitumen tank shall be capable of maintaining its contents at the specified 

temperature within a tolerance of 5°C and a fixed thermometer easily read from 

outside the tank. Any bitumen which has been heated above 180°C or has suffered 

carbonisation from prolonged heating shall be removed from the plant and disposed 

of. 

 

 

 

c) Laying Plant 
 

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with 

a hopper, delivery augers and a heated adjustable vibrating screed. It shall be capable 

of laying bituminous materials with no segregation, dragging, burning or other defects 

and within the specified level and surface regularity tolerance. Delivery augers shall 

terminate not more than 200 mm from the edge plates. 

 

d) Compaction Plant 

 

The Contractor shall provide sufficient rollers of adequate size and weight to achieve 

the specified compaction. Prior to commencing the laying of bituminous mixes in the 

permanent Works the Contractor shall carry out site trials in accordance with Section 

2 of this Specification to demonstrate the adequacy of his plant and to determine the 

optimum method of use and sequence of operation of the rollers.  

 

It is important to achieve as high a density as possible at the time of construction and 

it is expected that vibrating rollers will be required to produce the best results. 

However, it is essential that thorough pre-construction trials are carried out to ensure 

that: - 

 

(a) The roller is set up to have the optimum amplitude and frequency of vibration 

for the particular material being laid 

 

(b) That the roller does not cause breakdown of the aggregate particles. 

 

(c) That the optimum compaction temperatures are established which allow 

compaction without causing ripple effects or other distortions of the surfacing. 

 

1604A      PREPARATION OF SURFACE 

 

Immediately before placing the bituminous mix in the pavement, the existing surface shall 

be cleaned of all material and foreign matter with mechanical brooms or by other 

approved methods. The debris shall be deposited well clear of the surface to be covered. 

 

Any defect of the surface shall be made good and no bituminous mix shall be laid until 

the surface has been approved by the Engineer. 

 

If instructed by the Engineer a tack coat shall be applied in accordance with Section 15 

of this Specification. If the Engineer considers a tack coat is required prior to laying the 

bituminous mix or between layers of the bituminous mix, due solely to the Contractor's 

method of working, then such tack coat shall be at the Contractor's expense. 
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1605A DESIGN AND WORKING MIXES 

 

At least two months prior to commencing work using a bituminous mix, the Contractor 

shall have demonstrated that he can produce aggregates meeting the grading requirements 

of the Specification, submit samples of each constituent of the mix to the Engineer. The 

Engineer will then carry out laboratory tests in order to decide upon the proportion of 

each constituent of the initial design mix or mixes to be used for site trials to be carried 

out in accordance with Clause 1606A of this Specification. 

 

Should the Engineer conclude from the site trials that the mix proportion or aggregate 

grading are to be changed, the Contractor shall submit further samples of the constituents 

and carry out further site trials all as directed by the Engineer. 

 

The Engineer may instruct the alteration of the composition of the -75-micron fraction of 

the aggregates by the addition or substitution of mineral filler. The Engineer may also 

instruct the alteration of all or part of the -6.3mm fraction of the aggregates by the addition 

or substitution of natural sand. 

 

The Contractor shall make the necessary adjustments to his plant to enable the revised 

mix to be produced. 

 

Following laboratory and site trials the Engineer will determine the proportions of the 

working mix and the Contractor shall maintain this composition within the tolerances 

given in Clause 1614A. 

 

Should any changes occur in the nature or source of the constituent materials, the 

Contractor shall advise the Engineer accordingly. The procedure set out above shall be 

followed in establishing the new mix design. 

 

1606A SITE TRIALS 

 

Full scale laying and compaction site trials shall be carried out by the Contractor on all 

asphalt pavement materials proposed for the Works using the construction plant and 

methods proposed by the Contractor for constructing the Works. The trials shall be carried 

out with the agreement, and in the presence of the Engineer, at a location approved by the 

Engineer. 

 

The trials shall be carried out to: - 

 

a) Test materials, designed in the laboratory, so that a workable mix that satisfies the 

specification requirements can be selected. 

 

b) To enable the Contractor to demonstrate the suitability of his mixing and 

compaction equipment to provide and compact the material to the specified 

density and to confirm that the other specified requirements of the completed 

asphalt pavement layer can be achieved. 
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Each trial area shall be at least 100 metres long and to the full construction width and 

depth for the material. It may form part of the Works provided it complies with this 

Specification. Any areas that do not comply with this Specification shall be removed. 

 

The Contractor shall allow in his program for conducting site trials and for carrying out 

the appropriate tests on them. The trial on any pavement layer shall be undertaken at least 

21 days ahead of the Contractor proposing to commence full-scale work on that layer. 

 

The Contractor shall compact each section of trial over the range of compactive effort the 

Contractor is proposing and the following data shall be recorded for each level of 

compactive effort at each site trial: - 

 

i. The composition and grading of the material including the bitumen content and type 

and grade of bitumen used. 

 

ii. The moisture content of aggregate in the asphalt plant hot bins. 

 

iii. The temperature of the bitumen and aggregate immediately prior to entering the 

mixer, the temperature of the mix on discharge from the mixer and the temperature 

of the mix on commencement of laying, on commencement of compaction and on 

completion of compaction. The temperature of the mixture is to be measured in 

accordance with BS 598. Part 3, Appendix A. 

 

b. The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, 

frequency of vibration and the number of passes of the compaction equipment, as 

appropriate for the type of roller. 

 

i. The target voids and other target properties of the mix together with the results of 

the laboratory tests on the mix. 

 

ii. The density and voids achieved.  

 

iii. The compacted thickness of the layer. 

 

Any other relevant information as directed by the Engineer. 

 

At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 

metres of trial for each level of compactive effort and provided all eight sets of results 

over the range of compactive effort proposed by the Contractor meet the specified 

requirements for the material then the site trial shall be deemed successful. The above 

data recorded in the trial shall become the agreed basis on which the particular material 

shall be provided and processed to achieve the specified requirements. 

 

1607A         MIXING OF AGGREGATES AND BITUMEN 

 

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken 

not to overheat it. The temperature shall never exceed 170°C for 80/100 or 60/70 bitumen, 

 

The aggregates shall be dried and heated so that they are mixed at the following 

temperatures: 

 

125 - 165°C when 80/100 bitumen is used 
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The dried aggregates shall be combined in the mixer in the amount of each fraction 

instructed by the Engineer and the bitumen shall then be introduced into the mixer in the 

amount specified. The materials shall then be mixed until a complete and uniform coating 

of the aggregate is obtained. 

 

The mixing time shall be the shortest required to obtain a uniform mix and thorough 

coating. The wet mixing time shall be determined by the Contractor and agreed by the 

Engineer for each plant and for each type of aggregate used. It shall normally not exceed 

60 seconds. 

 

1608A      TRANSPORTING THE MIXTURE 

 

The bituminous mix shall be kept free of contamination and segregation during 

transportation. Each load shall be covered with canvas or similar covering to protect it 

from the weather and dust. 

  

1609A      LAYING THE MIXTURE 

 

Immediately after the surface has been prepared and approved, the mixture shall be spread 

to line and level by the laying plant without segregation and dragging. 

 

The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed 

by the Engineer. The compacted thickness of any layer shall be at least 2.5 times the 

maximum size of the aggregate for wearing course and at least 2 times for binder course. 

The minimum thickness shall be 25 mm. 

 

Only on areas where irregularities or unavoidable obstacles make the use of mechanical 

laving impracticable, may the mixture be spread and compacted by hand. 

 

1610A       COMPACTION 

 

Immediately after the bituminous mixture has been spread, it shall be thoroughly and 

uniformly compacted by rolling. 

 

The layer shall be rolled when the mixture is in such a condition that rolling does not 

cause undue displacement or shoving. 

 

The number, weight and type of rollers furnished shall be sufficient to obtain the required 

compaction while the mixture is in a workable condition. The sequence of rolling 

operations shall be as agreed with the Engineer and proved during site trials. Initial rolling 

with steel tandem or three-wheeled roller shall follow the laying plant as closely as 

possible. The rollers shall be operated with the drive roll nearest the laying plant, at a 

slow and uniform speed (not exceeding 5 Km/Hr.). 

 

Rolling shall normally commence from the outer edge and proceed longitudinally parallel 

to the centreline, each trip overlapping one half of the roller width. On super elevated 

curves, rolling shall begin at the low side and progress to the high side. Where laying is 

carried out in lanes care must be taken to prevent water entrapment. 
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Intermediate rolling with a pneumatic tyred or vibratory roller shall follow immediately. 

Final rolling with a steel-wheeled roller shall be used to eliminate marks from previous 

rolling. 

 

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly 

moistened with water. 

 

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be 

used to achieve the specified compaction. 

 

1611A      FINISHING, JOINTS AND EDGES 

 

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in 

any way defective, shall be removed and replaced with fresh hot mixture, which shall be 

compacted to conform to the surrounding area. 

 

Spreading of the mixture shall be as continuous as possible. Transverse joints shall be 

formed by cutting neatly in a straight line across the previous run to expose the full depth 

of the course. The vertical face so formed shall be painted lightly with hot 80/100 

penetration grade bitumen just before the additional mixture is placed against it. 

 

Longitudinal joints shall be rolled directly behind the paving operation. The first lane 

shall be placed true to line and level and have an approximately vertical face. The mixture 

placed in the abutting lane shall then be tightly crowded against the face of the previously 

placed lane. The paver shall be positioned to spread material overlapping the joint face 

by 20-30mm. Before rolling, the excess mixture shall be raked off and discarded. 

 

When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, 

the edge of the lane shall be cut back as necessary, trimmed to line and painted lightly 

with hot 80/100 penetration grade bitumen just before the abutting lane is placed. 

 

Any fresh mixture spread accidentally on the existing work at a joint shall be carefully 

removed by brooming it back on to uncompacted work, so as to avoid formation of 

irregularities at the joint. The finish at joints shall comply with the surface requirements 

and shall present the same uniformity of finish, texture and-density as other sections of 

the work. 

 

The edges of the course shall be rolled concurrently with or immediately after the 

longitudinal joint. In rolling the edges, roller wheels shall extend'5Q to 100 mm beyond 

the edge. 

 

1612A      SAMPLING AND TESTING OF BITUMINOUS MIXTURES 

 

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO 

T168 (ASTM Designation D979). 

 

1613A      QUALITY CONTROL TESTING 

 

During mixing and laying of bituminous mixtures, control tests on the constituents and 

on the mixed material shall be carried out in accordance with Clause 1612A and Section 

2 of this Specification 
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If the results of any tests show that any of the constituent materials fail to comply with 

this Specification, the Contractor shall carry out whatever changes may be necessary to 

the materials or the source of supply to ensure compliance. 

 

If the results of more than one test in ten on the mixed material show that the material 

fails to comply with this Specification, laying shall forthwith cease until the reason for 

the failure has been found and corrected. The Contractor shall remove any faulty material 

laid and replace it with material complying with this Specification all at his own expense, 

 

1614A TOLERANCES 

 

Surfacing courses and base shall be constructed within the geometric tolerances specified 

in Section 3 of this Specification. 

 

The Contractor shall maintain the composition of the mixture as determined from the  

Laboratory and site trials within the following tolerances, per single test: - 

 

   

Bitumen Content 

 

0.3% (by total weight of total mix) 

 

Passing 10mm sieve and larger 

sieves 

 

6% (by total weight of dry aggregate 

including mineral filler) 

 

Passing sieves between 10mm and 

1.0mm sieves 

 

4% (by total weight of dry aggregate 

including mineral filler) 

 

Passing sieves between 1.0mm and 

0.075mm sieve 

3% (by total weight of dry aggregate 

including mineral filler) 

 

Passing 0.075mm sieve 

 

2% (by total weight of dry aggregate 

including mineral filler) 

 

The average amount of bitumen in any length of any layer, calculated as the product of 

the bitumen contents obtained from single tests and the weight of mixture represented by 

each test, shall not be less than the amount ordered. 

 

The average amount of bitumen for each day's production calculated from the checked 

weights of mixes shall not be less than the amount ordered. 

 

The average amount of bitumen in any length of any layer, calculated as the product of 

the bitumen contents obtained from single tests and the weight of mixture represented by 

each test, shall not be less than the amount ordered. 

 

The final average overall width of the upper surface of a bituminous mix layer measured 

at six equidistant points over a length of 100m shall be at least equal to the width 

specified. At no point shall the distance between the centreline of the road and the edge 

of the upper surface of a bituminous mix layer be narrower than that specified by more 

than 13mm. 
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1615A MEASUREMENT AND PAYMENT 

 

No separate measurement and payment shall be made for complying with the 

requirements of Clauses 1601A to 1614A inclusive and the Contractor shall be deemed 

to have allowed in his rates in Part B of Section 16 of this Specification for the costs of 

complying with the requirements of Part A of Section 16 of this Specification. 

 

 

PART B - ASPHALT CONCRETE FOR SURFACING 

 

1601B       DEFINITION 

 

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture of 

well graded dried aggregate and penetration grade bitumen, which, when compacted 

forms a dense material. 

A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt 

concrete Type II (Flexible). The asphalt concrete type will be Type I. 

 

1602B      MATERIALS FOR ASPHALT CONCRETE 

 

a) Type of bituminous material 

 

The type of material to be used on severe sites will be of the continuously graded type 

similar to Asphaltic Concrete or Close Graded Macadam. It is essential that these 

materials are sealed with a single or double surface dressing or a Cape seal. 

 

b) Penetration Grade Bitumen 

 

Bitumen shall be 80/100 penetration grade. 

 

c) Aggregate    
                                    

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from 

clay, silt, organic-matter and other deleterious, substances. The aggregate class will 

be specified in the Special Specification-and it shall comply with the requirements 

given in Table 16B – l (b): - 

                         

The coarse aggregate shall be entirely crushed rock from a source which is known to 

give high values of stability (> 9kN) in the Marshall test. Crushed river gravel should 

not be used. 

 

TABLE 16B-l (b) - REQUIREMENTS FOR COARSE AGGREGATE 

 

Coarse Aggregate  

Test                                

(Retained on a 6.3mm Sieve) 

Maximum Value 
 

LAA 30 

ACV 25 

SSS 12 

FI 25 
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Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other 

deleterious matter and shall be non-plastic. Unless otherwise specified in the Special 

Specification it shall consist of entirely crushed rock produced from Los Angeles 

Abrasion of not more than 40. The Sand Equivalent of the fine aggregate shall not be 

less than 40 and the SSS not more than 12. 

 

d) Mineral Filler 

 

Mineral Filler shall consist of Ordinary Portland Cement  

 

1603B        GRADING REQUIREMENTS 

 

The grading of the mixture of coarse and fine aggregate shall be within and approximately 

parallel to the grading envelopes given in Table 16B -l (a), for 0/20 mm as specified for 

binder course, as described below. 

 

To arrive at a suitable design, it is necessary to investigate a number of grading so that a 

workable mix which also retains a minimum of 3 % voids at refusal density is identified. 

The recommendations given in the SHRP SUPER PAVE system are provided in Tables 

16B-l(c) and 16B-l (d) as guidance towards identifying a suitable grading. 

 

 

TABLE 16B-l(c) - SUPER PAVE AGGREGATE GRADING CONTROL POINT 

 

 

Nominal 
 

Sieve Size 
 

Control Point 
 Maximum Size 

 

 

 
(% Passing) 
 (mm) 

 
(mm) 
 

Minimum 
 

Maximum 
 

37.5 

 

0.075 0 6 

  

 

2.36 

 

15 41 

  

 

25.0 

 

- 

 

90 

  

 

37.5 

 

90 

 

100 

  

 

50.0 

 

100 

 

- 

 25.0 

 

0.075 

 

1 

 

7 

  

 

2.36 

 

19 

 

45 

  

 

19.0 

 

- 

 

90 

  

 

25.0 

 

90 

 

100 

  

 

37.5 

 

100 

 

- 

 19.0 

 

0.075 

 

2 

 

8 

  

 

2.36 

 

23 

 

49 

  

 

12.5 

 

- 

 

90 

  

 

19.0 

 

90 

 

100 

  

 

25.0 

 

100 

 

- 

 12.5 

 

0.075 

 

2 

 

10 

  

 

2.36 

 

28 

 

58 

  

 

9.5 

 

- 

 

90 

  

 

12.5 

 

90 

 

100 

  

 

19.0 

 

100 

 

- 
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TABLE 16B - l (d) - SUPERPAVE BOUNDARIES OF AGGREGATE RESTRICTED 

ZONE 

 

 

Sieve size 

within 

restricted zone 

(mm) 
 

Minimum and Maximum boundaries of sieve size 

for nominal maximum aggregate size 

(Minimum/Maximum % Passing) 
 
37.5 
 

25.0 
 

19.0 
 

12.5 
 

4.75 

 

34.7-34.7 

 

39.5-39.5 

 

- 

 

- 

 
2,35 

 

23.3-27.3 

 

26.8-30.8 

 

34.6-34.6 

 

39.1-39.1 

 
1,18 

 

15.5-21.5 

 

18.1-24.1 

 

22.3-28.3 

 

25.6-31.6 

 
0.6 

 

11.7-15.7 

 

13.6-17.6 

 

16.7-20,7 

 

19.1-23.1 

 
0.3 

 

10.0-10.0 

 

11.4-11.4 

 

13.7-13.7 

 

15.5-15.5 

 
 

 

The SUPERPAVE definition of Nominal Maximum Size of Aggregate is one sieve size 

larger than the first sieve to retain more than ten per cent of the aggregate. The largest 

particle size used should not be more than 25mm so that the requirements of the Marshall 

Test method can be complied with. 

 

Although the complete range of nominal maximum particle sizes is shown in the Tables, 

the total thickness of material laid should not be less than 75mm. 

 

1604B       REQUIREMENTS FOR ASPHALT CONCRETE 

 

The mixture shall comply with the requirements given in Table 16B-2 as specified in the 

Specification. In addition, minimum Marshall Stability for 2 * 75 blows shall be 9 KN 

and maximum 18 KN and at compaction to refusal shall have 3% VIM. 

 

The proportion, by weight of total mixture, of bitumen shall be 6%. This shall be termed 

the nominal binder content. The binder content of the working mix will be instructed by 

the Engineer following laboratory and site trials. 

 

In order to determine the suitability of a course aggregate source a Marshall test program 

shall be carried out. It will be advantageous to use a crushed rock which is known from 

past experience to give good results in this test procedure. A grading conforming to the 

Type I Binder Course detailed in Table 16B-l(a) 0/20 of this Specification should be 

tested (but with 100% passing the 25mm sieve) and it shall meet the requirements of 

Table 16B-2 of this Specification. 

 

Having established the suitability of the aggregate source several grading shall be tested 

in the laboratory, including that used for the Marshall test, to establish relationships 

between - bitumen content and VIM at refusal density. For each mix, samples will be 

made up to a range of bitumen contents and compacted to refusal using a gyratory 

compactor and a vibratory hammer in accordance with the procedure described in BS 598 

(Part 104: 1989), with one revision. 
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It should first be confirmed that compaction on one face of the sample gives the same 

refusal density as when the same compaction cycle is applied to both faces of the same 

sample. The procedure which gives the highest density must be used. 

 

From the bitumen content-VIM relationship it will be possible to identify a bitumen 

content which corresponds to a VIM of 3%. If it is considered that the workability of the 

mix may be difficult then compaction trials should be undertaken. It is advisable to 

establish two or more gradings for compaction trials. 

 

The mixes identified for compaction trials should be manufactured to the laboratory 

design bitumen content and to two other bitumen contents of +0.5% and +1% additional 

bitumen. Cores will be cut to determine the density of the compacted material, having 

completed this the core will then be reheated to 145+/-5°C in the appropriate mould and 

compacted to refusal in the vibrating hammer test. To be acceptable the cores cut from 

the compaction trial must have a density equivalent to at least 95% of refusal density. 

 

The compaction trials will identify a workable mix which can be made to a bitumen 

content which gives 3% VIM at refusal density. 

 

1605B       MIXING AND LAYING HEAVY DUTY ASPHALT 

 

The temperature of the bitumen and aggregates when mixed shall be 110+/-3 C above the 

softening point (R&B) of the bitumen. 

 

Compaction should commence as soon as the mix can support the roller without undue 

displacement of material and completed before the temperature of the mix falls below 

90°C, 

 

The minimum thickness of individual layers should be as follows: - 

 

a) For the 37.5mm mix                65mm 

b) For the 25.0mm mix                60mm 

c) For the 19.0mm mix                50mm 

d) For the 12.5mm mix                40mm 

 

1606B       COMPACTION 

 

Rolling shall be continued until the voids measured in the completed layer are in 

accordance with the requirement for a minimum density of 98% of Marshall optimum, 

or, a minimum mean value of 95% of refusal density (no value less than 93%) as 

appropriate. 

 

1607B       MEASUREMENT AND PAYMENT 

 

Item   :      Asphalt Concrete 

 

 Unit   :      m3 

 

Asphalt concrete shall be measured by the cubic metre compacted on the road 

calculated as the product of the length instructed to be laid and the compacted cross-

sectional area shown on the Drawings or instructed by the Engineer 
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The rate for asphalt concrete shall include for the cost of providing, transporting, laying 

and compacting the mix with the nominal binder content and complying with the 

requirements of Parts A and B of Section 16 of this Specification. 
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SECTION 17 - CONCRETE WORKS 

 

1703 BEDDING MATERIALS FOR CONCRETE 

 

This work shall consist of placing selected approved material of 250 mm minimum 

diameter on the foundation put after excavation to receive levelling concrete in 

accordance with these Specifications and in conformity with the lines, grades and cross 

sections shown on the Drawings as directed by the Engineer. 

 

(a)  Materials 
 

Selected rock: The selected rock boulders to be placed for this work shall be hard, sound, 

durable quarry stones as approved by the Engineer. Samples of the stone to be used shall 

be submitted to and approved by the Engineer before any stone is placed. The maximum 

size of the stone boulders shall be 300 mm. 

 

(b)  Construction Method 

 

After completion of the structural excavation the surface of the loose soil shall be levelled 

and compacted. Then the stone of the above sizes shall be placed in one layer of 250 mm 

over the compacted bed where the bottom slab will rest. Coarse sand shall be spread to 

fill up the voids in the stone boulders and compaction with vibratory compactors should 

be performed to make this layer dense whereon a concrete of levelling course shall be 

placed. 

 

(c)  Measurement and payment 
 

Measurement for the bedding materials shall be made in cubic metres for the completed 

and accepted work, measured from the dimension shown on the Drawings, unless 

otherwise directed by the Engineer. 

 

Payment for the bedding materials for Levelling Concrete Works shall be full 

compensation for furnishing and placing all materials, all labour equipment, tools and all 

other items necessary for proper completion of the work in accordance with the Drawings 

and Specifications and as directed by the Engineer. 

 

 

 

 

1703A LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB    INCLUSIVE 

OF COST OF FORM WORKS 

 

This work shall consist of placing and levelling lean concrete class 15/20 over the 

prepared bed of stone boulders in the foundation for bottom slab and wing walls in 

accordance with these specifications and with conformity with the lines, grades, thickness 

and typical cross-sections shown on the drawings unless otherwise directed by the 

Engineer. 
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 (a)  Materials for Levelling Concrete 
 

Requirement for the concrete class 15/20 is specified as follows: - 

Design compressive strength (28) days   : 15N/mm2  

Maximum size of coarse aggregate          : 20 mm 

Maximum cement content                        : 300 kg/m3. 

Maximum water/cement ration of 50% with slump of 80 mm. 

 

(b) Construction Method 

 

The bed of stone boulders upon which the levelling concrete will be placed shall be 

smooth, compacted and true to the grades and cross-section and shall be set to the required 

lines and grades. 

 

(c)  Measurement and payment 

 

Item : Levelling Concrete 

Unit :  m3 

 

Measurement for levelling concrete (class 15/20) shall be made in cubic metres of 

completed and accepted levelling concrete work measured in place, which is done in 

accordance with the Drawings and the Specifications. 

 

Payment for this work shall be the full compensation for furnishing and placing all 

materials, labour, equipment and tools and other incidentals including any formworks to 

Specifications and as directed by the Engineer. 

 

1703B REINFORCING BARS OF WALLS AND SLABS 

 

This work shall consist of furnishing, fabricating and placing in the concrete of the 

bottom slab, top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars of 

the quality, type and size in accordance with these Specifications and in conformity with 

the requirements shown on the Drawings. 

 

(a) Material 

 

Deformed reinforcing bars shall meet the requirements of British standard BS 4461, 

mild steel bars to BS 4449 and fabric reinforcement to BS 4483 unless otherwise 

called for in the drawings or approved by the Engineer. 

 

No reinforcing bar shall be delivered without a certificate guaranteeing the yield 

stress. The reinforcing bars shall be kept off the ground, free from dirt, oil, grease, or 

avoidable rust and stored within a building or provided with suitable covers. 

 

If it is necessary for the Engineer to ascertain the quality of the reinforcing bars, the 

Contractor shall test the reinforcing bars, at his own expense, by means as directed 

by the Engineer. 
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(b) Construction Method 

 

(i)  Bar bending Schedule 
 

The Engineer shall provide the Contractor with bending schedule showing the 

location, types, sizes, bending dimensions and cut lengths of the reinforcing bars 

required to be fixed in the works. 

(ii) Cutting and Bending 

 

Qualified men shall be employed for the cutting and bending and proper application 

shall be provided for such work. 

 

Bars shall be cut and bent cold to the dimensions indicated and with equipment and 

methods approved by the Engineer. 

 

Stirrups and tie bars shall be bent around a pin having a diameter not less than 15 times 

the minimum diameter of the bar.  Bends of other bars, where full tension in the bar 

may occur, shall be made around a pin having a diameter not less than 7.5 times the 

bar diameter as shown on the Drawings. 

 

Reinforcing bars shall be accurately formed to the shapes and dimensions indicated 

on the Drawings, and shall be fabricated in a manner that will not injure the materials. 

 

 

 

(c)  Placing  
 

Reinforcing bars shall be accurately placed in proper positions such that they are 

firmly held during placing of concrete. 

 

Bars shall be tied at all intersections by using annealed iron wire 0.9 mm or larger 

diameter, or suitable clips. 

 

Distances from the forms shall be maintained, corrected by means of metal hangers, 

metal blocks, metal supports or other supports approved by the Engineer. 

 

The Engineer shall inspect reinforcing bars after placing.  When a long time has 

elapsed after placing reinforcing bars, they shall be cleaned and inspected again by the 

Engineer before placing concrete. 

 

(d) Splicing and Joints 
 

When it is necessary to splice reinforcing bars at points, position and methods of 

splicing shall be determined based on strength calculations and approved by the 

Engineer. 

 

In lapped splices, the bars shall be lapped by the required length and wired together at 

several points by using annealed iron wire larger than 0.9 mm. 
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Exposed reinforcing bars intended for bonding with future extensions shall be 

effectively protected from injury and corrosion. 

 

Oxyacetylene welding joint of reinforcing steel shall be done only if authorised by the 

Engineer in writing. 

 

 (e) Measurement and Payment 
 

Bending and installation of reinforcing bar of walls and slabs shall be measured in 

terms of tons. The length of steel bar of each size will be shown on the drawings in 

which the bar length for splicing is excluded. In computing the weight to be measured, 

the theoretical weights of bars of the cross-section shown on the Drawings or 

authorised shall be used.   

 

These weights are given in the following table: - 

 

 

Bar type and the cross-

section in millimetres 

Weight of Bar in Kilogram 

per 12m length of bar 

Y10 7.40 

Y12 10.66 

Y16 18.95 

Y20 29.60 

Y25 46.30 

 

 

1703C FORMWORK FOR CULVERT WALLS AND SLABS 

 

This work shall consist of all temporary moulds for forming the concrete for culvert 

walls and slabs together with all temporary construction required for their support.  

Unless otherwise directed by the Engineer, all formworks shall be removed on 

completion of the walls and slabs. 

 

(a) Materials 

 

Forms shall be made of wood or metal and shall conform to the shape, lines and 

dimensions shown on the Drawings. 

 

All timber shall be free from holes, loose material, knots, and cracks, splits and warps or 

other defects affecting the strength or appearance of the finished structure. 

 

Release Agents – Release agents shall be either neat oils containing a surface activating 

agent, cream emulsions, or chemical agents to be approved by the Engineer. 

 

(b) Construction Method 

 

(i) Formworks 

 

Formworks shall be designed to carry the maximum loads, which may be imposed, and 

so be rigidly constructed as to prevent deformation due to load, drying and wetting, 

vibration and other causes. After forms have been set in correct location, they shall be 

inspected and approved by the Engineer before the concrete is placed. 
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If requested, the contractor shall submit to the Engineer working drawings of the forms 

and also, if requested, calculations to certify the rigidity of the forms. 

 

Unless otherwise described in the Contract, all form joints for exposed surfaces of 

concrete shall form a regular pattern with horizontal and vertical lines continuous 

throughout each structure and all construction joints shall coincide with these horizontal 

and vertical lines. PVC pipes of 50 mm diameter for weep holes shall be arranged as 

shown on the Drawings. 

 

Unless otherwise specified, formwork shall be designed to form chamfers at all external 

corners whether or not such chamfers are shown on the Drawings to prevent cracks and 

other damage from arising. 

 

The inside surface of forms shall be cleaned and coated with a releasing agent to prevent 

adhesion of the concrete. Release agents shall be applied strictly in accordance with the 

manufacturer’s detailed instructions. The release agent shall be applied to the formwork 

prior to erection. Release agent must not come into contact with reinforcement. 

Immediately before concrete is placed, the forms shall be thoroughly cleaned and freed 

from sawdust, shavings, dust, mud or other debris by hosing with water.  Temporary 

openings shall be provided in the forms to drain away the water and rubbish. 

 

(ii) Scaffolding 

 

All scaffolding required to support the forms should be designed and constructed to 

provide necessary rigidity and support the loads without appreciable deflection or 

deformation. 

 

Details, plans and structural and flexural calculations for scaffolding shall be submitted 

to the Engineer for approval, but in no case shall the Contractor be relieved of his 

responsibility for the results obtained by use of these plans, etc. 

 

(iii) Removal of Formwork 
 

The time at which the formwork is struck shall be the Contractor’s responsibility and the 

forms shall not be removed until the concrete strength has reached 20 N/mm2. 

 

(c) Measurement and Payment 

 

Formwork shall be measured as the net area, in square metres, in contact with the finished 

concrete surface of the walls and slabs. No measurement shall be allowed for formwork 

of temporary construction joints. 

  

Payment for the formworks shall be full compensation for furnishing, erecting, jointing 

all the forms for the concrete including furnishing and applying release agent, and 

construction of the required scaffolding to support the forms, all conforming to the shape, 

lines, grade and dimensions of the structure as shown on the Drawings, all in accordance 

with the Drawings and as directed by the Engineer. 
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1703D CONCRETE WORKS (CLASS 30/20) OF CULVERT WALLS AND SLABS 

 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for 

the construction of culvert walls and slabs, in accordance with these Specifications and 

in conformity with the requirements shown on the Drawings. 

 

Concrete class 30/20 shall be used for culvert walls and slabs. 

 

Concrete Materials 

 

A. Cement 

Cement shall be of ordinary Portland cement complying with KS 1725:2001 CEM 1 

42.5N or equivalent subject to Engineer’s approval. 

The Contractor shall select only one type or brand of cement or other. Changing of type 

or brand of cement will not be permitted without a new mix design approved by the 

Engineer. All cement is subject to the Engineer’s approval, however, approval of cement 

by the Engineer shall not relieve the Contractor of the responsibility to furnish concrete 

of the specified compressive strength. 

 

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s 

silo or storehouse shall not exceed more than two (2) months and age of cement after 

manufacture at mill shall not exceed more than four (4) months. The Contractor shall 

submit to the Engineer for his approval the results of quality certification tests undertaken 

by the manufacturer. 

 

Whenever it is found out that cement has been stored for too long, moist, or caked, the 

cement shall be rejected and removed from the project. 

 

B. Aggregates 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from 

absorbed chemicals, clay coating, or materials in amounts that could affect hydration, 

bonding, strength and durability of concrete. 

 

Grading of aggregates shall conform to the following requirements: 

 

(i) Grading of Fine Aggregates 

 

Sieve Size Percentage by Weight Passing 

10 mm 

  5.0 mm 

2.5 mm 

1.2 mm 

0.6 mm 

0.3   mm 

0.15 mm 

100 

89-100 

60-100 

30-100 

15 -54 

5 - 40 

0 - 15 
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(ii) Grading of Coarse Aggregates 

 

Size of Coarse 

Aggregate 

Amounts finer than each standard sieve percentage by weight 

40        30         25        20           15        10            5         2.5 

 100        -           -        90-100      -        30-69        0-10        - 

 

Other requirements for aggregates are as follows: 

 

 

(iii) Fine Aggregates 

 

Fitness Modulus, AASHTO M-6                2.3 – 3.1 

Sodium Sulphate Soundness, AASHTO T104              Max. 10% loss 

Content of Friable Particles AASHTO 112   Max 1% by weight 

Sand Equivalent, AASHTO T176    Min. 75 

 

(iv)    Coarse Aggregate 

 

Abrasion, AASHTO T96                                     :  Max. 405 loss  

 

Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight 

Thin and elongated Pieces, AASHTO M80 :  Max. 15% 

 

 

 

C. Water 

The Engineer shall approve all sources of water to be used with cement.  Water shall be 

free from injurious quantities of oil, alkali, and vegetable matter and salt as determined 

by the Engineer. 

 

D. Admixture  

Only admixture, which have been tested and approved in the site laboratory through trial 

mixing for design proportion shall be used. 

 

Before selection of admixture, the Contractor shall submit to the Engineer the specific 

information or guarantees prepared by the admixture supplier.   

The contractor shall not exclude the admixture from concrete proportions. 

 

Concrete class 25/20 

   

Concrete class 25/20 shall be used for culvert walls and slabs.  The requirements of 

Concrete class 25/20 are provided as follows unless otherwise the Engineer designate any 

alteration. 

 

Design compressive strength (28 days)  : 25N/mm2 

Maximum size of coarse aggregates   : 20 mm 

Maximum water/cement ratio of 50% with slump of 100 mm 
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(a)  Proportioning Concrete 
 

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) 

days prior to beginning the concrete work.  The actual mix proportions of cement, 

aggregates, water and admixture shall be determined by the Contractor under supervision 

of the Engineer in the site laboratory. 

 

The Contractor shall prepare the design proportions, which has 120% of the strength 

requirement, specified for the designated class of concrete. 

 

No class of concrete shall be prepared or placed until the Engineer has approved its job-

mix proportions. 

 

 (b) Concrete Work 

 

 (i)  Batching 

  

Batching shall be done by weight with accuracy of: 

 

Cement   : ½ percent 

Aggregate   : ½ percent 

Water and Admixture : 1 percent. 

  

Equipment should be capable of measuring quantities within these tolerances for the 

smartest batch regularly used, as well as for larger batches. 

 

The accuracy of batching equipment should be checked every month in the presence of 

the Engineer and adjusted when necessary. 

  

 (ii) Mixing and delivery   

 

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against 

designated slump in these specifications. 

 

 (iii) Concrete in hot weather 

 

No concrete shall be placed when the ambient air temperature is expected to exceed thirty-

three degrees Celsius (330c) during placement operations). 

 

 (iv) Concreting at night 

  

No concrete shall be mixed, placed or finished when natural light is insufficient, unless 

an adequate approved artificial lighting system is operated; such night work is subject to 

approval by the engineer. 

 

 (v) Placing 

 

In preparation of the placing of concrete, the interior space of forms shall be cleaned and 

approved by the engineer prior to placing concrete. All temporary members except tie 

bars to support forms shall be removed entirely from the forms and not buried in the 

concrete.  The use of open and vertical chute shall not be permitted unless otherwise 

directed by the engineer. 
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The Contractor shall provide a sufficient number of vibrators to properly compact each 

batch immediately after it is placed in the forms. 

 

(c)  Measurement and Payment 

 

Measurements for the concrete works Class 25/20 of culvert walls and slabs shall be made 

in cubic metres for the walls and slabs actually constructed, measured from their 

dimensions shown on the Drawings.  Payment for the concrete works (Class 25/20) of 

culvert walls and slabs shall be the full compensation for furnishing all materials of the 

concrete mixing, delivering, placing and curing the concrete, equipment and tools, labour 

and other incidental necessary for the completion of the work in accordance with the 

Drawings and these Specifications and as directed by the Engineer. 
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SECTION 20 - ROAD FURNITURE 

 

2001 ROAD RESERVE BOUNDARY POSTS 

 

Road reserve boundary posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification clause 2001. They shall be placed at 100m 

intervals along the boundary of the road reserve. 

 

2003   EDGE MARKER POSTS 

 

Edge marker posts shall be Verge Master MK 111 plastic posts manufactured by 

Glasdon Ltd. of Blackpool UK. They shall be provided as directed by the Engineer 

and in compliance with the requirements of Standard Specification clause 2003 

 

2004   PERMANENT ROAD SIGNS 

 

Permanent Road Signs shall be provided as directed by the Engineer and in 

compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part II 

and standard Specification clause 2004. 

 

The posts for the signs shall be cylindrical galvanised wrought iron tubes of minimum 

75mm diameter and vandal-proofed by in-filling with concrete class 15/20. 

 

The sign plates shall be made from approved metal or plastic sheet 3mm thick and 

vandal-proofed by the drilling of 3mm diameter holes at 100mm centres 

 

The rate inserted for the signs shall include for all the costs of complying with this 

clause. 

 

 

2004B   EXISTING ROAD SIGNS 

 

Where directed by the Engineer, the Contractor shall take down road signs including 

all posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation 

and backfill the post holes. The signs shall be stored as directed by the Engineer. 

 

Measurement and payment for taking down road signs shall be made by the number 

of signs of any type and size taken down, cleaned and stored as directed. 

 

2005   ROAD MARKING 

 

Paint for road marking shall be internally reflectorized hot applied thermoplastic 

material in accordance with Clause 219 of the Standard Specification. 

 

The rates inserted in the Bills of Quantities for road marking shall include for prior 

application of approved tack coat. 
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2006   GUARDRAILS 

 

Guardrail posts shall be concrete 210 x 210 mm set vertically at least 1.2m into the 

shoulder as per the drawings and as directed by the Engineer.  

 

Beams for guardrails shall be "Armco Flex beam" or similar obtained from a 

manufacturer approved by the Engineer.  

 

“Swareflex” ART 3240 or similar approved guardrail reflectors two way reflective 

one side red and another white shall be installed on the flex beams every 4m. 

 

The rate inserted shall include for provision of the flex beams, posts, Swareflex 

reflectors, flex beam end bits and installation in accordance with the standard 

specifications and drawings. 

 

2007   KERBS 

 

(a) Vertical Joints 

 

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width 

and shall mortar consisting of 1:3 cement: sand by volume. 

 

(b) Transition between flush and raised kerbs 

 

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed 

as ramped kerbs and shall occur within a length of 2.0m 

 

2008   KILOMETRE MARKER POSTS 

 

Kilometre marker posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification Clause 2008. 

 

2011   BOLLARDS 

 

Where directed by the Engineer, the contractor shall provide and install class 20/20 

200mm diameter reinforced concrete bollards concreted 300mm into the ground. 

 

2012   RETRO-REFLECTIVE ROAD STUDS “cat eyes” 

 

All retro-reflective road studs shall comply with BS 873: Part 4. The contractor shall 

provide details and the manufacturer’s certificate of the studs he proposes to use in the 

works to the Engineer for approval. The studs shall be installed at locations shown on 

drawings or instructed by Engineer. 
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SECTION 22-DAY WORKS 

 

2202   MEASUREMENTS AND PAYMENT 

 

(a) Plant 

   

Where items of major plant listed in the schedule of Dayworks are specified by type 

(e.g. Concrete mixer etc.) the power rating of such items of plant provided by the 

Contractor shall not be lower than the power ratings of such plant manufactured within 

the last two years prior to the date of BID.  Any item of major plant employed upon 

Dayworks that has a power rating lower than specified above shall be paid for at rates 

lower than those in the schedule of Dayworks. The reduction in the rate payable shall 

be in proportion to the reduction in power rating below that specified above. 
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SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL 

PARTICIPATION 

 

2501  SCOPE 

 

This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS 

awareness campaign and preventive measures which are to be instituted. 

 

2502  INTERPRETATION AND DOCUMENTATION 

 

The following documents shall inter-alia be read in conjunction with this specification: 

 The Instructions to Bidders; 

 The Conditions of Contract; 

 The Drawings; 

 

2503  GENERAL REQUIREMENTS 

 

(a) HIV/AIDS Awareness Campaign 

The Contractor shall institute an HIV/AIDS awareness campaign amongst his 

workers for the duration of the contract. As part of the campaign the Contractor will 

be required to display AIDS awareness posters in all buildings frequented by 

workers employed on the contract, where such buildings fall under the control of the 

Contractor. In addition, at least ten (10) of the Contractor’s vehicles, regularly used 

on site shall display HIV/AIDS awareness posters. The posters shall be printed on 

gloss paper and shall be at least A1 size on buildings and A3 size, or other approved 

size on vehicles.  The message on the posters shall be supplied by the Employer 

through the Engineer before the posters are printed. 

 

Aids awareness shall also be included in the orientation process of all workers 

employed on the contract. 

 

(b) AIDS Prevention Campaign 

The Contractor shall institute an HIV/AIDS prevention campaign amongst his 

workers for the duration of the contract. As part of the campaign the Contractor will 

be required to make condoms available to workers. The condoms shall be from an 

approved manufacturer and comply with the current ISO Standards or 

WHO/UNAIDS Specifications and Guidelines for Condoms, 1998, or any more 

recent publication. The Contractor shall make available condoms every month, 

through dispensing machines or other approved method of distribution. The 

Contractor shall at all times keep the site adequately supplied with condoms.  
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(c)  HIV/AIDS Training 

Introduction  

HIV/AIDS is having a significant and increasing impact in Kenya. Interventions that 

stimulate the movement of people increase both the exposure to the HIV virus and 

the spread of the virus. Road construction has been identified as one such 

intervention. 

County Government of Kiambu is to integrate HIV/AIDS awareness and prevention 

into all road construction and rehabilitation programmes. This is in accordance with 

the Third National Strategic Plan (2000-5) for HIV/AIDS prevention and control as 

approved by the Government of Kenya, International Bank for Reconstruction and 

Development (IBRD) and other organisations. 

 

The project will involve both local labour and other contractor’s labour. It is a 

contractual requirement for the Contractor to carry out HIV/AIDS awareness and 

prevention activities during the construction period as stipulated in this specification.  

 

Objective 

The objective of the HIV/AIDS training programme is to reduce the risk of exposure 

to and spread of the HIV virus in the area influenced by the construction. The target 

group will be local labourers and their supervisors employed by the works 

contractors. The wider community will benefit indirectly through their normal day-

to-day interaction with the target group. 

 

Scope of activities 

Activities for HIV/AIDS awareness and prevention will be broad-based, targeting both 

individuals and groups. They may consist of: 

(i) Information posters in public places, both on and offsite (eating houses, bars, 

guest houses, etc.) and on contractor’s vehicles. 

(ii) Availability of socially marketed condoms. 

(iii) Peer educators (reference people) drawn from the local labour and educated in 

HIV/AIDS issues for discussions with colleagues (estimate 1 per 50 employees). 

(iv) Small focus group discussions to disseminate information covering key issues. 

(v) Theatre groups and video presentations. 

(vi) Promotional events (such as football matches) to encourage openness and 

discussion of HIV/AIDS issues. 

(vii) Promotional bill boards to raise awareness of the integration of construction and 

HIV/AIDS activities. 

(viii) Inclusion of HIV/AIDS activities at site meetings with the District Aids 

Committee and other approved representatives. 

(ix) Availability of promotional materials such as T-shirts, caps, bumper stickers, 

key rings, etc.  
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The scope of activities may be tailored as required to meet the perceived needs and 

priorities of the labourers, and should involve participatory approaches to ensure that 

they are appropriate and have a public health impact. The scale and frequency of 

activities may also be adjusted to suit requirements of the target group. Education will 

cover: 

(a) preventive behaviours including partner reduction, condom use, awareness 

and appreciation of the importance of treatment of sexually transmitted 

infections (STls); 

(b) skills including negotiating safer sex, correct condom use, purchase of 

condoms without embarrassment; and  

(c) Referral to local health centres and available services. 

Tasks to be undertaken to support the above activities include: 

(a) Establishing the status and focus of all current and planned HIV/AIDS activities 

in the area to ensure complementarity and determining potential involvement in 

project activities. 

(b) Carrying out a brief review of regional activities combining road construction with 

HIV/AIDS campaigns to determine options, best practice key issues, constraints, 

etc. 

(c) Reviewing of Information, Education and Communication (IEC) materials 

available and their relevance to road construction, making recommendations for 

future development of IEC materials. 

(d) Providing education and training for site personnel, supervisors and peer educators 

for the scope of activities as above. 

(e) Providing supervision for peer educators to ensure sustained quality of education. 

Incentives for their continual work may be small promotional items such as T -

shirts, caps, etc.  

(f) Providing mechanisms for the social marketing of condoms and distribution of 

materials. 

(g) Monitoring activities regularly to assess effectiveness and impact. This should 

include an initial, interim and final assessment of basic knowledge, attitude and 

practices (KAP) taking account of existing data sources and recognising the 

limitations due to the short time-frame to show behaviour change. The KAP will 

be supported by qualitative information from focus group discussions. 

 

COLLABORATION  

HIV/AIDS activities are co-ordinated nationally by the National Aids Control Council 

(NACC). County Government of Kiambu, in consultation with NACC and the 

Ministry of Health (MOH), will co-ordinate with the provincial, district and local 

representatives. Representatives of local health authorities will be invited to attend 

training and communication activities. 
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Activities on the construction site will be linked as far as possible with on-going 

HIV/AIDS awareness and prevention in the area. This will ensure complementarity of 

approaches, reinforcing education and minimising duplication. In addition, these links 

will ensure that the target group will have access to continued information after the 

end of the construction period. 

 

CONTRACTOR RESPONSIBILITIES 

The Contractor will employ and designate a qualified HIV/AIDS expert fulltime, to 

be approved by the Engineer, who will work closely with the Client, MOH and other 

implementing agencies to support the HIV/AIDS awareness and prevention activities. 

This will ensure maximum effectiveness and integration with construction activities. 

Specific, but not exclusive, issues to be addressed by the Contractor are: 

(i) Scheduling appropriate timing and durations of the implementation of HIV/AIDS 

activities as part of work plan for labourers and supervisors. Designated rest times 

such as lunch breaks and pay days should be excluded. 

(ii) Identification of suitable individuals from recruitment records for education with 

the implementing organisation. 

(iii)Provision of suitable sites for communication activities and for condom 

distribution. 

(iv) Monitoring of the implementation of peer educator activities. 

(v) Provision of support as necessary to the implementing organisation. 

Inputs 

An organization experienced in the provision of HIV/AIDS awareness and 

prevention activities will be selected as a subcontractor to provide the above scope of 

activities on behalf of the main Contractor. 

 

Reporting 

The implementing organisation will produce the following reports to be submitted to 

the Contractor, The Engineer, County Government of Kiambu and NACC: 

- Monthly progress briefs for inclusion in site meetings. 

- Quarterly reports detailing activities carried out, issues, follow up, etc. 

- A review report of activities in the road construction sector, 

- A review report of existing IEC materials with recommendations for 

development of materials specifically for the road sector. 

- A final report detailing the methodology and activities carried out under this 

project including lessons learnt, impact, liaison with the Contractor and other 

parties, etc. 

 

In addition, a report with the recommended approach for integration of HIV/AIDS 

awareness and prevention activities in the road construction sector will be produced. 

This will be a synthesis of project activities including contractual approaches, 
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communication activities, availability of materials, liaison with existing 

organisations, etc. It will be developed with all parties involved in the construction 

activities to ensure the wide range of views and experiences is gained. 

 

The final report and recommended approach will be presented to County 

Government of Kiambu, NACC and other interested organisations including private 

sector, funding agencies and NGO's. 

 

Timing 

Activities shall commence at the start of the construction period and continue 

through-out the 24 months to ensure a sustained impact. Reporting and 

dissemination activities shall continue for three months after the project is completed 

to ensure integration into current practice. 

 

2504  MEASUREMENT AND PAYMENT 

 

The payment items in this clause shall include full compensation for all work associated 

with the provision of HIV/AIDS related services as specified.  

 

Item:  Instituting an HIV/AIDS awareness campaign  

Unit: months 

The unit of measurement shall be the calendar month or part thereof, measured over the 

duration of the campaign. The tendered rate shall include full compensation for 

equipment, labour and material required for the provision of the service. 

 

Item:  Instituting an HIV/AIDS prevention campaign  

Unit: months 

The unit of measurement shall be the calendar month or part thereof, measured over the 

duration of the campaign. The tendered rate shall include full compensation for 

equipment, labour and materials, including the procurement and distribution of 

condoms, required for the provision of the service. 

 

Item: HIV/AIDS training 

Unit: Provisional Sum 

Compensation for HIV/AIDS Specialists for the implementation of Clause 25 03(c). 

Any amount required under this item will be approved by the Engineer and the Client 

(County Government of Kiambu) prior to expenditure. Handling costs and profit in 

respect of this sub-item will be paid as a percentage (%) of the Provisional Sum. 
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Appendix A:  Furniture and Equipment for Engineer’s Staff Houses 

 

 
 

Item 

No. 

 
 Description No. of Items per House 

  I II II
I 

I
V V 

1 
Double bed (5x6) with “Slumber land” 

mattress    
1 1 1   

2 
Single bed (3x6) with “Slumber land” 

mattress 
2 1 1 1 1 

3 Dressing table with mirror and stool  3 2 2   

4 Chest of 5No. drawers with mirror 3 2 2   

5 Wardrobe (movable) 3 2 2   

6 Resident table 1 1    

7 Bedroom chair 4 3 1   

8 
600mm x 450mm high medicine 

cabinet with mirror 
1 1 1   

9 Bathroom stool 1 1 1   

10 Towel rail 2 2 2 1  

11 Dining table (2m x 1m approx.) 1 1 1 1  

12 Dining chairs 6 6 4 4 2 

13 Side board 1 1 1   

14 3-piece lounge chairs 4 4 2 2 1 

15 Armchair with cushions 2 2 1   

16 Coffee table 40 x 45cm high 1 1 1   

17 Occasional tables, 70x70x45 cm high 1 1 1   

18 Book case (2m long with 3 shelves) 1 1 1   

19 Writing desk with chair 1 1 1   

20 
Cupboards and Kitchen  

shelves (per sq. m) 
5 5 3 2 2 

21 Kitchen table (2m x 0.8m approx.) 1 1 1 1 1 

22 Kitchen chair 1 1 1 1 1 

23 
Refrigerator (at least 19 cu.ft.) 

including a freezer compartment of 

about 3 cu.ft. capacity 

1 1 1   

24 
Refrigerator (at least 7 cu. ft) including 

a freezer compartment 
   1 1 

25 
Cold water storage tank of at least 400l 

capacity 
1 1 1 1 1 

26 Water filter at least 15 l capacity 2 2 1 1 1 

27 Table lamps 1 1 1   
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Item 

No. 

 
 Description No. of Items per House 

28 Electric fan 1 1    

29 
Gas or Electric hot water unit for 

kitchen 
1 1 1   

30 
Gas or Electric hot water unit for 

bathroom 
1 1 1   

31 
Electric & Gas cooker with 4 burners, a 

grill and an oven 
1 1 1   

32 Electric cooker 2 elements    1 1 

33 Primus stove    1 1 

34 Pressure paraffin lamp 1 1 1 1 1 

35 Dustbin      

36 Electrical rechargeable lamp 2 2 2 1 1 

37 Water paper basket 1 1 1 1 1 

38 Fire extinguisher at least 9 l capacity 2 2 1 1 1 

39 Air conditioner unit (medium size) 1 1    

40 Pelmet boxes, runners and curtains All windows 

41 Pendant / wall lights 
1
6 12 7 5 2 

42 13 amp. Power sockets 
1
0 9 4 2 2 

43 External security lights 4 4 4 2 2 

44 Main electric switch and fuse box 1 1 1 1 1 
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Appendix B: Specifications for Equipment for Engineer’s Office (Computers / Photocopier 

etc.) 

 

 

i) Photocopying Machine No 1 No. 

 

Digital copier with the following minimum 

specifications: 

 

 Copy Speed A4: 30 PPM 

 Print Speed A3: 15 PPM 

 Resolution: 600 x 600 dpi  

 2x 500 sheet paper cassettes Standard 

 200 sheets Multipurpose bypass 

Standard 

 Copier Memory 512MB Standard 

(Max 1GB) + 80 GB Standard 

 Printer Memory 512MB Standard 

(Max 1GB) + 80 GB Shared with 

copier 

 25%- 400% Zoom 

 Paper size A6 – A3 

 Recommended monthly volume 6000 

copies 

 Type: Desktop 

 

  

ii) Desktop Computer Specifications No 2 No. 

 

The rate inserted for the PCs shall include for 

the provision of the UPS, a printer and the 

software specified below for each PC. 

 Processor - Intel Pentium IV Core 2 

Duo - 3.2GHZ or higher            

 RAM - 2GB (minimum) 

 Hard Disk - 160 GB (minimum) 

 Monitor - 17” TFT Color SVGA with 

accelerator card (10MB) 

 Keyboard - 101 Keyboard 

 Floppy drive - 3.5” disk drives 

 Expansion slot - 4No. 

 Ports - 6 USB ports (minimum) 

 Operating system - Windows Vista or 

XP Professional 

 Fully multimedia - 4 speed CD ROM 

52X (minimum) with sound card and 

two external speakers 10W minimum.  

 Network card - 3Com or Compaq 

 TV/FM CARD 

 DVD/CD Rom Writer 

 Three years warranty 
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iii) Laptop Computer Specifications  3 No. 

 

The rate inserted for the Laptop shall include 

for the provision of a Printer and the software 

specified below for each laptop. 

 Processor - Intel Pentium IV Core 2 

Duo - 3.2GHZ or higher            

 RAM -  2 GB (minimum) 

 Disk Cache - 1024 MB (minimum) 

 Double Hard Disk - 160 GB minimum 

(each 80 GB minimum) 

 Monitor - 17” Colour SVGA with 

accelerator card (10MB) 

 Keyboard - 101 Keyboard 

 Floppy drive - 3.5” disk drives (either 

in-built or external) 

 Expansion slots  - 4No. 

 Ports - 4 USB ports (minimum) 

 Operating system - Windows Vista or 

XP Professional 

 Fully multimedia - 4 speed Cd ROM 

52X (minimum) with sound card and 

two external speakers 10W minimum.  

 Network card -  3Com or 

Compaq 

 TV/FM CARD 

 DVD/CD Rom Writer 

 Three years warranty 
 

  

iv) Laser Jet Printer Specifications   

 

 Speed - 20ppm 

 Memory - 32MB expandable to 

80MB 

 Resolution - 1200Xx1200dpi 

 Compatibility - MS Windows 

95/98/2000/XP/Vista 

 Power input – 220 - 240V 

 Paper size - A6 – A4 (A3 for 1No. 

printer) 

 

1No. Laptop shall be supplied with a printer 

capable of printing in A3 paper size, while the 

rest PCs and laptops to be supplied with A4 

LaserJet printers of model Hp2050 or better 

approved.  
 

  

v) UPS Specifications   

 

 Rating - 650 VAC (minimum) 

 Input Voltage - 220-240V (minimum) 

 Output - 220-240V (minimum) 

 Output frequency - 50-60HZ 
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 Battery module - minimum 25 

minutes backup time on 50% rated 

 Sealed Lead-acid 

 Short recharge time - max. 5 hours 

for 100% 

 Protection - Output overload 

 Input output short-circuit 
 

v) Software   

 

 Microsoft Office 2010 or later with 

licence (for all computers) 

 Nova POINT 17.2 or later (for 1no. 

Laptop) 

 Antivirus: McAfee Virus Scan 

Professional (Latest Version - for all 

computers) 

 AutoCAD Release 2018 or later - (for 

all computers) 

 Microsoft Project - Latest Version 

(for all computers) 
 

  

 

The Personal Computers, Photocopying machine and office furniture and equipment shall 

revert to the Employer at the end of the Project. The Contractor shall be paid for these as 

provided under the General Bill No. 1 
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Appendix C: Office / Laboratory Furniture and Equipment (Including Survey Equipment) 

 

The Contractor shall provide, install and maintain in a good state of repair, new furniture 

and equipment as instructed and to the satisfaction of the Engineer for the duration of the 

Contract Period. 

 

1. Item 

No 

Description Unit Quantity 

OFFICE FURNITURE 

1.  Refrigerator 200 litre No. 1 

2.  3 Drawer steel filing cabinet No. 2 

3.  Office desk 6 drawer No. 5 

4.  Office cupboard No. 2 

5.  Typist Desk and Stool No. 1 

6.  Office Chair No. 10 

7.  Executive Office Chair No. 5 

8.  Office table No. 2 

9.  Bookcase 3 shelves 1.0m No. 3 

10.  6 drawer plan chest No. 1 

11.  Drawing table and stools No. 1 

12.  Coat Hook No. 10 

13.  Water Filter – 2 candle No. 4 

14.  Pendant wall light No. 12 

15.  dust bins No. 8 

16.  Stapling Machine No. 5 

17.  Paper Punch No. 5 

18.  Office Electric Heater/Fan No. 2 

LABORATORY FURNITURE 

19.  3 Drawer steel filing cabinet No. 2 

20.  Office desk 6 drawer No. 3 

21.  Office cupboard No. 1 

22.  Office Chair No. 5 

23.  Executive Office Chair No. 1 

24.  Office table No. 1 

25.  Bookcase 3 shelves 1.0m No. 1 

26.  Coat Hook No. 5 

27.  water Filter – 2 candle No. 2 

28.  pendant wall light No. 2 
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1. Item 

No 

Description Unit Quantity 

29.  Office Electric Heater/Fan No. 1 

30.  Fire Extinguisher No. 4 

31.  Desk 2.2x0.9m with drawers No 3 

OFFICE EQUIPMENT 

32.  Pentium IV laptop computer No. 3 

33.  Pentium IV Desktop computer No. 1 

34.  Digital camera (5.1 megapixels) No. 2 

35.  Uninterruptable Power Supply 1VA No. 4 

36.  A3 Laser printer No. 1 

37.  A4 Laser printer No. 4 

38.  Stapling machine No. 6 

39.  Paper punch No. 6 

40.  Office electric heaters/fan No. 2 

41.  Fire extinguisher No. 2 

42.  Filing trays No. 10 

43.  Pair of scissors regular size No. 3 

44.  Mobile phones No. 4 

45.  Electronic scientific calculators No. 5 

46.  Desk mounted pencil sharpeners No. 3 

47.  Refrigerator 220 litres capacity No. 1 

48.  First Aid kit No. 5 

49.  Photocopying machine No. 1 

50.  AutoCAD 2018 or later No. 4 

51.  Nova POINT 17.2 or later No. 1 

52.  Microsoft Office 2010 or later No. 4 

53.  Microsoft Project Latest No. 4 

SURVEY EQUIPMENT  

54.  A0 size drawing board with adjustable metal stand 

and parallel sliding cursor 

No. 3 

55.  250mm set squares (45 and 60 deg.) No. 4 

56.  150mm protractor (360 deg.) No. 2 

57.  Sets of fully divided scale rules of the following 

range: 1:20,1:25,1:100,1:500,1:1250, 1:1500,1:2500 

Set 6 
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1. Item 

No 

Description Unit Quantity 

58.  Set of drawing instruments Set 1 

59.  Digital planimeter No. 1 

60.  Pair of scissors large size No. 1 

61.  Pair of scissors regular size No. 1 

62.  Desk mounted pencil sharpeners No. 1 

63.  Engineer's automatic level Wild NAK 2 or similar 

with tripod 

No. 2 

64.  Survey umbrellas No. 5 

65.  Plum-bobs, weight approximately 100g with 1. 

cords 

No. 1 

66.  5m levelling staff with levelling bubble Wild GNLE 

or similar 

No. 4 

67.  Total station reading 1”with tripod and setting on 

pole with datalogger and survey software to match 

Total Station Datalogger. Include data transfer 

program, and plotting modes, setting out 

calculations and Cogo facilities 

No. 1 

68.  3m Ranging rods No. 20 

69.  3m steel tapes No. 6 

70.  30m linen tape No. 5 

71.  50m steel tapes No. 4 

72.  100m steel tapes No. 2 

73.  Sledge hammer 2kg weight No. 2 

74.  Pangas No. 10 

75.  Spirit levels, 900mm No. 2 

76.  Erasing shield No. 5 

77.  Circular templates No. 2 

78.  HP AO  size digital plotter, complete with stand No 1 

79.  Complete set of railway curves with wooden case Set 1 

80.  Assorted ring spanners, screw drivers, adjustable 

pliers and adjustable spanners 

Set 1 

81.  Programmable scientific calculators FX 880P or 

equivalent 

No. 5 

82.  Roll of Tracing Paper No. 10 

83.  Graph Paper A3 size No. 100 

84.  Marker Pens (Various Colours) 

 

No. 30 
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1. Item 

No 

Description Unit Quantity 

 

LABORATORY EQUIPMENT  

General 

85.  Electric fan No 3 

86.  Programmable scientific calculators FX 880P or 

equivalent 

No 6 

87.  Stop Clock No 10 

88.  Metal Scoop No 6 

89.  Complete first aid kit No 3 

90.  Table - 0.8m2 surface area No 4 

91.  Steel cupboard, 0.45m3, lockable No 2 

92.  Heater, 2 plate, electric No 2 

93.  Fire extinguisher, CO2 type, 10 litre capacity - 5kg No 4 

94.  Hammer No. 6 

95.  Palette Knife 100mm long blade No. 6 

96.  Palette Knife 200mm long blade No. 6 

97.  Shovel No. 10 

98.  Pangas No. 10 

99.  Measuring Cylinder No. 8 

100.  Mercury thermometer range 00-1500 No. 2 

101.  Laboratory thermometer range up to 250oC No. 2 

102.  Rain gauge No. 2 

103.  Digital thermometer No. 2 

104.  Air thermometer No. 1 

105.  Probe thermometer range 0oC-360oC minimum 

length  

No. 2 

106.  750mm dial100mm complete with handle cotton 

waste in Kg 

No. 10 

107.  Karais(Jua kali suppliers acceptable) No. 3 

108.  Padlock No. 2 

109.  Scientific Calculator fx-992s No. 2 

110.  30m tape measure linen No. 3 

111.  Jerrycan 20 litres capacity No. 2 

112.  Pair of gloves (asbestos) No. 6 

113.  Spatulas No. 2 
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1. Item 

No 

Description Unit Quantity 

114.  Paper punch No. 1 

115.  Stapler (Ofrex) and pins No. 1 

116.  Wood ruler No. 4 

117.  Tray lifting callipers No. 4 

118.  A4 Clipboards with clips No. 8 

119.  Moisture content bottles No. 20 

120.  Moisture content pans No. 20 

121.  Sieve brushes No. 4 

122.  Dustpan brush No. 4 

123.  Chisel (cold) No. 4 

124.  Laboratory Dust coats No. 16 

125.  Laboratory gumboots pairs No. 20 

126.  Safari boots No. 8 

127.  Heavy – duty plastic bags 24x16x500g No. 150 

128.  Small moisture plastic bags No. 100 

129.  Sieves (assorted) No. 10 

Reagents 

130.  Sodium Hexametaphosphate 500g container No. 1 

131.  Turpentine 500g No. 1 

132.  Trichloroethane 200 litres container No. 1 

133.  Dichloromethane 200 litres container No. 2 

Compaction Test (AASHTO T.99 and T.180, BS 1377)  

134.  Compaction mould complete with base plate and 

extension collar, 101.6mm internal diameter x 

116.43 mm high. 

No 4 

135.  2.5 Kg compaction rammer, drop regulated to 

304.8mm 

No 4 

136.  4.536Kg compaction rammer drop regulated to 

457.2mm 

No 4 

137.  Straight edge 300mm long with handles No 6 

138.  Steel tamping (BS 1377) rod-Tamping Foot &Shank No 4 

139.  Compaction mould 152.4 mm dia. x 116.43 mm 

high complete with base plate and extension collar 

No 4 

140.  Galvanized sample tray 910 mm x  910 mm x 

76mm deep 

No 6 

141.  75mm brush No 10 
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1. Item 

No 

Description Unit Quantity 

142.  Semi-automatic Electronic balance, 25kg capacity 

accurate to 10g, including weights 

No 1 

143.  20mm BS Sieve, 300mm diameter No 2 

144.  Stop watch No 2 

145.  Electric oven, thermostatically controlled between 

104 and 110°C 100 lit capacity 

No 2 

146.  Moisture tin, 90 mm diameter 20 mm deep, 

cadmium plated or aluminium alloy 

No 100 

147.  Cone penetrometer with gauge and automatically 

controlled test cup 

No 1 

148.  Test gauge No 1 

149.  Penetration test cup No 2 

150.  Penetration test cone No 3 

151.  Glass comparator No 2 

152.  Glass plate No 2 

153.  Evaporating dish 150 mm dia x 45 mm depth No 4 

154.  Metal containers (450mm dia.) No 4 

Density Test (Sand Replacement Method BS. 1377) 

155.  Stainless steel tray, 305mm diameter 50 mm deep No 4 

156.  Metal tray with 150mm diameter hole in the centre, 

300mm x 300mm square or equivalent area, 40mm 

deep 

No 3 

157.  Metal tray with 200mm diameter hole in centre 

500x500mm square, 50mm deep 

No 3 

158.  Steel pegs for fixing tray in position No 20 

159.  Sand pouring cylinder, 150mm diameter No 5 

160.  Sand pouring cylinder, 200mm diameter No 5 

161.  Cold steel chisel 20mm x 300mm long No 6 

162.  Cold steel chisel 10mm x 250mm long No 6 

163.  2 No 1.5kg, 2No 3.5kg mason hammers and 2 No 

1Kg rubber mallet 

Set 3 

164.  Scoop for removing excavated material from hole, 

250mm long handle 

No 10 

165.  100mm brush, soft No 4 

166.  50mm brush, soft No 6 

167.  Primus gas stove No 3 

168.  Calibration can 150mm diameter x 150mm deep, 

250 mm dia rim 

No 4 
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1. Item 

No 

Description Unit Quantity 

169.  Calibration can 200mm diameter x 250mm deep No 4 

Density Test (Nuclear Density Method: AASHTO T. 238) 

170.  Nuclear moisture density gauge (Troxler 3411B or 

similar approved) 

No 1 

171.  Hole-forming device (drill rod) No 3 

172.  Guide for above No 3 

CBR Test (B.S. 1377) 

173.  50 KN CBR Load frame complete with stabilising 

bar 

No 1 

174.  CBR penetration piston including bracket No 2 

175.  Penetration gauge range 0 – 25mm travel x 0.01 

mm divisions 

No 2 

176.  Proving ring for above of 50 KN capacity. No 2 

177.  Proving ring for above of 28KN capacity No 1 

178.  Proving ring for above of 10KN capacity No 1 

179.  ASTM CBR mould, 152.4 mm dia. X 178 mm 

high, complete with perforated base plate and 

extension collar 50.8mm high that can be fitted to 

either end of the mould. 

No 50 

180.  Perforated swell plate 150 mm dia. With an 

adjustable centre post of rustproof metal provided 

with a lock-nut 

No 50 

181.  Swell tripod No 50 

182.  Swell dial gauge No 50 

183.  5 lb split surcharge weight No 15 

184.  10 lb annular surcharge weights No 30 

185.  2.8 kg Solid base plate for CBR mould No 4 

186.  Central extruder, complete with 20 KN hydraulic 

jack and accessories 

No 1 

187.  Disc lifting handle No 2 

188.  Linear shrinkage mould No 10 

189.  Soaking tank for CBR mould sufficient to hold at 

least 100 moulds 

No 2 

 

 

 

   

Specific Gravity of Aggregates (BS 812) 
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1. Item 

No 

Description Unit Quantity 

190.  200 mm dia. Wire mesh basket with apertures not 

greater than 6.5mm large enough to contain 2.5 kg 

of aggregates 

No 1 

191.  A stout watertight container in which the basket can 

be freely suspended 

No 1 

192.  Soft absorbent cloth (tea towel) No 20 

193.  Shallow tray of area not less than 0.065m2 No 4 

194.  An airtight container of similar capacity to the 

basket 

No 2 

195.  Pycnometer of 1 litre capacity No 4 

196.  Electronic automatic 5kg balance accurate to 0.1g to 

be of size and type to permit the basket containing 

the sample to be suspended in water (to be supplied 

with weights). 

No 1 

Sieve Analysis (BS 1377) 

197.  Warm air drier (Electric) No 2 

198.  BS Sieve 300mm diameter in sizes 75 mm No 2 

199.  BS Sieve 300mm diameter in sizes 63 mm No 2 

200.  BS Sieve 300mm diameter in sizes 50 mm No 2 

201.  BS Sieve 300mm diameter in sizes 37.5 mm No 2 

202.  BS Sieve 300mm diameter in sizes 28 mm No 2 

203.  BS Sieve 300mm diameter in sizes 20 mm No 2 

204.  BS Sieve 300mm diameter in sizes 14 mm No 2 

205.  BS Sieve 300mm diameter in sizes 10 mm No 2 

206.  BS Sieve 300mm diameter in sizes 6.3 mm No 2 

207.  BS Sieve 300mm diameter in sizes 5 mm No 2 

208.  BS Sieve 300mm diameter lid No 2 

209.  BS Sieve 300mm diameter receiver No 2 

210.  BS Sieve 200 mm diameter 2.00 mm No 2 

211.  BS Sieve 200 mm diameter 1.00 mm No 2 

212.  BS Sieve 200 mm diameter 600 mic No 2 

213.  BS Sieve 200 mm diameter 500 mic No 2 

214.  BS Sieve 200 mm diameter 425 mic No 2 

215.  BS Sieve 200 mm diameter 300 mic No 2 

216.  BS Sieve 200 mm diameter 75 mic No 2 

217.  BS Sieve 200mm diameter receiver No 2 
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1. Item 

No 

Description Unit Quantity 

218.  BS Sieve 200mm diameter lid No 2 

219.  Sieve shaker No 1 

Sieve analysis (AASHTO T 27) 

220.  BS Sieve 200mm diameter receiver No 2 

221.  ASTM Sieve 200 mm diameter 1.18 mm stainless 

steel mesh 

No 2 

222.  ASTM Sieve 200 mm diameter 600 mic stainless 

steel mesh 

No 2 

223.  ASTM Sieve 200 mm diameter 300 mic stainless 

steel mesh 

No 2 

224.  ASTM Sieve 200 mm diameter 150 mic stainless 

steel mesh 

No 2 

225.  ASTM Sieve 200 mm diameter 75 mic stainless 

steel mesh 

No 2 

226.  ASTM lid 200 mm diameter No 2 

227.  ASTM receiver 200 mm diameter No 2 

228.  ASTM Sieve 200 mm diameter 9.50 mm stainless 

steel mesh 

No 2 

229.  ASTM Sieve 200 mm diameter 12.5 mm stainless 

steel mesh 

No 2 

230.  ASTM Sieve 200 mm diameter 19.0 mm stainless 

steel mesh 

No 2 

231.  ASTM Sieve 200 mm diameter 4.75 mm stainless 

steel mesh 

No 2 

232.  ASTM Sieve 200 mm diameter 2.0 mm stainless 

steel mesh 

No 2 

233.  ASTM lid 300 mm diameter No 2 

234.  ASTM receiver 300 mm diameter No 2 

235.  ASTM Sieve 300 mm diameter 25.0 mm stainless 

steel mesh 

No 2 

236.  ASTM Sieve 300 mm diameter 37.5 mm stainless 

steel mesh 

No 2 

237.  ASTM Sieve 300 mm diameter 50.0 mm stainless 

steel mesh 

No 2 

238.  ASTM Sieve 300 mm diameter 63.0 mm stainless 

steel mesh 

No 2 

239.  1.2 m x 1.2 m x 50 mm deep galvanized metal tray No 15 

240.  Set of riffle box with 50 mm  (BS 1377) No 1 

241.  Set of riffle box with 25 mm  (BS 1377) No 1 

242.  Set of riffle box with 7 mm  (BS 1377) No 1 

 
Concrete: Slump test, Cube, Cylinder and Beam Manufacture (BS 1881) 
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1. Item 

No 

Description Unit Quantity 

243.  Slump cone funnel Set 2 

244.   Tamping rod ( for slump ) No 2 

245.  Steel rule No 2 

246.  Base plate No 2 

247.  Cylinder moulds 150mm No 20 

248.  Large curing tank (capacity 50 No. cubes) No 2 

249.  Cube tamping rods and spanners for item No 3 

Concrete: Cube Compression Testing 

250.  Compact 1500 compression machine, to BS 1610 

Grade A with 300mm gauge, rectangular platens, 

capacity 1560 kN with load pacer together with 100 

kN flexural frame with accessories 

No 1 

251.  Set of safety guards Set 1 

252.  20 mm distance piece No 1 

253.  50 mm distance piece No 1 

254.  80 mm distance piece No 1 

255.  100 mm distance piece No 1 

256.  Assembly for beam tests No 1 

257.  Electro-mechanical load pacer, 100mm or 

equivalent distance piece 

No 1 

Aggregates and Chippings   

258.  Sand equivalent equipment to AASHTO T176 

including a graduated plastic  measuring cylinder, 

rubbers stopper, irrigator tube, weighed foot 

assembly, syphon assembly, 85ml tinned box 

(57mm dia), wide mouth funnel (100mm dia.), stop 

clock, mechanical sand equivalent shaker and 10 

litres working calcium chloride solution 

Set 1 

259.  Beaker 250 ml No 2 

260.  Reagent grade silica gel, 500g container No 100 

 Tamping rod 8 mm diameter x 300 mm long and 

metal measure 115 mm dia x 180 mm deep for 

above (BS 812) 

Set 1 

 

 

Flakiness Test (BS 812)  
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1. Item 

No 

Description Unit Quantity 

261.  Flakiness gauge (BS 812) passing 10.0 mm retain 

6.3 mm 

No 1 

262.  Flakiness gauge (BS 812) passing 14.0 mm retain 

10.0 mm 

No 1 

263.  Flakiness gauge (BS 812) passing 20.0 mm retain 

14.0 mm 

No 1 

264.  Flakiness gauge (BS 812) passing 28.0 mm retain 

20.0 mm 

No 1 

265.  Flakiness gauge (BS 812) passing 37.5 mm retain 

28.0 mm 

No 1 

266.  Flakiness gauge (BS 812) passing 50.0 mm retain 

37.5  mm 

No 1 

267.  Flakiness gauge (BS 812) passing 63.0 mm retain 

50.0  mm 

No 1 

Bitumen Spray Test and Testing of Bituminous Mixtures 

268.   
Transverse distribution test of Bitumen spray 
(depot tray test to BS 1707) equivalent 
 

Set 1 

269.   
Rate of spread of coated chippings Tray and 
chains  
 

No 4 

270.  Calibrated spring balance No 4 

271.   
Steel tray 306 x 306 x 38mm (for measuring 
bitumen spray rates)  
 

No 10 

272.  Marshall test 25 load frame No 1 

273.   
Flow meter BS 598 dial gauge graduated 0.01 
mm with 25 mm travel 
 

No 1 

274.  28 KN load measuring ring No 1 

275.   
Breaking head complete with gauge disc 
conforming to BS 598 
 

No 1 

276.   
Marshall compaction mould complete with collar 
 

No 10 

277.  Compaction pedestal No 1 

278.  Compaction hammer No 3 

279.  Steel block No 4 

280.   
Percentage Refusal Density ( PRD ) split mould 
and base plate 
 

No 1 

281.  Small tamping foot 102 mm dia. No 1 

282.  Large tamping foot 146 mm dia. No 1 

283.   
Bench-mounted mixer, 5 litre capacity with 
Isomantle electric heater 
 

No 1 

284.   
3000 g capacity Asphalt centrifuge extractor No 1 
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1. Item 

No 

Description Unit Quantity 

 

285.   
Replacement bowl for 3000 g capacity Asphalt 
centrifuge extractor 
 

No 1 

286.  Filter discs ( pack of 100 ) No 10 

287.  Solvent recovery Still No 1 

288.   
Universal core drill with petrol motor unit 
 

No 1 

289.      Core barrels 150 mm dia No 4 

290.       Core barrels 100 mm dia No 4 

291.       Adaptors for 150 mm dia barrels Set 1 

292.       Adaptors for 100 mm dia barrels Set 1 

Miscellaneous  

293.  Gas cylinders 13kg No. 5 

294.  Padlocks No 6 

295.  Plastic jerry cans 20litre capacity No 6 

296.  Paper punch No 2 

297.  Stapler with pins No 2 

298.  Tray Lifting Callipers No 4 

299.  Laboratory Dust Coats - brown No 16 

300.  Laboratory Dust Coats - white No 6 

301.  Asbestos gloves Pairs 16 

302.  Laboratory gum boots (assorted sizes) Pairs 16 

303.  Wheel barrow No 4 

304.  Dustpan plus brush No 4 

305.  Hand shovel No 6 

306.  Pick axe with handle No 6 

307.  Metal Scoop, large (120 x 190 x 70 mm), cast 

aluminium handle 

No 4 

308.  Metal Scoop, large (70 x 110 x 40 mm), cast 

aluminium handle 

No 6 

309.  Garden trowel No 4 

310.  Sample tray 306 x 306 x 38 mm No 20 

311.  Spatula 200 mm blade No 6 

312.  Spatula 100 mm blade No 6 
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1. Item 

No 

Description Unit Quantity 

313.  BS sieve 450mm diameter, 37.5mm No 1 

314.  BS sieve 450mm diameter, 20mm No 1 

315.  BS sieve 450mm diameter, 5mm No 1 

316.  BS sieve 450mm diameter, 0.425mm No 2 

317.  BS sieve 450mm diameter, 0.3mm No 2 

318.  BS sieve 450mm diameter, 0.075mm No 2 

319.  Set of lid and receiver for item 212 to item 217 No 1 

320.  BS Sieve brush double ended brass and nylon bristle No 4 

321.  Measuring cylinders plastic with sprout 100ml 

capacity 

No 3 

322.  Measuring cylinders plastic with sprout 250ml 

capacity 

No 3 

323.  Measuring cylinders plastic with sprout 500ml 

capacity 

No 3 

324.  Glass jar capacity 5 litres with lid No 10 

325.  200mm x 200mm x 20mm cadmium plated or 

aluminium tin 

No 50 

326.  Electronic Automatic balance, capacity 1000g, 

accurate to 0.01g 

No 1 

327.  Electronic Automatic Balance 2100g capacity 

accuracy to 0.1g 

No 1 

328.  Electronic Automatic Balance 20kg capacity 

accuracy to 0.1g 

No 1 

329.  Dial-0-Gram balance 310 g capacity accuracy to 

0.1g 

No 1 

330.  Field and laboratory scale with scoop 10000 g 

capacity accuracy to 1.0 g 

No 1 

331.  Distilled water still No 1 

332.  Polythene or glass 20 litres storage vessels with tap 

at bottom 

No 2 

333.  Set of stiff broom and soft broom with handles No 5 

334.  Vernier callipers, 150mm, accurate to 0.1 mm No 1 

335.  As above but 200mm, accurate to 0.002 mm No 1 

336.  Pestle and mortar No 2 

337.  Linear shrinkage mould (BS 1377) No 25 

338.  Average least dimension gauge No 2 

339.  Lockable tool box containing: 1 pair  “Molegrips”2 

x 150mm screwdriver, 2 x 200mm screwdriver, 2x 

300mm screwdriver, (1 standard and 1 `Phillips’ 

star head of each), adjustable spanners 200mm and 

300mm, 1 pr. Round-nosed pliers, 1 pr general 

No 1 
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1. Item 

No 

Description Unit Quantity 

purpose pliers, 2 No plastic faced mallet (1 kg), 1 

set imperial spanners 14” to 15/16”, 1 set metric 

spanners 8mm to 20mm, 2 tyre pressure gauge 

range 0-100 P.S.I or equivalent approved 

340.  Plastic or metal bucket including lid, 10 litres 

capacity 

No 10 

341.  Polythene wash bottle (500ml) No 6 

342.  A4 size clipboard No 10 

343.  Mercury thermometer, range – 1deg. Cent. to 

15deg. Cent., glass (BS 593) 

No 4 

344.  Maximum and Minimum thermometer (BS 692) No 2 

345.  Daily Rain gauge No 4 

346.  Portable dial thermometer +5deg. Cent. to + 250o 

accurate to 3oC with 0.65m long stem 

No 3 

347.  As above but with 1m long stem No 2 

348.  5 litre capacity steel storage containers with leak 

and dustproof lids for storage of bitumen samples 

No 100 

349.  Hotplate 200mm diameter with simmerstat heat 

control unit 

No 2 

350.  450mm diameter x 150mm deep metallic karais No 20 

351.  MOT straight edge with accessories No 1 

352.  Metric wedge No 1 

353.  Transit case No 1 

Standard Specifications (Latest Editions)   

354.  KS 1725 No 1 

355.  BS 12 No 1 

356.  BS 812: 1975 Parts 1 to 4 Inc., methods for 

sampling and testing of mineral aggregates, sands 

and fillers. 

No 1 

357.  BS 882:  1201 Part 2, 1973, Aggregates from 

natural sources for concrete 

No 1 

358.  BS 1377: 1990, Methods of testing soils for civil 

engineering purposes 

No 1 

359.  BS 1881: Parts 1 to 6 incl, 1970/71, Methods of 

testing concrete 

No 1 

360.  BS 1924 No 1 

361.  BS 5835 Part I No 1 

362.  BS 433: Part 1 and 2, Bitumen road emulsions No 1 

363.  BS 556: Part 2, 1972, Concrete cylindrical pipes and 

fittings 

No 1 
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1. Item 

No 

Description Unit Quantity 

364.  BS 594, 598, Sampling of bituminous mixtures No 1 

365.  BS 890: 1972, Building limes No 1 

366.  BS 1194, Concrete porous pipes No 1 

367.  BS 1198, 1119 and 1200: 1976, Building sands 

from natural sources 

No 1 

368.  BS 1924, Methods of testing stabilised soils No 1 

369.  BS 3148, Test for water for making concrete No 1 

370.  BS 4449, Hot rolled bars for reinforcement of 

concrete 

No 1 

371.  BS 4466, Bending dimensions and scheduling of 

bars for the reinforcement of concrete 

No 1 

372.  BS 4483, Steel fabric for the reinforcement of 

concrete 

No 1 

373.  BS 445: Parts 1 to 3 incl., Methods of testing 

cement 

No 1 

374.  BS 5911: Parts 1 and 2, Precast Concrete pipes and 

fittings 

No 1 

375.  BS 8110: 1997, Structural use of concrete No 1 

376.  BS 2004: Foundations No 1 

377.  TRRL Road Note 39, Recommendations for road 

surface dressing 

No 1 

378.  AASHTO Part I: Standard Specifications No 1 

379.  AASHTO Part II:  Materials Testing No 1 

 

All equipment shall be of approved manufacture, and shall be available to the Engineer for 

the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after 

the Engineer’s order to supply. All Laboratory items shall revert to the Employer on 

completion of the Contract. 
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SECTION 12: BILLS OF QUANTITIES 

  
  

 
   

PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction 

with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and 

Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in the 

conditions of Contract and Specifications for the full direction and description of work and 

materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the 

work to be carried out, and are given to provide a common basis for bidding and comparing 

of Bids. There is no guarantee to the Contractor that he will be required to carry out all the 

quantities of work indicated under any one particular item or group of items in the Bill of 

Quantities. The basis of payment shall be the Contractor's rates and the quantities of work 

actually done in fulfilment of his obligation under the Contract. 

 

4. The prices and rates inserted in the Bills of Quantities will be used for valuing the work 

executed, and the Engineer will only measure the whole of the works executed in accordance 

with this Contract. 

 

5. A price or rate shall be entered in ink against every item in the Bills of Quantities with the 

exception of items that already have Provisional sums affixed thereto. The bidders are 

reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 

rates for various items should include discounts if any. Bidders who fail to comply will be 

disqualified. 

 

6. Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole 

or in part at the discretion of the Engineer in accordance with Sub-Clause 52.4 and Clause 58 

of Part I of the Conditions of Contract. 

  

7. The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 

provided under the Contract, include all Constructional plant to be used, labour, insurance, 

supervision, compliance testing, materials, erection, maintenance of works, overheads and 

profits, taxes and duties together with all general risks, liabilities and obligations set out or 

implied in the Contract, transport, electricity and telephones, water, use and replenishment of 

all consumables, including those required under the contract by the Engineer and his staff. 

 

8. Errors in the pricing of the Bills of Quantities will NOT be corrected. 

 

9. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 

 

10. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities.  References to the relevant sections of the Contract 
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documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. 

 

11. The method of measurement of completed work for payment shall be in accordance with 

Standard Specification for Road and Bridge Construction of the Ministry of Transport and 

Communications, 1986. 

 

12. "Authorised" “Directed" or "Approved" shall mean the authority, direction or approval of the 

Engineer. 

 

13. Unless otherwise stated, all measurements shall be net taken on the finished work carried out 

in accordance with the details shown on the drawings or instructed, with no allowance for 

extra cuts or fills, waste or additional thickness necessary to obtain the minimum finished 

thickness or dimensions required in this contract.  Any work performed in excess of the 

requirements of the plans and specifications will not be paid for, unless ordered in writing by 

the Engineer. 

 

 

14. Units of Measurement and abbreviations used herein shall have the following meanings: 

 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

kilometre 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 

ha 

hr 

kg 

km 

L.S. 

m 

t 

millimetre 

month 

number 

provisional 

sum 

square meter 

square 

millimetre 

vehicle 

week 

mm 

mth 

No. 

P.S. 

m2 or sq. m 

mm2 or sq. 

mm 

veh 

wk. 
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PROPOSED UPGRADING OF 2.0 KM KIHARA HOSPITAL ACCESS ROAD IN KARURI MUNICIPALITY TO BITUMINOUS STANDARD   

 
BILL NO. 1 - GENERAL  

ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT  (KSHS)  
             
  NOTE: The following items for housing, offices and 

laboratory for the Resident Engineer shall be deemed to 

include all cost involved in providing and maintaining such 

buildings, including furniture/ fittings and access there to 

and for provision of security, heating, lighting, power, 

water, sewage and refuse disposal as required for the 

duration of the contract.                                                                                     

  

      

 

1.01 

Prime cost sum for Resident Engineer’s site supervision 

staff monthly allowances and ground breaking expenses for 

the duration of the contract.      

PC 

1 
               

2,000,000.00  

                       

2,000,000.00  
 

1.02 
Include percentage of P.C sum in item 1.01 for Contractor's 

overhead and profit %     
 

1.03 

Prime cost sum for furnishing and maintenance through 

provision of the necessary requirements of the Resident 

Engineer's supervisory staff's office for the duration of the 

contract 

PC 1 
               

1,000,000.00  

                       

1,000,000.00  

 

1.04 
Include percentage of P.Csum in item 1.03 for Contractor's 

overhead and profit %     
 

1.05 
Prime cost sum for quality control 

PC 1 
               

1,000,000.00  

                       

1,000,000.00   

1.06 
Include percentage of P.C sum in item 1.05 for Contractor's 

overhead and profit %     
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1.07 
Provide ,erect and maintain Publicity sign boards as directed 

by the Engineer in accordance with the drawings No. 2   

 

1.08 
Prime cost sum for communication, media and documentary 

consortium for the duration of contract. PC Sum 1 

                   

100,000.00  

                          

100,000.00   

1.09 
Include percentage of P.C sum in item 1.08 for Contractor's 

overhead and profit %     
 

1.10 
Provide Ksh.1,000,000 Prime cost sum for relocation of 

services PC 1 
               

1,000,000.00  

                       

1,000,000.00  
 

1.11 
Include percentage of P.C sum in item 1.12 for Contractor's 

overhead and profit %     

 

1.12 

Allow for facilitation of the transport cost through 

maintenance and fueling of the Resident Engineer's 

Supervision vehicle on monthly basis throughout the 

contract period. 

Pc Sum 1 
                  

250,000.00  

                          

250,000.00  

 

1.13 
Include percentage of P.C sum in item 1.12 for Contractor's 

overheads and profit %     

 

1.14 Prime cost sum for NEMA licenses, Environmental, Health 

and social safeguards for the duration of contract. 
Pc Sum 1 

                  

250,000.00  

                          

250,000.00  
 

1.15 
Include percentage of P.C sum in item 1.15 for Contractor's 

overhead and profit %     

 

1.16 
Prime cost sum for hiring of inspectors of works, leveler, 

social & safety officers and upkeep for attachees for the 

duration of the contract.      PC Sum 9 

                 

150,000.00  

                     

1,350,000.00   

1.17 
Include percentage of P.C sum in item 1.12 for Contractor's 

overhead and profit % 10    
  Page total carried forward to summary page 
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BILL NO .4: SITE CLEARANCE AND TOP SOIL STRIPPING  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT (KSH.)   

4.01 Clear site on road reserve including removal of trees, 

hedges, bushes and other vegetation and other deleterious 

materials, grub up roots and backfill to 100% MDD 

(AASHTO T99) with approved material in accordance with 

the Special Specifications 

HA. 8   

 
4.02 Remove trees of up to 2M girth and transport the logs to 

County Yard as directed by the Engineer No 10   
 

4.03 Top soil removal to a maximum depth of 200mm and 

existing carriageway material along alignment or material 

sites as shall be directed by the Engineer Stockpile top soil 

for re-use. This will include the scarification and 

reprocessing of the existing Bituminous material to be 

reused as the sub base layer. 

m³ 4,000   

 
  Total of Bill No.4 carried forward to summary page        
   

BILL NO. 5: EARTH WORKS  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT (KSHS) 

 
  No separate payments shall be made for the overhaul of 

material and the cost of such haulage shall be included in 

the rates and or price 

  

      

 
             

5.01 Fill in soft material for embankment to 95% MDD 

(AASHTO T99) as directed by the Engineer 

M³ 
1,000   

 
5.02 As item 5.01 but hard material M³ 300    
5.03 Cut to spoil in Soft material  M³ 

1,200   
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5.04 As item 5.03 but hard material M³ 1,000    
5.05 Compact 150mm layer below embankment or subgrade to 

95% MDD (AASHTO T.99) 

M³ 
1,500   

 
5.06 Compact 300mm below formation in cutting to 100% MDD 

(AA SHTO) 

M³ 
3,000   

 
  Total of Bill No.5 carried forward to summary page        
   

BILL NO. 7:EXCAVATION AND FILLING FOR STRUCTURE  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT (KSHS)  

  NOTE: No separate payment shall be paid for the 

haulage of spoil material 

  
      

 
7.01 Provide and place 150 mm thick stone pitching M² 5,000    
7.02 E.O item for 1:4 cement: sand mortar grouting to item 7.01 

as directed by the Engineer M² 1,000   
 

7.03 Excavation in any material for major structures i.e. box 

culverts and gabion works M³ 200   
 

7.04 Provide and place 2*1*1 macaferri or equivalent gabion 

boxes and mattresses as specified No 20   
 

7.05 Provide and place rock fill to gabions. M³ 120    
  Total of Bill No.7 carried forward to summary page        

   
BILL NO.8: CULVERTS AND DRAINAGE WORKS  

ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT(KSHS)  
  No separate payment shall be made for the haulage of 

surplus or unsuitable excavated material and the cost of such 

haulage shall be included in the rates and/or price 

  

      

 
8.01 Excavate for culverts and side drains in any material  M³ 2,500    
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8.02 
Excavate for miter, catch water and outfall drains in any 

material M³ 400   
 

8.03 Provide concrete class 25/20 Scour checks No. 40    

8.04 

Provide and place Class 25(20) concrete to headwalls, wing 

walls and aprons, to pipe culverts including formwork and 

provisions and placing of reinforcements as shown in the 

drawings 

M³ 100   

 

8.05 
Provide and place A142 fabric mesh reinforcement to item 

8.05 M² 
100   

 

8.06 
Provide, place and compact class 15(20) concrete to beds , 

surrounds an haunches M³ 450   
 

8.07 Provide and lay 600mm I.D concrete pipes M 450    
8.08 Ditto as 8.07 above but 900mm M 8    
8.09 Ditto as 8.07 above but 450mm M 100    
8.11 Provide and place reinforced concrete manhole covers No. 5    

  Total of Bill No. 8 carried forward to summary page        
   

BILL NO. 9: PASSAGE OF TRAFFIC  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT (KSHS)  

  NOTE: Notwithstanding the provision of Section 9 of 

Standard Specification, no extra payments shall be due as all 

costs shall deemed to be included in the rates inserted herein 

  

      

 
9.01 Allow for the passage of traffic through and around the 

works L. sum 9 
                    

50,000.00  

                          

450,000.00   
9.02 Construct and maintain 6 m wide deviation in accordance 

with the specifications and as directed by the Engineer. Km 4 
                    

80,000.00  

                          

320,000.00   
9.03 Allow  for provision of traffic Signs during construction as 

directed by the Engineer L. sum 1 
                  

100,000.00  

                          

100,000.00   
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  Total of Bill NO.9 carried forward to summary   
    

                          

870,000.00   
   

BILL NO 11; FOOT PATH TO CARRIAGEWAY PAVEMENT  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE  AMOUNT (KSHS)  

  The rate inserted should include the procurement, supply, 

haulage, spreading and compaction 

  
      

 
11.01 Cut benches on foot path, widenings and busbays where 

directed by the Engineer including compaction to 100% 

MDD (AASHTO) 
M² 5,000   

 
11.02 Provide, place and compact natural gravel to shoulders, 

accesses and busbays. M³ 600   
 

  Total of Bill No 11 carried forward to summary page        
   

BILL 12: NATURAL MATERIAL BASE AND SUBBASE  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE   AMOUNT (KSHS)   

  The rate inserted should include the procurement, supply, 

haulage, spreading and compaction 

  

      

 
12.01 Provide, place and compact Natural gravel to add up the 

scarified and processed existing material to form the 

subbase as directed by the Engineer 
M³ 800   

 
12.02 Provide, place and compact hand packed hardcore base  in 

pavement and repair areas including filling of voids with 

quarry dust  as  directed by the Engineer . 
M³ 2,200   

 
12.03 Allow for heavy grading to falls and cross falls M² 12,000   

 
  Total of Bill No12 carried forward to summary page                                



198  

Proposed Improvement To Bituminous Standards of Kihara Hospital Access Road In Karuri Municipality 

   
BILL NO . 15: BITUMINOUS SURFACE TREATMENTS AND SURFACE DRESSING  

ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE   AMOUNT (KSHS)   
15.01 Prepare surface of carriageway, foot path, busbays accesses 

and junctions, provide, heat and spray MC 30 cutback 

bitumen prime coat at a rate of 0.8-1.0 litres per square 

metre 

Ltrs. 16,000   

 
  Total of Bill No.15 carried forward to summary page        
  

 

 

 

 

 

  
BILL NO. 16: BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSE  

ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE   AMOUNT (KSHS)   
16.01 Prepare surface of carriageway, provide heat and spray KI-

60 bitumen tack coat at a rate of spray of 0.3-0.8 liters per 

square meter on surface prepared under item 15.01 
lt 13,000   

 
16.02 Provide and lay 50mm and 25mm thick asphalt concrete 

Type 1 to carriageway and Footpath respectively as directed 

by the Engineer 
m³ 700   

 
  Total of Bill No. 16 carried forward to summary page        
  

 

 

 

  



199  

Proposed Improvement To Bituminous Standards of Kihara Hospital Access Road In Karuri Municipality 

BILL NO 20-ROAD FURNITURE  
ITEM DESCRIPTION UNIT   

 UNIT RATE  
   

BILL QTY  AMOUNT (KSHS)   
             

20.01 Prepare road surface, provide approved reflectorized 

thermoplastic white paint and apply road marking as 

directed by the Engineer. 
M² 500   

 
20.02 As item 20.01 but approved reflectorized thermoplastic 

yellow paint M² 240   

 
20.03 Provide and erect permanent road signs where instructed by 

Engineer and in accordance with the special specifications 

clause 2004 as follows:-                                                                                                                                                                                                                                                                                                                                                                                               
      

 
  (a)  Warning  signs (750mm)    No 2    
  (b)  Priority prohibitory and mandatory signs (750mm x 

600mm)         No 2   
 

  ©  Standard informatory signs (400mm x300mm) No 2    
  (d)   Nonstandard informatory signs area         
  (i)   Less than 1.0m²   No 1    

20.04 Excavate for, provide, lay and joint 250x125mm precast 

concrete raised or ramped kerb haunched in 100mm thick 

class 15/20 concrete base bending and mortar joined in 

support to carriageway, busbays and junctions as directed by 

the Engineer                                                                                                                                                                                                         

      

 
  (1) Straight Kerbs (Dashed Kerbs ) M 1,000    
  (2) Kerb radius 12m - 6m  M 300    
  (3) Quadrant radius< 1m   M 20    
  (4) Straight Channel (125x100mm) M 2,200    
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20.05 Provide and erect concrete edge marker posts with two 

reflectors per post where directed No 6   
 

20.06 Provide and erect Road reserve boundary posts where 

directed by the Engineer No. 6   
 

20.07 Erect standard bumps using asphalt concrete type 1 where 

directed M 16   
 

20.08 Provide and place 20/20 Bollard size 1.2m x0.1m x 0.1m 

embedded to a depth 0.2m where directed by the Engineer M 50   
 

           
20.09 Provide a provisional sum for grassing, tree planting and 

any other landscaping works as per the guidance of the 

Landscaping architects 
P. Sum 1   

 
           
  Total of Bill No.20 carried forward to summary page        

BILL NO. 25 : HIV/AIDS  
ITEM DESCRIPTION UNIT BILL QTY  UNIT RATE   AMOUNT (KSHS)   

25.01 Implement HIV/AIDS awareness campaign amongst the 

workers for the duration of the contract. Months 9 
                    

20,000.00  

                          

180,000.00  
 

25.02 Allow for the availability of condoms to workers and staff 

for the duration of the contract Months 9 
                       

2,000.00  

                            

18,000.00  
 

25.03 Allow for participation of representation of Local Health 

Authorities, Provincial Director of Health and National 

AIDS Council to train and communication with workers.  

Allowance to include transport, meals, accommodation and 

any other reasonable allowances associated expenses and 

equipment expenses. 

Months 9 
                    

20,000.00  

                          

180,000.00  
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25.04 Provide and erect environmental billboards of size greater 

than 5m at strategic positions as directed by engineer No.  1   
 

25.05 Allow for provision of abolution facilities, protective gears, 

training on the social safeguard and environmental issues for 

the staff as directed by the Engineer 
Lump Sum 1 300,000.00 300,000.00 

 
  Total of Bill No. 25 carried forward to summary        

   

 

 
  

 

Summary Page    
 

Bill No. Description Tender Amount     
 

1 General   
   

 
4 Site clearance      

 
5 Earthworks     

 
7 Excavation and filling for structures     

 
8 Culvert and drainage works     

 
9 Passage of traffic  

   
 

11 Footpath to carriageway     
 

12 Natural Material Base and Sub-base     
 

15 Bituminous surface treatment     
 

16 Bituminous mix bases, binder courses and wearing courses  
   

 
20 Road furniture     

 
25 HIV/AIDS     

 
A Sub Total 1     

 
B Add 1% Contingencies     

 
C Add 1% Variations     

 
D Sub Total 2     

 
E Add 16% V.A.T     

 

 TOTAL     
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SECTION 13: DRAWINGS 

                                                 (See the Separate Book of Drawings) 

 

 

 

 

 

 

 

 

 

 

 

 

 


