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PROPOSED CONSTRUCTION OF A MARKET SHED AND ABOLUTION BLOCK IN 

RIRONI - KIAMBU COUNTY 

 

Issued by: - 

County Works Officer, 

Directorate of Public Works, 

P.O. Box 189, 

Kiambu. 
 

The Contract for the above mentioned works entered into this …………….. day of ………….20.... 
by the undersigned refers to these Bills of Quantities and the Directorate of Public Works 

General Specification for building works 1976 Edition (together with any amendments issued 

thereto) which shall be read and construed as part of the said contract. 

 

 

………………………………………… ………………………………………………. 

CONTRACTOR EMPLOYER 

 

Date: ……………………………… Date: ……………………………………. 

 
 

………………………………………… ………………………………………………. 

WITNESS WITNESS 

 
 

Date: ……………………………… Date: ……………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

(ii) 



SPECIAL NOTES 
 

The Contractor is required to check the numbers of the pages of these Bills of Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the County Works 

Officer for Directorate of Public Works, Kiambu at once and have the same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the County Works Officer for Directorate of Public Works, Kiambu in 

order that the correct meaning may be decided before the date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 
mistakes in the Specification which should have been rectified in the manner described above. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
(iii) 
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INTRODUCTION 

 

1.1 This standard tender document for procurement of works has been 
prepared for use by procuring entities in Kenya in the procurement of 

works (i.e. Buildings and associated Civil Engineering Works). 

 
1.2 The following guidelines should be observed when using the 

document:- 

(a) Specific details should be furnished in the Invitation to tender 
and in the special conditions of contract (where applicable).  
The tender document issued to tenderers should not have blank 

spaces or options. 
 

(b) The instructions to tenderers and the General Conditions of 
Contract should remain unchanged. Any necessary amendments  
to these parts should be made through Appendix to instructions to 
tenderers and special conditions of contract respectively. 

 

1.3  

(b) Information contained in the invitation to tender shall conform 

to the data and information in the tender documents to enable 
prospective tenderers to decide whether or not to participate in the 
tender and shall indicate any important tender requirements 

 

(c) The invitation to tender shall be as an advertisement in 

accordance with the regulations or a letter of invitation addressed to 
tenderers who have been prequalified following a request for 

prequalification. 
 

1.4 The cover of the document shall be modified to include:- 
 

I. Tender number. 

II. Tender name. 
III. Name of procuring entity. 

IV. Delete name and address of PPOA. 
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INVITATION FOR TENDERS 

 

 

Tender reference No. 802382 

 Tender Name: PROPOSED CONSTRUCTION OF A MARKET SHED AND ABOLUTION BLOCK IN 

RIRONI - KIAMBU COUNTY 

 

1.1 The COUNTY GOVERNMENT OF KIAMBU  invites sealed tenders for the 
construction of PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

 

1.2 Interested eligible candidates may obtain further information and 

inspect tender documents (and additional copies) at THIKA SUB 
COUNTY OFFICES ROOM 127 during normal working hours. 

 

1.3 A complete set of tender documents may be obtained by interested 
candidates free of charge from www.supplier.treasury.go.ke  , 
www.tenders.go.ke or www.kiambu.go.ke 

 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 
shillings and shall remain valid for sixty (60) days from the closing 
date of tender. 

 

1.5 Completed tender documents are to be scanned and submitted 

through the Kenya suppliers portal www.supplier.treasury.go.ke) so 
as to be received on or before (Wednesday 25th may 2020 at 12.00pm). 

 
 

1.6 Tenders will be opened immediately thereafter in the presence of the 
candidates or their representatives who choose to attend at thika 
subcounty office chambers 

 

 

 
 

For (chief officer- trade, tourism, co-
operatives and enterprise-County 

government of Kiambu) 

http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
http://www.supplier.treasury.go.ke/
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INSTRUCTIONS TO TENDERERS. 
 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of 
tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract 
invites tenders for Works Contract as described in the tender 

documents. The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement 
that the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for 

the project or being proposed as Project Manager for the Contract. A 
firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of its 

affiliates, shall not be eligible to tender. 
 

1.3 All tenderers shall provide in the Form of Tender and Qualification 
Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been 
undertaken, only tenders from pre-qualified tenderers will be 
considered for award of Contract. These qualified tenderers should 

submit with their tenders any information updating their original pre- 
qualification applications or, alternatively, confirm in their tenders 
that the originally submitted pre-qualification information remains 

essentially correct as of the date of tender submission. 
 

1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written power of attorney of the signatory of the tender to 
commit the tenderer: 

 

(b) total monetary value of construction work performed for each of 
the last five years: 

 

(c) experience in works of a similar nature and size for each of the 
last five years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 
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(d) major items of construction equipment proposed to carry out 
the Contract and an undertaking that they will be available for 

the Contract. 
 

(e) qualifications and experience of key site management and 
technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 
 

(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five 
years; 

 
(g) evidence of adequacy of working capital for this Contract  

(access to line(s) of credit and availability of other financial 
resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 
(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 
 

(a) the tender shall include all the information listed in clause 1.5 

above for each joint venture partner; 

 

(b) the tender shall be signed so as to be legally binding on all 

partners; 
 

(c) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 

(d) one of the partners will be nominated as being in charge, 

authorised to incur liabilities, and receive instructions for and 
on behalf of all partners of the joint venture; and 

 

(e)  the execution of the entire Contract, including payment, 
shall be done exclusively with the partner in charge. 

 
1.7 To qualify for award of the Contract, tenderers shall meet the 

following minimum qualifying criteria; 
 

(a) annual volume of construction work of at least 2.5 times the 

estimated annual cashflow for the Contract; 
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(b) experience as main contractor in the construction of at least 

 

(c) two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in works of 
an equivalent nature and volume, including no less than three 

years as Manager; and 
 

(f) liquid assets and/or credit facilities, net of other contractual 
commitments and exclusive of any advance payments which may 

be made under the Contract, of no less than 4 months of the 
estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 
the partner in charge at least 40 percent of those minimum criteria. 

Failure to comply with this requirement will result in rejection of the 
joint venture’s tender. Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 

with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture. A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 

the Works. The costs of visiting the Site shall be at the tenderer’s own 
expense. 
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1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 
participate in the tender. 

 
1.13 The price to be changed for the tender document shall not exceed 

Kshs.1,000/= 

 
1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 

 

2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 
(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents. Failure to furnish all 
information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender. 

The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of 
tenders. Copies of the Employer’s response will be forwarded to all 

persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may 
modify the tendering documents by issuing addenda. Any addendum 
thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all 
tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 
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2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

 
3.1 All documents relating to the tender and any correspondence shall be 

in English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and 
Specifications; 

 
(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by 
the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities. Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 
Quantities. All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the 
Contract, as of 30 days prior to the deadline for submission of 
tenders, shall be included in the tender price submitted by the 

tenderer. 
 

3.4 The rates and prices quoted by the tenderer shall only be subject to 
adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 
 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date 
of submission. However in exceptional circumstances, the Employer 

may request that the tenderers extend the period of validity for a 
specified additional period. The request and the tenderers’ responses 
shall be made in writing. A tenderer may refuse the request without 

forfeiting the Tender Security. A tenderer agreeing to the request will 
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not be required or permitted to otherwise modify the tender, but will 

be required to extend the validity of Tender Security for the period of 
the extension, and in compliance with Clause 3.7 - 3.11 in all 
respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 
tenderers. This shall be in the amount not exceeding 2 percent of the 

tender price 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 

other form acceptable to the Employer . Tender Security shall be valid 
for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected. The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner: a joint venture consisting of”…………”,”… ”,and 

“…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned 

within 28 days of the end of the tender validity period specified in 
Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged 

when the tenderer has signed the Contract Agreement and furnished 
the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 

 
(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to 

 

(i) sign the Agreement, or 
 

(ii) furnish the required Performance Security. 
 

3.13 Tenderers shall submit offers that comply with the requirements of 

the tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications. Alternatives will not be 
considered, unless specifically allowed in the invitation to tender. If  

so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 
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including the basic technical design as indicated in the Drawings and 

Specifications. In addition to submitting the basic tender, the 
tenderer shall provide all information necessary for a complete 
evaluation of the alternative, including design calculations, technical 

specifications, breakdown of prices, proposed construction methods 
and other relevant details. Only the technical alternatives, if any, of 
the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender, 
and  clearly  marked  “ORIGINAL”.  In addition, the tenderer shall 

submit copies of the tender, in the number specified in the invitation 
to tender, and clearly marked as  “COPIES”. In the event of 

discrepancy between them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be. All pages of the tender where 

alterations or additions have been made shall be initialled by the 
person or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders 

 

3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 
 
4. Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner 

and outer envelopes shall: 
10 

(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date 

for tender opening. 
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4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 
tender. However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline 
will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2. Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with clause 3.13 and 4.1, with the outer 
and   inner   envelopes   additionally marked  “MODIFICATION” and 

“WITHDRAWAL”, as appropriate. No tender may be modified after the 
deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of 
tenders and the expiration of the period of tender validity specified in 
the invitation to tender or as extended pursuant to Clause 3.6 may 

result in the forfeiture of the Tender Security pursuant to Clause 
3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 
of their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 

5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 

specified in the invitation to tender. Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each 
tender and of any alternative tender (if alternatives have been 
requested or permitted), any discounts, tender modifications and 

withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by 
the Employer at the opening. Minutes of the tender opening,  

including the information disclosed to those present will be prepared 
by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and 
comparison of tenders and recommendations for the award of 
Contract shall not be disclosed to tenderers or any other persons not 
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officially concerned with such process until the award to the 

successful tenderer has been announced. Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award 
decisions may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 
of the tender, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will 
determine whether each tender (a) meets the eligibility criteria defined 

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the 

requirements of the tendering documents. A substantially responsive 
tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation 

or reservation. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of 
the works; (b) which limits in any substantial way, inconsistent with 

the tendering documents, the Employer’s rights or the tenderer’s 
obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may 
not subsequently be made responsive by correction or withdrawal of 

the nonconforming deviation or reservation. 
 

5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors. Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 
containing that error. 

 

(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 
the main summary of the Bill of Quantities, the amount as 
stated in the Form of Tender shall prevail. 
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(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 
tender sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 
purposes of valuations for Interim Certificates and valuation of 

variations. 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 

concurrence of the tenderer shall be considered as binding 
upon the tenderer. If the tenderer does not accept the corrected 

amount, the tender may be rejected and the Tender Security 
may be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for 
contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable 
variations, deviations, or alternative offers submitted in 
accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other 
price modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, 
deviation, or alternative offer. Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating 
to his tender from the time of the tender opening to the time the 
Contract is awarded. Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, 
tender comparison or Contract award may result in the rejection of 

the tender. 
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5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an 

non-indigenous sub-contractor. 
 

6. Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been 

determined to be (a) eligible in accordance with the provision of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile. This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 

successful. 
The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer 
and the successful tenderer. Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer. 
 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 

the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form 

 

6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 
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6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 

 
6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from 
the date of notification of contract award unless there is an 
administrative review request. 

 
6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 

 
6.12 Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement 

proceedings before contract award and shall not be liable to any 
person for the termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into a contract after 
notification of contract award shall be considered for debarment from 

participating in future public procurement. 

 

7. Corrupt and Fraudulent practices 
 

7.1 The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 

not be involved in corrupt and fraudulent practices. 
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INVITATION & INSTRUCTIONS TO TENDERERS 

 

Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender 
name and reference number and deposited in the Tender Box at (address and location) or to be 

addressed to (procurement entity’s name and address) so as to be received on or before (day, date 
and time). 

 

Tenderers shall include the following information and documents with their 
tenders, unless otherwise stated: 

 

(a) Copy of Business Registration/Incorporation; 
(b) Copy of VAT Registration Certificate; 
(c) Copy of current and valid Tax Compliance Certificate; 

(d) Copy of Registration Certificate with National Construction Authority; 
(e) Proof of adequate Equipment and Key Personell; 
(f) Proof of works of similar magnitude; 

 
Lack of the foregoing may render a bid non-responsive and subject to disqualification. 

Further, bids from the following shall be automatically non-responsive and disqualified: 
 

(a) A bid from a tenderer whose on-going works are behind schedule without 
approved time extension; 

(b) A bid from a tenderer whose on-going works have been served a default notice; 
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1. MANDATORY 

The following criteria included in the advert, and/or bid documents, are 
MANDATORY and any bidder who fails in them SHALL be discontinued from 

further evaluation. 
 

a) Mandatory requirements 

1. Attach company registration certificate 

2. Attach a valid company tax compliance certificate 

3. Attach NCA certificate class1-7 

4. Attach a signed pre-site visit inspection certificate 

5. Attach company CR12/CR13 showing current directorship 

6. Attach letter of creditworthiness from the bank  
7. Attach a dully filled and stamped confidential business questionnaire 
8. Attach a dully filled and stamped form of tender 
9. All requirements  and the filled tender document must be properly serialised 

and scanned in one PDF document 
 

2. TECHNICAL CRITERIA 

The following criteria included in the advert, and/or bid documents, are the 
technical requirements and SHALL be analysed based on the following 
weighted score. 

  Max score 

1.  Proof of works of similar magnitude(being at least 4  
completion certificate of works of similar or higher magnitude 
certified by commissioner of oaths-5mks each 

20 
 

2.  Proof of financial capability (being letter of creditworthiness 
from the bank showing credit worthiness of at least KSH 10 million) 

15 

3.  Proof of qualified technical personnel (attach at least one CV 
including certificates and appointment letter. 

15 

4.  Proof of good professional standing (attach a valid NCA 
practicing license.) 

15 

5.  Attach audited books of accounts for the immediate past 2 

years 

15 

6.  Attach a valid AGPO certificate 10 

7.  Attach 3 business permits (the current-4mks and immediate 
past 2 years-3mks each)  

10 

*Note: only bidders who attain at least 70% of the technical score 
will be subjected to financial evaluation 

 

2. FINANCIAL EVALUATION 
Award shall be made to the lowest evaluated bidder 
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CONDITIONS OF CONTRACT 
 

 

1. Definitions 

 
1.1 In this Contract, except where context otherwise requires, the 

following terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of 
Quantities forming part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 
 

“The Completion Date” means the date of completion of the Works 
as certified by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose 

tender to carry out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document 
submitted by the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the provisions of the 
Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by  
Project Manager upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract 
Data and calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for 

labour and the associated materials and plant. 
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“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government 
administration, Universities, Public Institutions and  Corporations, 
etc) is the party who employs the Contractor to carry out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended 

that the Contractor shall complete the Works. The Intended 
Completion Date may be revised only by the Project Manager by 
issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 
 

“Project Manager” is the person named in the Appendix to 

Conditions of Contract (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the execution 

of the Works and administering the Contract and shall be an 
“Architect” or a “Quantity Surveyor” registered under the Architects 

and Quantity Surveyors Act Cap 525 or an “Engineer” registered 
under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of 
Contract. 

 
“Site Investigation Reports” are those reports that may be included 

in the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in 

the Contract and any modification or addition made or approved by 
the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with the Site 

possession date(s). 
 

“A Subcontractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, 

which includes Work on the Site. 
 

“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or 
installation of the Works. 
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“A Variation” is an instruction given by the Project Manager which 

varies the Works. 
 

“The Works” are what the Contract requires the Contractor to 

construct, install, and turnover to the Employer, as defined in the 
Appendix to Conditions of Contract. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter, and the other way around. 
Headings have no significance. Words have their normal meaning in 
English Language unless specifically defined. The Project Manager  

will provide instructions clarifying queries about these Conditions of 
Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended 

Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 
(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 

 

Immediately after the execution of the Contract, the Project Manager 

shall furnish both the Employer and the Contractor with two copies 
each of all the Contract documents. Further, as and when necessary 
the Project Manager shall furnish the Contractor [always with a copy 

to the Employer] with three [3] copies of such further drawings or 
details or descriptive schedules as are reasonably necessary either 
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to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance with 
these Conditions. 

 

3. Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respectively unless 

otherwise stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and 

responsibilities to others after notifying the Contractor. 

 
6 Communications 

 

6.1 Communication between parties shall be effective only when in 
writing. A notice shall be effective only when it is delivered. 

 
7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

 
8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities etc. as listed in the Appendix 

to Conditions of Contract and also with the Employer, as per the 
directions of the Project Manager. The Contractor shall also provide 

facilities and services for them. The Employer may modify the said  
List of Other Contractors etc., and shall notify the Contractor of any 
such modification. 

 
9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 

Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in 
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10 Works 

the Qualification Information. If the Project Manager asks the 

Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further 

connection with the Work in the Contract. 

 

10.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings. The Works may commence on 
the Start Date and shall be carried out in accordance with the 
Program submitted by the Contractor, as updated with the approval of 

the Project Manager, and complete them by the Intended Completion 
Date. 

 

11 Safety and Temporary Works 

 
11.1 The Contractor shall be responsible for the design of temporary  

works. However before erecting the same, he shall submit his designs 
including specifications and drawings to the Project Manager and to 

any other relevant third parties for their approval. No erection of 
temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project 
Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 

 

12. Discoveries 

 
12.1 Anyth ing of historical or other interest or of significant value 

unexpectedly discovered on Site shall be the property of the Employer. 
The Contractor shall notify the Project Manager of such discoveries 
and carry out the Project Manager’s instructions for dealing with 

them. 

 

13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a 
program showing the general methods, arrangements, order, and 
timing for all the activities in the Works. An update of the program 

shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the 
activities. 
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The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 
Appendix  to  Conditions  of  Contract. If the Contractor does not 
submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue program has been 

submitted. The Project Manager’s approval of the program shall not 
alter  the Contractor’s obligations. The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 
Events. 

 
14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor. If possession of a part is not given by the date stated in 
the Appendix to Conditions of Contract, the Employer will be deemed 
to have delayed the start of the relevant activities, and this will be a 

Compensation Event. 

 
15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person 

authorised by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 

16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost. The 

Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay 
caused by such failure shall not be considered in assessing the new 
(extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the 
Contractor by the Employer. 
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18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended 

by the Project Manager and the Contractor. Its business shall be to 
review the plans for the remaining Work and to deal with matters 
raised in accordance with the early warning procedure. The Project 

Manager shall record the minutes of management meetings and 
provide copies of the same to those attending the meeting and the 

Employer. The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the management 
meeting or after the management meeting and stated in writing to all 

who attended the meeting. 
 

19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 

delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 

Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project 

Manager. 

 

20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found. Such inspection shall 
not affect the Contractor’s responsibilities. The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test 

any Work that the Project Manager considers may have a defect. 
Should the defect be found, the cost of uncovering and making good 
shall be borne by the Contractor, However, if there is no defect found, 

the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of Contract. 

The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 
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20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 
Manager’s notice. If the Contractor has not corrected a defect within 
the time specified in the Project Manager’s notice, the Project Manager 

will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the 
Contract Price. 

 
21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, 
installation, testing and commissioning of the Work to be done by the 

Contractor. The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent  
and provided the change exceeds 1 percent of the Initial Contract 
price, the Project Manager shall adjust the rate to allow for the 

change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 
Bills of Quantities. 

 

22. Variations 

 
22.1 All variations shall be included in updated programs produced by the 

Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so. The Project 

Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by 
the Project Manager and before the Variation is ordered. 

 

22.3 If the work in the variation corresponds with an item description in 
the Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the 

timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate 
the value of the variation.  If the cost per unit of quantity changes, or 

if the nature or timing of the work in the variation does not 
correspond with items in the Bills of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of 
Work. 
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22.4 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 
which shall be based on the Project Manager’s own forecast of the 
effects of the variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 
delaying the Work, no quotation shall be given and the variation shall 
be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 
 
23. Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 
and materials on Site and the amounts which the Contractor 
considers himself to be entitled to. The Project Manager shall check 

the monthly application and certify the amount to be paid to the 
Contractor within 14 days. The value of Work executed and payable 

shall be determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities 

of the items in the Bills of Quantities completed; materials delivered 
on Site, variations and compensation events. Such materials shall 

become the property of the Employer once the Employer has paid the 
Contractor for their value. Thereafter, they shall not be removed from 
Site without the Project Manager’s instructions except for use upon 

the Works. 
 

23.3 Payments shall be adjusted for deductions for retention. The  

Employer shall pay the Contractor the amounts certified by the 
Project Manager within 30 days of the date of issue of each certificate. 

If the Employer makes a late payment, the Contractor shall be paid 
simple interest on the late payment in the next payment. Interest 
shall be calculated on the basis of number of days delayed at a rate 

three percentage points above the Central Bank of Kenya’s average 
rate for base lending prevailing as of the first day the payment 
becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result  

of an award by an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
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calculated from the date upon which the increased amount would 

have been certified in the absence of dispute. 
 

23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency 
in the proportion indicated in the tender, or agreed prior to the 
execution of the Contract Agreement and indicated therein. The rate  

of exchange for the calculation of the amount of foreign currency 
payment shall be the rate of exchange indicated in the Appendix to 

Conditions of Contract. If the Contractor indicated foreign currencies 
for payment other than the currencies of the countries of origin of 
related goods and services the Employer reserves the right to pay the 

equivalent at the time of payment in the currencies of the countries of 
such goods and services. The Employer and the Project Manager  
shall be notified promptly by the Contractor of an changes in the 

expected foreign currency requirements of the Contractor during the 
execution of the Works as indicated in the Schedule of Foreign 

Currency Requirements and the foreign and local currency portions of 
the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately 

such changes. 

 

23.7 In the event that an advance payment is granted, the following shall 

apply:- 
 

a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 
entitled to an advance of 10% (ten percent) of the original 

amount of the Contract. The advance shall not be subject to 
retention money. 

 

b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly 
liable guarantee satisfactory to the Employer in the amount of 

the advance payment. The guarantee shall be in the same 
currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 
from the balance owing to the  Contractor.  Reimbursement 

shall begin when the amount of the sums due under the 
Contract reaches 20% of the original amount of the Contract. It 
shall have been completed by the time 80% of this amount is 

reached. 
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The amount to be repaid by way of successive deductions shall be 

calculated by means of the formula: 
 

R = A(x1 – x11) 

80 – 20 
Where: 

 

R = the amount to be reimbursed 

A = the amount of the advance which has been granted 

X1 = the amount of proposed cumulative payments as a 

percentage of the original amount of  the  Contract. 
This figure will exceed 20% but not exceed 80%. 

 

X11      =      the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract. 
This figure will be below 80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 

 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the 
Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found 

to have no defects. 
 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 

the Site investigation reports), from information available 
publicly and from a visual inspection of the Site. 
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(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 
work required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 
Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 

 
(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent 
the Work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion 
Date shall be extended. The Project Manager shall decide whether  
and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 
 

24.3 As soon as information demonstrating the effect of each compensation 
event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 
Contract  Price  shall  be  adjusted  accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast. The 
Project Manager will assume that the Contractor will react 

competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 
not having given early warning or not having co-operated with the 
Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the Appendix to Conditions of Contract. 

 
24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise 

to the claim has first arisen. The claim shall be submitted within 
thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of 
the event giving rise to the claim. 
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25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 

and other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion. 
The adjustment shall be the change in the amount of tax payable by 

the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express 
provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in  
the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess 
the net difference in the cost of such materials. Any amount from  

time to time so assessed shall be added to or deducted from the 
Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 

events specified thereunder; 
 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders. 
A copy of the schedule used by the Contractor in his pricing 

shall be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
amount assessed by the Project Manager based upon the 

difference, expressed as a percentage, between the rate set out 
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the 
amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these 

Conditions. 
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25.4 The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 

date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the 
relevant materials which have not been taken into account in arriving 

at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or 

decrease. 
 

25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 
clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 
respect of any materials included in the schedule of basic rates. 

 
26. Retention 

 
26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works. On Completion of the whole of 
the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 
has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 
corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day 
that the actual Completion Date is later than the Intended Completion 

Date. The Employer may deduct liquidated damages from payments 
due to the Contractor. Payment of liquidated damages shall not alter 
the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
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certificate. The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 
rate specified in Clause 23.30 

 

28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be issued 
in an amount and form and by a reputable bank acceptable to the 
Employer, and denominated in Kenya Shillings. The Performance 

Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional work 
to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager 

within two days of the Work being done. 
 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to 
property (excluding the Works, Plant, Materials and 
Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works, or 

 

(ii) negligence, breach of statutory duty or interference with 
any legal right by the Employer or by any person 
employed by or contracted to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the Employer 
or in Employer’s design, or due to war or radioactive 

contamination directly affecting the place where the Works are 
being executed. 
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30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 
 

(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion 

Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, 
and Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts stated in the Appendix to 
Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date. All such insurance shall provide for 
compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager. Both parties shall comply with 
any conditions of insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue 

a written request to the Project Manager to issue a Certificate of 
Completion of the Works. The Employer shall take over the Site and 
the Works within seven [7]days of the Project Manager’s issuing a 

Certificate of Completion. 



38 

 

 

32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed 

account of the total amount that the Contractor considers payable to 
him by the Employer under the Contract before the end of the Defects 
Liability Period. The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor 
within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions that are 
necessary. If the final account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable 
to the Contractor and issue a Payment Certificate. The  Employer 
shall pay the Contractor the amount due in the Final Certificate 

within 60 days. 
 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. These 
fundamental breaches of Contract shall include, but shall not be 

limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 
not been authorised by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under 

Clause 33.1 above, the Project Manager shall decide whether the 
breach is fundamental or not. 
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33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the 

Works executed and materials, goods, equipment and temporary 
buildings on Site. 

 
34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the Work done and materials ordered and 

delivered to Site up to the date of the issue of the certificate. 
Additional liquidated damages shall not apply. If the total amount  
due to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the Work 
done, materials ordered, the reasonable cost of removal of equipment, 

repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 

Works. 
 

34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and 
temporary works. 

 
34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when 
required, within such reasonable time as the Project Manager may in 

writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in 
default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, holding 
the proceeds less all costs incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer 

shall not be bound by any other provision of this Contract to make 
any payment to the Contractor, but upon such completion as 

aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses 
properly incurred by the Employer and, if such amount added to the 

money paid to the Contractor before such determination exceeds the 
total amount which would have been payable on due completion in 

accordance with this Contract the difference shall be a debt payable to 
the Employer by the Contractor; and if the said amount added to the 
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said money be less than the said total amount, the difference shall be 

a debt payable by the Employer to the Contractor. 
 
35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop 
Work as quickly as possible after receiving this certificate and shall be 
paid for all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the 
Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other 

Contract for the Employer or for showing or forbearing to show favour 
or disfavour to any person in relation to this or any other contract for 
the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 
on his behalf or to his knowledge, unless before the Contract is made 

particulars of any such commission and of the terms and conditions 
of any agreement for the payment thereof have been disclosed in 
writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone 
employed by him or acting on his behalf (whether with or without the 

knowledge of the Contractor) shall be an offence under the provisions 
of the Public Procurement Regulations issued under The Exchequer 

and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or 

the Project Manager on his behalf and the Contractor, either during 
the progress or after the completion or termination of the Works, such 
dispute shall be notified in writing by either party to the other with a 

request to submit it to arbitration and to concur in the appointment 
of an Arbitrator within thirty days of the notice. The dispute shall be 

referred to the arbitration and final decision of a person to be agreed 
between the parties. Failing agreement to concur in the appointment 
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or 

Vice Chairman of any of the following professional institutions; 
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(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 

On the request of the applying party. The institution written to first  

by the aggrieved party shall take precedence over all other 
institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding 

by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to 

in clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 

or discovery of the matter or issue giving rise to the dispute. 
 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration 

of such a dispute or difference shall not commence unless an attempt 
has in the first instance been made by the parties to settle such 
dispute or difference amicably with or without the assistance of third 

parties. Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either 
party: 

 

37.5.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions. 
 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks 

or war damage. 
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37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or 
alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and award any sums which ought 
to have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in 
dispute which shall be submitted to him in the same manner as if no 

such certificate, opinion, decision requirement or notice had been 
given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the 

parties. 



43 

 

 

SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 

 
THE EMPLOYER IS 

 

Name:     
 

Address:    

Name of Authorised Representative:      

Telephone:     

 

THE PROJECT MANAGER IS 

 
Name: COUNTY WORKS OFFICER; KIAMBU COUNTY 

 

Address: P.O. Box 189, KIAMBU 

 
The name (and identification number) of the Contract is 

 

 

The Works consist of 

PROPOSED CONSTRUCTION OF A MARKET SHED AND ABOLUTION BLOCK 
IN RIRONI - KIAMBU COUNTY 

 

The Start Date shall be 

AS AGREED WITH THE PROJECT MANAGER 

 

The Intended Completion Date for the whole of the Works shall be 
 

12 WEEKS FROM DATE OF COMMENCEMENT (as agreed with the Project 
Manager) 

 

The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 

 

The Site Possession Date shall be 

AS AGREED WITH THE PROJECT MANAGER 
 

The Commencement Date shall be 
AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from 
site possession date) 

 

The Site is located at RIRONI MARKET – LIMURU EAST, KIAMBU. 
 

and is defined in drawings nos…………………….. 
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The Defects Liability Period is 180 days. 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of; 

 
1. PLUMBING AND DRAINAGE WORKS 

 

2. ELECTRICAL WORKS 

 

3.      

 

4.      

 

The minimum insurance covers shall be; 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in 
respect of the Contractor’s faulty design is Nil 

 

2. The minimum cover for loss or damage to Equipment is Nil 
 

3. The minimum for insurance of other property is Nil 

 

4. The minimum cover for personal injury or death insurance 

 

 For the Contractor’s employees is Nil 
 

 And for other people is Nil 

 
The following events shall also be Compensation Events: 
NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT 

 

1.    
 

2.    
 

3.    
 

4.   

The period between Program updates is 14 days. 

The amount to be withheld for late submission of an updated Program is Nil 
 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT (shall/shall not) apply 

 
The liquidated damages for the whole of the Works is Kshs. 25,000.00 (per week) 

 

The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price--- (AS PER PREVAILING PPOA 
GUIDELINES) ---------------percent (%) 
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The Completion Period for the Works is 12 [Weeks] 
 

The rate of exchange for calculation of foreign currency payments is N/A 

 

The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach]. 
 

Advance Payment SHALL NOT (shall/ shall not) be granted. 

 
Prices for V.A.T should be included in the unit prices of billed items but should not be given as a 

percentage at the GRAND SUMMARY PAGE. 

 

The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY of the Bills of Quantities and 

not Two (2No.) as indicated in Clause 4.1 of the Instruction To Tenderers. 
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SECTION V - SPECIFICATIONS 
 
Notes for preparing Specifications 

 

1.0 Specifications must be drafted to present a clear  and  precise  
statement of the required standards of materials, and workmanship 
for tenderers to respond realistically and competitively to the 
requirements of the Employer and ensure responsiveness of tenders. 

The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, 

unused, of the most recent or current models, and incorporating all 
recent improvements in design and materials unless provided 
otherwise in the Contract. Where the Contractor is responsible for the 

design of any part of the permanent Works, the extent of his 
obligations must be stated. 

 

2.0  Specifications from previous similar projects are useful and may not   
be necessary to re-write specifications for every Works Contract. 

 
3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public sectors, such 
as highways, urban housing, irrigation and water supply. The  
General Specifications should cover all classes of workmanship, 

materials and equipment commonly involved in constructions, 
although not necessarily to be used in a particular works contract. 

Deletions or addenda should then adapt the General Specifications to 
the particular Works. 

 
4.0 Care must be taken in drafting Specifications to ensure they are not 

restrictive. In the Specifications of standards for materials, plant and 
workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be 
used. 

 

5.0 The Employer should decide whether technical solutions to specified 

parts of the Works are to be permitted. Alternatives are appropriate  
in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for 

certain elements of the Works, taking into consideration the 
comparative specialized advantage of potential tenderers. 

 

6.0 The Employer should provide a description of the selected parts of the 

Works with appropriate reference to Drawings, Specifications, Bills of 
Quantities, and Design or Performance criteria, stating that the 
alternative solutions shall be at least structurally and functionally 

equivalent to the basic design parameters and Specifications. 
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7.0 Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including 
drawings, design calculations, technical specifications, breakdown of 
prices, proposed construction methodology, and other relevant details. 

Technical alternatives permitted in this manner shall be considered 
by the Employer each on its own merits and independently of whether 
the tenderer has priced the item as described in the Employer’s design 

included with the tender documents. 

 

The Specifications for this contract shall be 

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING 

WORKS 1976 EDITION (together with any amendments issued thereto 

 
 
 
 
 
 
 
 
 

 
SECTION VI - DRAWINGS 

 

Note  1. A list of drawings should be inserted here 

 

2. The actual drawings including Site plans should be annexed in a 

separate booklet. 

 

The Drawings for this contract shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER 
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SECTION VII - BILL OF QUANTITIES 

 
Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be 
performed to enable tenders to be prepared efficiently and accurately; 

and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the 
Bill of Quantities in sufficient detail to distinguish between the 

different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may 
give rise to different considerations of cost. Consistent with these 

requirements, the layout and content of the Bill of Quantities should 
be as simple and brief as possible. 

 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 

 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, 
and should state the methods of measurement which have been 

adopted in the preparation of the Bill of Quantities and which are to 
be used for the measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should 

be limited to tangible items such as site office and other temporary 
works, otherwise items such as security for the Works which are 
primarily part of the Contractor’s obligations should be included in 

the Contractor’s rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into 

sections to distinguish between those parts of the Works which 
by nature, location, access, timing, or any other special 
characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost. 
General items common to all parts of the Works may be 
grouped as a separate section in the Bill of Quantities. 

 

(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 



49 

 

 

made  for  bulking,  shrinkage or waste. Quantities should be 

rounded up or down where appropriate. 
 

(iii) The following units of measurement and abbreviations are 

recommended for use. 
 

 
Unit Abbreviation Unit Abbreviation 

cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric ton 
(1,000 kg) 

m3 or cu m 

ha 
h 
kg 

sum 

m 

t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 

 

(iv) The commencing surface should be identified in the description 
of each item for Work involving excavation, boring or drilling, for 
which the commencing surface is not also the original surface. 

The excavated surface should be identified in the description of 
each item for Work involving excavation for which the excavated 
surface is not also the final surface. The depths of Work should 

be measured from the commencing surface to the excavated 
surface, as defined. 

(c) Daywork Schedule 

 

A Daywork Schedule should be included if the probability of 

unforeseen work, outside the items included in the Bill of Quantities, 
is relatively high. To facilitate checking by the Employer of  the 
realism of rates quoted by the tenderers, the Daywork Schedule 

should normally comprise: 
 

(i) a list of the various classes of labour, and materials for which 
basic Day work rates or prices are to be inserted by the 
tenderer, together with a statement of the conditions under 

which the Contractor will be paid for Work executed on a Day 
work basis; and 

 

(ii) a percentage to be entered by the tenderer against each basic 
Day work Subtotal amount for labour, materials and plant 
representing the Contractor’s profit, overheads, supervision and 

other charges. 
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(d) Provisional Quantities and Sums 

 

(i) Provision for quantity contingencies in any particular item or 

class of Work with a high expectation of quantity overrun 
should be made by entering specific “Provisional Quantities” or 
“Provisional Items” in the Bill of Quantities, and not by 

increasing the quantities for that item or class of Work beyond 
those of the Work normally expected to be required. To the 

extent not covered above, a general provision for physical 
contingencies (quantity overruns) should be made by including 
a “Provisional Sum” in the Summary of the Bill of Quantities. 

Similarly, a contingency allowance for possible price increases 
should be provided as a “Provisional Sum” in the Summary of 

the Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need 

arises. 

 

(ii) Provisional sums to cover specialized works normally carried 

out by Nominated Sub Contractors should be avoided and 
instead Bills of Quantities of the specialised Works should be 
included as a section of the main Bills of Quantities to be priced 

by the Main Contractor. The Main Contractor should be 
required to indicate the name (s) of the specialised firms he 
proposes to engage to carry out the specialized Works as his 

approved domestic sub-contractors. Only provisional sums to 
cover specialized Works by statutory authorities should be 

included in the Bills of Quantities. 

 
(e) Summary 

 

The Summary should contain a tabulation of the separate parts of the 

Bills of Quantities carried forward, with provisional sums for 
Daywork, for physical (quantity) contingencies, and for price 
contingencies (upward price adjustment) where applicable. 

 
The Bills of Quantities/Schedule of rates for this contract shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these 
tender documents) 
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SECTION VIII – STANDARD FORMS 

(i) Form of Invitation for Tenders 
(ii) Form of Tender 

(iii) Letter of Acceptance 
(iv) Form of Agreement 
(v) Form of Tender Security 
(vi) Performance Bank Guarantee 
(vii) Bank Guarantee for Advance Payment 
(viii) Qualification Information 
(ix) Tender Questionnaire 
(xi) Confidential Business Questionnaire 
(x) Statement of Foreign Currency Requirement 
(xi) Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 
 

 

  [date] 
 

To:   [name of Contractor] 
  [address] 

 

 

 

Dear Sirs: 
 

Reference:  [Contract Name] 

 
You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from    
 

[mailing address, cable/telex/facsimile numbers]. 
 

Upon payment of a non-refundable fee of Kshs    
 

All tenders must be accompanied by  number of copies of the same 
and a security in the form and amount specified in the tendering documents, and 
must be delivered to 

 

[address and location] 
 

at  or  before  (time and date). Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 

 
Yours faithfully, 

 

   Authorised Signature 
 

    Name and Title 
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FORM OF TENDER  
  [Date] 

To:   [name of Employer] 
  [address] 
PROPOSED CONSTRUCTION OF A MARKET SHED AND ABOLUTION BLOCK 
IN RIRONI - KIAMBU COUNTY 

 [Name of Contract] 
Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and 

remedy      any       defects       therein       for       the       sum       of     
Kshs.  [Amount in figures]Kenya 
Shillings      

  [Amount in words] 
 

2. We undertake, if our tender is accepted, to commence the Works as 
soon as is reasonably possible after the receipt of the Project Manager’s 

notice to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Conditions of 
Contract. 

3.  We agree to abide 
by this  tender until  [Insert date], and it 

shall remain binding upon us and may be accepted at any time before that 
date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender 
together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 

 

Dated this   day of           20   

Signature  in the capacity of    

duly authorized to sign tenders for and on behalf of 

  [Name of Tenderer] 
 

of  [Address of Tenderer] 

 
Witness;  Name   

Address    

Signature   
Date   
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 

 

 
 

  [date] 
 

To:     
[name of the Contractor] 

 
 

[address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated     
for the execution of     
[name of the Contract and identification number, as given in the Tender documents] 
for the Contract Price of Kshs.    [amount in 
figures][Kenya Shillings  (amount  in words) ] in 

accordance with the Instructions to Tenderers is hereby accepted. 
 

You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 
Name and Title of Signatory ………………………………………………………… 

 

Attachment : Agreement 
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FORM OF AGREEMENT 

 

THIS AGREEMENT, made the  day of    20  

between   of[or whose registered 
office is situated at]     

(hereinafter called “the Employer”) of the one part AND 
  of[or whose registered 
office is situated at]    

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

(name and identification number of Contract ) (hereinafter called “the Works”) 

located at  [Place/location of the Works]and the 
Employer has accepted the tender submitted by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein for the 

Contract Price of Kshs   [Amount in figures],Kenya 
Shillings    [Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 
 

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e. 

 
(i) Letter of Acceptance 

 

(ii) Form of Tender 
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 
 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 
the Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all respects with the provisions 
of the Contract. 
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4.  The Employer hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and the 
remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be 

executed the day and year first before written. 
 

The common Seal of     
 

Was hereunto affixed in the presence of       

Signed Sealed, and Delivered by the said     

Binding Signature of Employer      

Binding Signature of Contractor                                                                        

In the presence of  (i) Name   

Address  

Signature   

[ii] Name    
 

Address  

Signature   
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FORM OF TENDER SECURITY 

 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has 

submitted his tender dated ………………………… for the construction of 
……………………………………………………………………… 
…………………… (Name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at   ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents 
sealed   with   the   Common   Seal   of  the   said   Bank   this   ……………. Day  of 
………20………… 

 

THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers 

Or 

 
2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance 
with the Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him, owing to the occurrence of one or 

both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should 
reach the Bank not later than the said date. 

 

[Date [ [signature of the Bank] 
 

 

[Witness] [Seal] 
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PERFORMANCE BANK GUARANTEE 

To:  (Name of Employer)   (Date) 
  (Address of Employer) 

 
Dear Sir, 

 

WHEREAS   (hereinafter called  “the Contractor”) has 

undertaken, in pursuance of Contract No.   dated   to execute 

   (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 
sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs.  (amount of 
Guarantee  in  figures)  Kenya  Shillings    
(amount of Guarantee in words), and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits 
of Kenya Shillings  (amount of  Guarantee  in  words) as 

aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 

any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of 

Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR     

 
 

Name of Bank      

Address    

Date       
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To:   [name of Employer] 
  [address of Employer] 

  (Date) 

 

Gentlemen, 
 

Ref:   [name of Contract] 

 

In accordance with the provisions of the Conditions of Contract of the above- 

mentioned    Contract,    We,  [name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 

   [name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Contract in an amount of 
Kshs.  [amount      of      Guarantee      in      figurers]       Kenya 

Shillings    [amount of Guarantee in words]. 
 

We,   [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator       and       not       as       Surety       merely,       the       payment       to 

   [name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount  not exceeding Kshs   [amount of 
Guarantee in  figures] Kenya  Shillings 

  [amount of 
Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract. 
 

We further agree that no change or addition to or other modification of the terms 
of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between  [name 
of Employer] and the Contractor, shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 
 

No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until 

  (name of Employer) receives full 

payment of the same amount from the Contract. 
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Yours faithfully, 

 
 

Signature and Seal    
 

Name of the Bank or financial institution    

Address  

Date      

Witness:     Name:      

Address:  

Signature:     

Date:     
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QUALIFICATION INFORMATION 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 

Place of registration:    

Principal place of business     

Power of attorney of signatory of tender       

1.2 Total annual volume of construction work performed in the last five 

years 

Year Volume 

 Currency Value 

   

 

1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last five years. Also list details of work under way or 
committed, including expected completion date. 

 

Project name Name of client 

and contact 
person 

Type of work 

performed and 
year of 

completion 

Value of 

Contract 

_   __   __   __  _ 
__   __  _ __    

 

__   ___  _ __   __   

1.4 Major items of Contractor’s Equipment proposed for carrying out the 
Works. List all information requested below. 

 

 
Item of 

Equipment 

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number 

available 

Owned, leased 
(from whom?), 
or to be 

purchased 
(from whom?) 

_   

_   
_   
(etc.) 

_   

_   

_   

_  _ 

_  _ 

_  _ 
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract. Attach biographical 

data. 

 

Position Name Years of 
experience 
(general) 

Years of 
experience in 
proposed position 

Project Manager 
 

 

 
 

 
 

 

(etc.) 

     

 
 

 
 

 
 

  

  

  

 
1.6 Financial reports for the last five years: balance sheets, profit and 

loss statements, auditor’s reports, etc. List below and attach copies. 
 

 

 

 

1.7 Evidence of access to financial resources to meet the qualification 
requirements: cash in hand, lines of credit, etc. List below and 
attach copies of supportive documents. 

 

 

_   
 

1.8 Name, address and telephone, telex and facsimile numbers of banks 
that may provide reference if contacted by the Employer. 

 

 

 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers. 

 

 

_   
 

1.10 Proposed program (work method and schedule) for the whole of the 
Works. 

 

2 Joint Ventures 

 
2.4 The information listed in 1.1 – 1.10 above shall be provided for each 

partner of the joint venture. 
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2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 

 
2.7 Attach the Agreement among all partners of the joint venture ( and 

which is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, 
authorized to incur liabilities and receive instructions for and 

on behalf of any and all partners of the joint venture; and 
 

c) the execution of the entire Contract, including payment, shall 
be done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 

 

Please fill in block letters. 

 
1. Full names of tenderer 

 

……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 

 

……………………………………………………………………………………… 
 

3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 

 

4. Telex address of tenderer 
 

……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 

 

……………………………………………………………………………………… 
 

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This 
is essential if the tenderer does not have his registered address in Kenya 

(name, address, telephone, telex) 
 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

 

Signature of Tenderer 

Make copy and deliver to:  (Name of Employer) 



65 

 

 

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 

Business Name ……………………………………………………………………… 

 

Location of business premises; Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time: K. 

pound……………………….. 

 

Name of your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 
 

Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 

*Citizenship details ………………………………………………………………… 

 
Part 2 (b) – Partnership 

 

Give details of partners as follows: 
 

Name in full Nationality Citizenship Details Shares 
1…………………………………………………………………………………… 

2…………………………………………………………………………………… 
3…………………………………………………………………………………… 



66 

 

 

Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name in full . Nationality. Citizenship Details*. Shares. 

 

1. 

……………………………………………………………………………………… 
 

2. 

……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 
……………………………………………………………………………………… 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who 
has interest in this firm? Yes/No… ........................ (Delete as necessary) 

 

I certify that the information given above is correct. 
 

……………………… ……………………… ………………… 
(Title) (Signature) (Date) 

 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 

(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the  execution of   

  (name of Contract) being accepted, we would 
require in accordance with Clause 21 of the Conditions of Contract, which is 

attached hereto, the following percentage: 

 

(Figures)………………………… (Words)………………………………… 

 
of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 

Date: The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be  (percent) of 
the Contract Sum, less Fluctuations. 

 

 

 

 

 

 
 

(Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any 

heading, he must give below details of the sub-contractors he intends to 
employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender. 

 
(1) Portion of Works to be sublet: ……………………………… 

 

[i) Full name of Sub-contractor 

and address of head office: ……………………………… 
 

……………………………… 
 

(ii)  Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value: ……………………………… 

 

……………………………… 
 

……………………………… 

 

(2) Portion of Works to sublet: ……………………………… 
 

(i) Full name of sub-contractor 
and address of head office:     ……………………………… 

 

……………………………… 
 

……………………………… 

 

(ii) Sub-contractor’s experience 
of similar works carried out 

in the last 3 years with 
contract value: …………………………… 

 

…………………………… 
 

 

 

[Signature of Tenderer) Date 
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LETTER OF NOTIFICATION OF AWARD 

 
Address of Procuring Entity 

 

 

To:   
 

 

 

 

RE: Tender No.   
 

Tender Name   
 

This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you. 
 

 

 

1. Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter. 

 

3. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award. 
 

(FULL PARTICULARS)   
 

 
 
 

 
 

SIGNED FOR ACCOUNTING OFFICER 
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SECTION IX – APPENDIX TO INSTRUCTIONS TO TENDERERS 

 
1. Bid documents are to be obtained free of charge through www.supplier.treasury.go.ke  , 

www.tenders.go.ke or www.kiambu.go.ke 
2. Bid documents are to be submitted through the Kenya suppliers portal 

www.supplier.treasury.go.ke  before the deadline date WEDNESDAY 25th May 2020 at 

12.00 PM 
3. Bid documents to be filled and stamped where necessary and returned in a scanned PDF 

format 
4.  Mandatory documents and other requirements to be scanned alongside the filled BQ in 

one document and attached accordingly 
5. The tender document and all requirements MUST be properly SERIALISED, scanned in 

ONE (1) PDF document and attached as required above. 

http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
http://www.supplier.treasury.go.ke/


PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County PP/1 PARTICULAR PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
PRICING ITEMS OF PRELIMINARIES 

 

 
Prices SHALL BE INSERTED against items of preliminaries in the tenderer's 

priced Bills of Quantities and Specification. The Contractor is advised to read 

and understand all preliminary items. 

B FLOOR AREAS 

 
The total gross floor area is approximately N/A Square Metres. The total gross 

floor area is given without warranty but for guidance only. 

 
C 

 
MEASUREMENTS 

 
In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be 

referred to the PROJECT MANAGER in accordance with Clause 22 of the 

Conditions of Contract. The discrepancies shall then be treated as a variation 

and be dealt with in accordance with Clause 22 of the said Conditions. 

 
D 

 
FIRM PRICE CONTRACT 

 
This is a firm price contract and the Contractor must allow in his tender rates 

for any increase in the cost of labour and/or materials during the currency of 

the contract. 

E PRICING RATES 

 
The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing all to comply with the said 

Conditions of Contract. 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County PP/2 PARTICULAR PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
DESCRIPTION OF THE WORKS 

 

The proposed Market is on Stabilised grounds, reinforced surface beds, Steel 

columns and Beams with roof covering. 

 
Toilets in Masonry walling and roof slab cover, finished in plaster and paint, 

wall and floor tiles 

Offices in Masonry walling and roof slab cover, finished in plaster and paint 

and floor tiles 

 
Floor finishes is in power float. 

There is a graded drive way 

 
Electrical works include supply and installation of all electric fittings in 

accordance with engineer’s directions. 

There is a provision for Septic Tannk and soak pit for 100 pax 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County PP/3 PARTICULAR PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
LOCATION OF SITE 

 

 
The site of the proposed works is situated within the boundaries of Rironi 

Market in Limuru East - Kiambu County 
 The Contractor shall be deemed to have verified for themselves following:- 
 (a) The nature of the site 
 (b) The amount of clearing and cutting and fillings and therefore ready with the 

right equipment. 
 (c) The nature of existing communication by road or otherwise. 
 (d) The availability of land for the erection and positioning of all temporary 

structures, plant and materials necessary for the execution of the works. 

 No claim will be allowed for travelling or other expenses, which may be 

incurred by the contractor in visiting the site or preparing the tender for the 

works. 

B SIGNING OF THE TENDER DOCUMENTS 

 
The bidder shall append his/her signature and/or Company’s rubber stamp on 

each and every page of tender document. 

C CLEARING AWAY 

 
The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

Project Manager 

 
The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager. 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County PP/4 PARTICULAR PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
CLAIMS 

 

 
It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and/or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such claim or intent to claim notice to the PROJECT MANAGER within 

the contract period. No claims shall be entertained upon the expiry of the said 

contract period. 

 
B 

 
PAYMENTS 

 
The tenderer’s attention is drawn to the fact that the GOVERNMENT pays for 

work done and materials delivered to site: all in accordance with Clause 23 of 

the Conditions of Contract agreement. In order to facilitate this, a list of the 

general component elements for the works is given in at the summary page of 

these specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 
C 

 

SIGNBOARD 

 
Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified and 

approved by the Project Manager. 

D 
 

LABOUR CAMPS 

 
The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the contract. 

  
CARRIED TO COLLECTION 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
SECURITY 

 

 
The Contractor shall allow for providing adequate security for the works and 

the workers in the course of execution of this contract. No claim will be 

entertained from the Contractor for not maintaining adequate security for both 

the works and the workers. 

 
B 

 
URGENCY OF THE WORKS 

 
The Contractor is notified that these “Works are Urgent” and should be 

completed within the period state in these Particular Preliminaries. 

 
The Contractor shall allow in his rates for any costs he deems that he/she may 

incur by having to complete the works within the stipulated contract period. 

 
C 

 
PAYMENT FOR MATERIALS ON SITE 

 
All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the ‘PROJECT 

MANAGER’. This is to include materials of the Contractor, Nominated Sub- 

Contractors and Nominated Suppliers. 

 
D 

 
EXISTING SERVICES 

 
Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in 

the area and he/she shall make whatever provisions may be required by the 

authorities concerned for the support, maintenance and protection of such 

services. 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
CONTRACT COMPLETION PERIOD 

 

 
The contract completion period in accordance with condition 31 of the 

Conditions of Contract must be adhered to. 

 
The ‘PROJECT MANAGER’ shall strictly monitor the Contractor’s progress in 

relation to the progress chart and should it be found necessary the ‘PROJECT 

MANAGER’ shall inform the Contractor in writing that his actual performance 

on site is not satisfactory. In all such cases the Contractor shall accelerate his 

rate of performance production and progress by all means such as additional 

labour, plant, e.t.c and working overtime all at his cost. 

 
B 

 

MATERIALS FROM DEMOLITIONS 

 
Any materials arising from demolitions and not re-used shall become remain 

the property of the client. The Contractor shall allow in his rates the cost of 

assembling and keeping them in the client's premises. 

 
C 

 
TENDER DOCUMENTS 

 
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderers 

Page STD/8. 

D DELIVERY OF TENDER 

 
Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited at the offices as specified in the letter accompanying these documents 

or as indicated in the advertisement. 

  

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 
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ITEM DESCRIPTION AMOUNT 

A 
 

VALUE ADDED TAX 

 

 
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September,1993 which requires payment of  

VAT on all contracts. The Contractor should therefore include allowance in his 

rates and prices for VAT and any other Government taxes currently in force. 

The contractor to update themselves on the current operations of VAT 

guidelines as specified by the Kenya Revenue Authority. 

 
B 

 
LITIGATION / DISPUTE STATUS 

 
The tenderer shall declare their Litigation and / or dispute in progress with the 

Government of Kenya and/or any Public Body giving information regarding 

project(s), parties, amounts and the history. 

 
AMENDMENTS TO TENDERING INSTRUCTIONS 

 
a) Clause 3.6 of the Instructions to Tenderers has been amended to read; 

 Tenders shall remain valid for a period of One Hundred and Twenty(120) 

days from the date of Tender Opening,and not Ninety (90) days. All tenderers 

are advised to note this amendment when filling the Form of Tender. 

  
b) Clause 3.8 of the Instructions to Tenderers will hence be qualified and 
interpreted to mean; 

 "Bid Bond/Tender Security, which must be from an established and approved 

institution, shall remain valid for a period of One Hundred and Fifty (150) days 

from the date of Tender Opening",i.e, it is still Thirty (30) days beyond the 

Tender Validity Period. 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
PROJECT MANAGER’S EXPENSES 

 

NOTES ON DISBURSEMENT OF FUNDS 
 

 

Provide a Provisional Sum of Kenya Shillings One Hundred Thousand (Kshs 

100,000/=) only for Project Managers Stationery and Office Equipment 

 

 
100,000.00 

 
Allow for Contractor’s profit and overheads (  %) 

 

Provide a Provisional Sum of Kenya Shillings Fifty Thousands Shillings Only 

(Kshs 500,000/=) for Clerk of Works Allowance 

 

50,000.00 

Allow for Contractor’s profit and overheads (  %) 
 

Provide a Provisional Sum of Kenya Shillings One Hundred Thousand (Kshs 

100,000/=) only for Project Managers Allowances 

 
100,000.00 

 
Allow for Contractor’s profit and overheads (  %) 

 
- 

Provide Mobile Phone Airtime worth Kenya Shillings One Thousand (Kshs 

1,000/=) only per person per calendar month for Eight (8No.) Officers for the 

duration of the contract and defects liability period. 

 

 
Allow for Contractor’s profit and overheads (  %) 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
 PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 

 

The following are the insertions to be made in the appendix to the Contract 

Agreement:- 

1. Period of Final measurements - Three (3) Months from Practical Completion 

 
2. Defects Liability Period - Six (6) Months from Practical Completion 

3. Date for Possession - To be agreed with Project Manager 

4. Date for Completion - Twelve (12) Calendar Weeks from date of possession 

 
5. Liquidated and Ascertained Damages - At the rate of Kshs 25,000.00 per 

calendar week or part thereof 

6. Prime Cost for which the contractor desires to 

tender…………………………………………………… 

7. Period of issuing Interim Certificates - Monthly 

8. Period of Honouring Certificates - As per Contract 

9. Percentage of Certificate value retained - 10% 

10. Limit of Retention Fund - 10% of Contract Sum 

11.Bonds - The Bonds required shall be from APPROVED INSTITUTIONS 

ONLY 

  
CARRIED TO COLLECTION 
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ITEM DESCRIPTION AMOUNT 

  
PARTICULAR PRELIMINARIES 

 

COLLECTION 
 

Amount 

 
 

Brought Forward from Page No. PP/1 

Kshs 

Brought Forward from Page No. PP/2 
 

Brought Forward from Page No. PP/3 
 

Brought Forward from Page No. PP/4 
 

Brought Forward from Page No. PP/5 
 

Brought Forward from Page No. PP/6 
 

Brought Forward from Page No. PP/7 
 

Brought Forward from Page No. PP/8 
 

Brought Forward from Page No. PP/9 
 

  
CARRIED FORWARD TO GRAND SUMMARY 

 
- 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 
Prices will be inserted against items of Preliminaries in the Contractor's 
priced Bills of Quantities and Specification. 

 The Contractor shall be deemed to have included in his prices or rates for 

the various items in the Bills of Quantities or Specification for all costs 

involved in complying with all the requirements for the proper execution 

of the whole of the works in the Contract. 

B ABBREVIATIONS 

 
Throughout these Bills, units of measurement and terms are abbreviated 

and shall be interpreted as follows:- 

 
m3/C.M. Shall mean cubic metre 

 m2/S.M. Shall mean square metre 
 m/L.M. Shall mean linear metre 
 mm/MM Shall mean Millimetre 
 Kg. Shall mean Kilogramme 
 No. Shall mean Number 
 Prs. Shall mean Pairs 
 B.S. Shall mean the British Standard 
 Specification Published by the British 
 Standards Institution, 2 Park Street, 
 London W.I England. 
 Ditto: Shall mean the whole of the preceding 
 description except as qualified in the 
 description in which it occurs. 
 m.s. Shall mean measured separately. 
 a.b.d Shall mean as before described. 
 P.M. Shall mean Project Manager 
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ITEM DESCRIPTION AMOUNT 

 
B 

 
 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

 

Attendance ; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

Attendance on Nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing scaffolding, 

mess rooms, sanitary accommodation and welfare facilities; provision of 

special scaffolding where necessary; providing space for office 

accommodation and for storage of plant and materials; providing light  

and water for their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing duct 

covers, pipe casings and the like necessary for the execution and testing of 

Sub- Contractors' work and being responsible for the accuracy of the   

same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated),pay all demurrage charges, load and transport to site 

where necessary, unload, store, unpack, assemble as necessary, distribute 

to position, hoist and fix only. 

EMPLOYER 

The "EMPLOYER" is "THE DEPARTMENT OF TRADE, TOURISM,CO- 

OPERATIVES AND ENTERPRISE DEVELOPMENT - KIAMBU 

COUNTY" of P.O. BOX ....................... The term "Employer" and 
"Government" wherever used in the contract document shall be 

synonymous 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
PROJECT MANAGER 

 

 
The term "Project Manager" shall be deemed imply the Director County 
Public Works in the Directorate of Public Works whose address unless 
otherwise notified is: 

 County Works Office, 
 P.O. Box 189-00900, 
 Kiambu. 

B ARCHITECT 

 
The term "ARCHITECT" shall be deemed to mean "THE COUNTY 

ARCHITECT" whose address unless otherwise notified is Post Office Box 

No. 189-00900 KIAMBU 

 

C 
 
QUANTITY SURVEYOR 

 
The term "QUANTITY SURVEYOR" shall be deemed to mean "THE 

COUNTY QUANTTITY SURVEYOR" whose address unless otherwise 

notified is Post Office Box No. 189-00900 KIAMBU 

 
D 

 
ELECTRICAL ENGINEER 

 
The term "ELECTRICAL AND MECHANICAL ENGINEER" shall be 

deemed to mean "THE COUNTY ELECTRICAL AND MECHANICAL 

ENGINEER "whose address unless otherwise notified is Post Office Box 

No. 189-00900 KIAMBU 

 
E 

 
CIVIL/STRUCTURAL ENGINEER 

 
The term "CIVIL/STRUCTURAL ENGINEER" shall be deemed to mean 

"THE COUNTY CIVIL AND STRUCTURAL ENGINEER" whose address 

unless otherwise notified is Post Office Box No. 189-00900 KIAMBU 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
FORM OF CONTRACT 

 

 
The Form of Contract shall be as stipulated in the Republic of Kenya's 

Standard Tender Document for Procurement of Building Works (2006 

Edition) included herein. These are numbered from 1 to 37 as set out in 

pages 18 to 42 of these tender documents. 

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills 

of Quantities 

 
B 

 
BOND. 

 
The Contractor shall find and submit on the Form of Tender an approved 

insurance company or bank who will be willing to be bound the 

Government in an amount equal to Five per cent (5%) of the Contract 

amount for the due performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and who will, when 

and if called upon, sign a Bond to that effect on the relevant standard  

form included herein. (without the addition of any limitations) on the 

same day as the Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the approval 

of the Government. 

 

C 

 
 

PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for 

the works except in so far as may be stated otherwise herein and except   

for such items specifically and only required for the use of nominated Sub- 

Contractors as described herein. No timber used for scaffolding,   

formwork or temporary works of any kind shall be used afterwards in the 

permanent work. 
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ITEM DESCRIPTION AMOUNT 

 
A 

 
TRANSPORT. 

 

 
Allow for transport of workmen, materials, etc., to and from the site at 

such hours and by such routes as may be permitted by the competent 

authorities. 

B 
 

MATERIALS AND WORKMANSHIP. 

 
All materials and workmanship used in the execution of the work shall be 

of the best quality and description unless otherwise stated. The Contractor 

shall order all materials to be obtained from overseas immediately after  

the Contract is signed and shall also order materials to be obtained from 

local sources as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not be used for 

the purpose of ordering materials. 

 
 

C 

 
 
SIGN FOR MATERIALS SUPPLIED. 

 
The Contractor will be required to sign a receipt for all articles and 

materials supplied by the PROJECT MANAGER at the time of taking 

deliver thereof, as having received them in good order and condition, and 

will thereafter be responsible for any loss or damage and for replacements 

of any such loss or damage with articles and/or materials which will be 

supplied by the PROJECT MANAGER at the current market prices 

including Customs Duty and V.A.T., all at the Contractor's own cost and 

expense, to the satisfaction of the PROJECT MANAGER 

 
 

D 

 

 
STORAGE OF MATERIALS 

 
The Contractor shall provide at his own risk and cost where directed on 

the site weather proof lock-up sheds and make good damaged or 

disturbed surfaces upon completion to the satisfaction of the PROJECT 

MANAGER Nominated Sub-Contractors are to be made liable for the cost 

of any storage accommodation provided especially for their use. 
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A 

 
SAMPLES 

 

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that 

may be called for by the PROJECT MANAGER for his approval until such 

samples are approved by the PROJECT MANAGER and the PROJECT 

MANAGER, may reject any materials or workmanship not in his opinion 

to be up to approved samples. 

 
The PROJECT MANAGER shall arrange for the testing of such materials  

as he may at his discretion deem desirable, but the testing shall be made at 

the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. 

The Contractor shall pay for the testing in accordance with the current 

scale of testing charges laid down by the Ministry of Roads, Housing and 

Public Works. 

The procedure for submitting samples of materials for testing and the 

method of marking for identification shall be as laid down by the 

PROJECT MANAGER The Contractor shall allow in his tender for such 

samples and tests except those in connection with nominated sub- 

contractors' work. 
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A 

 
GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

 

 
Allow for complying with all Government Acts, Orders and Regulations  

in connection with the employment of Labour and other matters related to 

the execution of the works. 

 In particular the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and his tender must include for all costs arising or 

resulting from compliance with any Act, Order or Regulation relating to 

Insurances, pensions and holidays for workpeople or so the safety, health 

and welfare of the workpeople. 

  
The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, 

housing, security and control of labour, labour camps , passes for 

transport, etc. It is most important that the Contractor, before tendering, 

shall obtain from the relevant Authority the fullest information regarding 

all such regulations and/or restrictions which may affect the organisation 

of the works, supply and control of labour, etc., and allow accordingly in 

his tender. No claim in respect of want of knowledge in this connection 

will be entertained. 

 

B 

 

SECURITY OF WORKS ETC. 

 
The Contractor shall be entirely responsible for the security of all the 

works stores materials, plant, personnel, etc., both his own and sub- 

contractors' and must provide all necessary watching, lighting and other 

precautions as necessary to ensure security against theft, loss or damage 

and the protection of the public. 

  
CARRIED TO COLLECTION 
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A 

 
PUBLIC AND PRIVATE ROADS. 

 

 
Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and other 

competent authority and the PROJECT MANAGER 

 
B 

 
EXISTING PROPERTY. 

 
The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be 

held responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER 

 
C 

 
VISIT SITE AND EXAMINE DRAWINGS. 

 
The Contractor is recommended to examine the drawings and visit the 
site the location of which is described in the Particular Preliminaries 
hereof. 

 He shall be deemed to have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may affect his tender. 

No claim arising from his failure to comply with this recommendation will 

be considered. 
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A 

 
ACCESS TO SITE AND TEMPORARY ROADS. 

 

 
Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior commencement of the work and Contractor must allow for building 

any necessary temporary access roads (approximately 70 metres long) for 

the transport of the materials, plant and workmen as may be required for 

the complete execution of the works including the provision of temporary 

culverts, crossings, bridges, or any other means of gaining access to the 

Site. 

  
Upon completion of the works, the Contractor shall remove such 

temporary access roads; temporary culverts, bridges, etc., and make good 

and reinstate all works and surfaces disturbed to the satisfaction of the 

PROJECT MANAGER The Contractor should also allow for relocating 

existing fence (approx. 30 metres long). 

 
B 

 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

 
The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined 

on site by the PROJECT MANAGER 

  
CARRIED TO COLLECTION 
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A 

 
OFFICE ETC. FOR THE PROJECT MANAGER 

 

The Contractor shall provide, erect and maintain where directed on site 

and afterwards dismantle the site office of the type approved by the  

Project Manager, complete with Furniture. He shall also provide a strong 

metal trunk complete with strong hasp and staple fastening and two keys. 

He shall provide, erect and maintain a lock-up type water or bucket closet 

for the sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction of 

Government and Medical Officer of Health and shall provide services of 

cleaner and pay all conservancy charges and keep both office and closet in 

a clean and sanitary condition from commencement to the completion of 

the works and dismantle and make good disturbed surfaces. The office 

and closet shall be completed before the Contractor is permitted to 

commence the works. The Contractor shall make available on the Site as 

and when required by the "PROJECT MANAGER" a modern and accurate 

level together with levelling staff, ranging rods and 50 metre metallic or 

linen tape. 

  
CARRIED TO COLLECTION 
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A 

 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor 

must make his own arrangements for connection to the nearest suitable 

water main and for metering the water used. He must also provide 

temporary tanks and meters as required at his own cost and clear away 

when no longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . 

  
The Contractor shall pay all charges in connection herewith. No  

guarantee is given or implied that sufficient water will be available from 

mains and the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub-contractors are to 

be made liable for the cost of any water or electric current used and for  

any installation provided especially for their own use. 

B SANITATION OF THE WORKS 

 
The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER 

C SUPERVISION AND WORKING HOURS 

 
The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall at all 

times during normal working hours have access to the works and to the 

yards and workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

  
CARRIED TO COLLECTION 
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A 

 
PROVISIONAL SUMS. 

 

 
The term "Provisional Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7(i) of the Standard 

Method of Measurement mentioned in Condition No.16 of the Conditions 

of Contract. Such sums are net and no addition shall be made to them for 

profit. 

 
B 

 
PRIME COST (OR P.C.) SUMS. 

 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

Conditions of Contract. 

  

Persons or firms nominated by the PROJECT MANAGER to execute work 

or to provide and fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as Nominated Sub- 

Contractors. Persons or firms so nominated to supply goods or materials 

are described herein as Nominated Suppliers. 

 
C 

 
PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession of Site and 

in agreement with the PROJECT MANAGER a Progress Chart for the 

whole of the works including the works of Nominated Sub-Contractors; 

one copy to be handed to the PROJECT MANAGER and a further copy to 

be retained on Site. Progress to be recorded and chart to be amended as 

necessary as the work proceeds. 
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A 

 
ADJUSTMENT OF P.C. SUMS. 

 

 
In the final account all P.C. Sums shall be deducted and the amount 

properly expended upon the PROJECT MANAGER'S order in respect of 
each of them added to the Contract sum. The Contractor shall produce to 
the PROJECT MANAGER such quotations, invoices or bills, properly 
receipted, as may be necessary to show the actual details of the sums paid 
by the Contractor. 

 Items of profit upon P.C. Sums shall be adjusted in the final account pro- 

rata to the amount paid. Items of "attendance" (as previously described) 

following P.C. Sums shall be adjusted pro-rata to the physical extent of the 

work executed (not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the rate column 

in respect of them. 

 Should the Contractor be permitted to tender and his tender be accepted  

of any work for which a P.C. Sum is included in these Bill of Quantities 

profit and attendance will be allowed at the same rate as it would be if the 

work were executed by a Nominated Sub-Contractor. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 
In the final account all Provisional Sums shall be deducted and the value  

of the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be  

valued as described for Variations in Conditions No. 13 of the Conditions 

of Contract, but should any part of the work be executed by a Nominated 

Sub-Contractor, the value of such work or articles for the work to be 

supplied by a Nominated Supplier, the value of such work or articles shall 

be treated as a P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added. 
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A 

 
NOMINATED SUB-CONTRACTORS 

 

 
When any work is ordered by the PROJECT MANAGER to be executed   

by nominated sub-contractors, the Contractor shall enter into sub- 

contracts as described in Condition No. 8 of the Conditions of Contract  

and shall thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to provide for such 

Sub-Contractors any or all of the facilities described in these Preliminaries. 

The Contractor should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the description "add 

for Attendance". 

 

B 

 

DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the County Government 

reserves the right to place a "Direct Contract" for any goods or services 

required in the works which are covered by a P.C. Sum in the Bills of 

Quantities and to pay for the same direct. In any such instances, profit 

relative to the P.C. Sum the priced Bills of Quantities will be adjusted as 

described for P.C. Sums and allowed. 

 
C 

 
ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade and  

shall afford any tradesmen or other persons employed for the execution of 

any work not included in this Contract every facility for carrying out their 

work and also for use of his ordinary scaffolding. The Contractor, 

however, shall not be required to erect any special scaffolding for them. 

The Contractor shall perform such cutting away for and making good 

after the work of such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work will be measured and paid for to the 

extent executed at rates provided in these Bills. 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County GP/25 GENERAL PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
INSURANCE 

 

 
The Contractor shall insure as required in Clause 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to 

the Contractor until he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do so, produce the receipted premium renewals for the 

PROJECT MANAGER's inspection. 

 

 
B 

 

 
PROVISIONAL WORK 

 
All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for  

which payment will be made. All Provisional and other work liable to 

adjustment under this Contract shall left uncovered for a reasonable time 

to allow all measurements needed for such adjustment to be taken by the 

PROJECT MANAGER. Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER. If the   

Contractor makes default in these respects he shall if the PROJECT 

MANAGER so directs uncover the work to enable all measurements to be 

taken and afterwards reinstate at his own expense. 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County GP/26 GENERAL PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
ALTERATIONS TO BILLS, PRICING, ETC. 

 

 
Any unauthorised alteration or qualification made to the text of the Bills   

of Quantities may cause the Tender to be disqualified and will in any case 

be ignored. The Contractor shall be deemed to have made allowance in his 

prices generally to cover any items against which no price has been 

inserted in the priced Bills of Quantities. All items of measured work shall 

be priced in detail and the Tenders containing Lump Sums to cover trades 

or groups of work must be broken down to show the price of each item 

before they will be accepted. 

 

 
B 

 

 
BLASTING OPERATIONS 

 
Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid 

down by the PROJECT MANAGER governing the use and storage of 

explosives. 

 
C 

 
MATERIALS ARISING FROM EXCAVATIONS 

 
Materials of any kind obtained from the excavations shall be the property 

of the Government. Unless the PROJECT MANAGER directs otherwise 

such materials shall be dealt with as provided in the Contract. Such 

materials shall only be used in the works, in substitution of materials 

which the Contractor would otherwise have had to supply with the 

written permission of the PROJECT MANAGER Should such permission 

be given, the Contractor shall make due allowance for the value of the 

materials so used at a price to be agreed. 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County GP/27 GENERAL PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
PROTECTION OF THE WORKS. 

 

 
Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means as 

may be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and 

make good any damage which may nevertheless have been done at 

completion free of cost to the Government. 

B REMOVAL OF RUBBISH ETC. 

 
Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all plant, 

scaffolding and unused materials at completion. 

C WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and 

drains, wash (except where such treatment might cause damage) and 

clean all floors, sanitary fittings, glass inside and outside and any other 

parts of the works and remove all marks, blemishes, stains and defects 

from joinery, fittings and decorated surfaces generally,polish door 

furniture and bright parts of metalwork and leave the whole of the 

buildings watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County GP/28 GENERAL PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
GENERAL SPECIFICATION 

 

 
For the full description of materials and workmanship, method of 

execution of the work and notes for pricing, the Contractor is referred to 

the Ministry of Roads and Public Works and Housing General 

Specification dated 1976 or any subsequent revision thereof which is 

issued as a separate document, and which shall be allowed in all respects 

unless it conflicts with the General Preliminaries, Trade Preambles or 

other items in these Bills of Quantities. 

B CONSTRUCTION TRAINING LEVY 

 
The Contractor’s attention is drawn to recent enacting of the National 

Construction Authority Act 2012, which requires payment by the 

contractor of a Training Levy at the rate of 0.5%(half percent) of the 

contract sumon all contracts of more that Kshs 5,000,000/- in value and 

the tender must include for all costs arising or resulting thereof. 

 
C 

 
MATERIALS ON SITE 

 
All materials for incorporation in the works must be stored on or adjacent 

to the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER.This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers. 

  
CARRIED TO COLLECTION 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County GP/29 GENERAL PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

 
A 

 
HOARDING 

 

 
The Contractor shall enclose the site or part of the works under 

construction with a hoarding 2400 mm high consisting of gauge 30 iron 

sheets on 100 x 50 mm cypress timber posts firmly secured at 1800 mm 

centres with two 75 x 50 mm timber rails complete with 2No vehicular 

gates and 1No. pedestrian gate. The Contractor is in addition required to 

take all precautions necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site. 

 
B 

 
CONTRACTOR'S SUPERINTENDENCE / SITE AGENT 

 
The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the kind 

of work involved who shall give his whole experience in the kind of work 

involved and shall give his whole time to the superintendence of the 

works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions fromthe PROJECT MANAGER 

and such directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

 
C 

 
COPYRIGHT 

 
The copyright of these documents is vested in County Works Office, 

Ministry of Public Works, Kiambu. No part of this document may be 

reproduced in any form or by any means without their prior permission. 

  
CARRIED TO COLLECTION 
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@ Directorate of Public works - Kiambu County GP/30 GENERAL PRELIMINARIES 

 

 

 
 

ITEM DESCRIPTION AMOUNT 

  
GENERAL PRELIMINARIES 

 
 
 
 Amount  COLLECTION 

 
Brought Forward from Page No. GP/1 

 Kshs  

Brought Forward from Page No. GP/2 

Brought Forward from Page No. GP/3 

Brought Forward from Page No. GP/4 

Brought Forward from Page No. GP/5 

Brought Forward from Page No. GP/6 

Brought Forward from Page No. GP/7 

Brought Forward from Page No. GP/8 

Brought Forward from Page No. GP/9 

Brought Forward from Page No. GP/10 

Brought Forward from Page No. GP/11 

Brought Forward from Page No. GP/12 

Brought Forward from Page No. GP/13 

Brought Forward from Page No. GP/14 

Brought Forward from Page No. GP/15 

Brought Forward from Page No. GP/16 

Brought Forward from Page No. GP/17 

Brought Forward from Page No. GP/18 

Brought Forward from Page No. GP/19 

  
CARRIED FORWARD TO GRAND SUMMARY 

 



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County MF/31 Market Floor 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
SECTION NO. 1 - MARKET FLOOR SLAB 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Site Clearance 

  

 
A 

Clear site of all grass, hedges, shrubs, bushes grub up roots, load 

and remove from site and dispose at designated local authority 

areas. 

 
SM 

 
588 

 
 

B 

Cut down SMall trees girth not exceeding 600mm measured at 

1000mm above the ground, grub up their roots and cart away to an 

approved site and make good all disturbed surfaces ready to 

receive new works 

 
 

NO 

 
 

2 

 
C 

Excavate average 150mm deep to remove top vegetable soil, load, 

remove from site and dump in designated local authority dump 

site. 

 
SM 

 
588 

 
 Excavations 

  

 
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all fallen materials, mud 

and water by pumping ,bailing or otherwise 

  

 

D 
Excavate oversight depth not exceeding 1.5 metres deep, starting 

from reduced level 

 

CM 
 

176 

 
E 

Excavate for strip footing depth not exceeding 1.5metres deep 

starting from reduced levels 

 
CM 

 
46 

F Extra over excavation in rock (provisional) CM 22.19 

 
Disposal 

  

F Load,wheel and deposit surplus excavated material away from site CM 222 

 
SOIL STABILISATION  

  

 
G 

300mm thick murram filled in layers of 150mm thick stabilised with 

2% 42KN Cement, Apply anti termite before laying Sandbed: 

Compact to 98% BS MDD (Maximum Dry Density 

 
SM 

 
588 

  
TOTAL CARRIED TO NEXT PAGE 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County MF/32 Market Floor 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE 

    

 
Hardcore or other approved filling, as described 

  

 
A 

500mm Approved imported filling to make up levels; Compacted to 

98% BS MDD (Maximum Dry Density 

 
CM 

 
294 

 
B 

150mm thick hand packed hardcore in layers of 150mm thick: 

Compact to 98% BS MDD (Maximum Dry Density 

 
SM 

 
588 

 
Anti - termite to treatment 

  

 
C 

 

Chemical anti-termite treatment, executed complete by an approved 

specialist under a ten-year guarantee,to surfaces of hardcore 

 
SM 

 
588 

 
Damp-proof membrane 

  

 
D 

1000 gauge polythene damp-proof membrane, laid over blinded 

hardcore (measured separately) with 300mm side and end laps 

(measured nett- allow for laps) 

 
SM 

 
588 

 
Blinding 

  

 
E 

Plain concrete class 15 in 50 mm Thick Blinding under strip 

foundation 

 
SM 

 
109 

F 50 mm Thick Murram Blinding under floor bed SM 588 

 
Reinforced concrete : class 20 : vibrated : reinforced 

  

G Mass concrete sorrounds for steel columns CM 4 

 
H 

150mm thick concrete base slab sloping or otherwise fibre 

reinforced with Microfibre, 900gms per cubic meter 

 
SM 

 
588 

J Strip footing CM 22 

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

Ribbed bars with proof stress of 460 N/mm2; Including all 

necessary cutting, bending fixing and provision of spacer blocks 

and stools to S.E's detail 

  

K Assorted bars Kg 1,456 

 
Sawn formwork as described to:- 

  

L Ditto sides of Strip footing SM 73 

  
TOTAL CARRIED TO NEXT PAGE 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County MF/33 Market Floor 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
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A Edge of slab, over 150mm but not exceeding 225mm girth LM 112 

 
SUBWALL 

  

 
Load bearing natural stone walling, rough chisel dressed on both 

sides and jointed in cement and sand (1:3) mortar 

  

B 200mm thick walls in foundations SM 118 

 
Expansion joints (provisional) 

  

 
C 

25 mm "Flexcell" or other equal and approved joint filler : set 

verticallyand/or horizontally between concrete. 

 
Sm 

 
168 

D 25 mm x 25mm "Expendite" or equal and approved joint sealer Lm 168 

 
 

E 

8mm wide x 12mm deep reamed joint with 8mm diameter bond 

breaking cord and approved polythene sealant as "Nitoseal" or 

equal and approved; all fixed as per Manufacturer's instruction; all 

to Engineer's detail and approval 

 
 

Lm 

 
 

168 

 
Powerfloat finish treated with and including SIKA floor-cure 

hard 24 or equal approved to:- 

  

F Concrete floor beds SM 588 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County RS/34 ROOF AND STEEL STRUCTURES 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
SECTION NO 2 - STEEL STRUCTURES ,ROOF AND RAIN WATER 

DISPOSAL 

  

 
Structural Steelwork 

  

  
The following in structural steel (Grade 43) work complete with and 

including all welded (6mm fillet weld) and bolted connections; 

delivery to site and erection with and including one shop coat of red 

oxide zinc chromate primer or similar and two finishing coats 

including hoisting and fixing approximate 3.5m above the ground 

level. Allow for flat Sections gusset plates, connections, bolts etc. All 

works to be painted with three coats of gloss oil paint 

  

A 100 x 4mm Class A CHS Vertical Support Kgs 1,162 

B 60 x 4mm CHS top and bottom cords rafters curved on plan Kgs 2,160 

C 50 x 2mm CHS Braces Kgs - 

D 125 X 50 X 2mm Z-purlins Kgs 1,361 

E Allow for welds, gussets bolted connectors and bolted connectors Kgs 234.15 

 
Roof Covering 

  

 
Prepainted Galvanised IT 5 gauge 26 profile sheets on Z-section 

purlin (m.s) pre formed box profile roofing sheets; including edging 

trim, fixing to steel structure, complete with approved washers, j- 

bolts, caps, plastic washers etc, including all necessary curvatures, 

hoisting, placing and connections; (Measured nett. Bidder to include 

for laps) 

  

F Roof covering SM 600 

G Ditto Poly carbonate Translucent Sheets SM 72 

  
Galvanised steel; gauge 24; pre-painted; Rainwater goods with 

lapped, rivetted and soldered joints or seams including all labours :- 

  

 

 
H 

250 x 200 mm Galvanised Box gutter: Welded to angle line stifeners 60 

4mm; including flat steel brackets at 1500 mm (maximum) centres: 

holes for down pipes as necessary: 

 

 
LM 

 

 
84 

 
K 

100 mm diameter rain water downpipe: holderbats at 1500 mm (max) 

centres; pre-painted to approval (4No. pipes) 

 
LM 

 
24 

L Exra over for closed ends, shoes and swan neck offset NO 4 

  
TOTAL CARRIED TO NEXT PAGE 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County RS/35 ROOF AND STEEL STRUCTURES 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
  

TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE 

    

 
Prepare and apply three gloss oil paint on:- 

  

A General surfaces metal Kgs 4,917 

B General surfaces of down pipes and gutters LM 132 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/36 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
SECTION NO. 3 - TOILETS AND SEPTIC TANK 

  

 
 ELEMENT NO. 1 - SUBSTRUCTURES 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Site Clearance 

  

 
A 

Clear site of all grass, hedges, shrubs, bushes grub up roots, load and 

remove from site and dispose at designated local authority areas. 

 
SM 

 
45 

 
B 

 
Excavate average 150mm deep to remove top vegetable soil, load, 

remove from site and dump in designated local authority dump site. 

 
SM 

 
45 

 

 Excavations 
  

 
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all fallen materials, mud 

and water by pumping ,bailing or otherwise 

  

 

C 
Excavate for Strip foundations depth not exceeding 1.5 metres deep, 

starting from reduced level 

 

CM 
 

24 

E Extra over excavations for excavating in rock CM 2.41 

 
Disposal 

  

F Load,wheel and spread surplus excavated material around the site CM 14 

G Retun fill and Ram excess excavated materials CM 10 

 
Hardcore or other approved filling, as described 

  

H 300mm Approved imported filling to make up levels SM 44 

 
Anti - termite to treatment 

  

 
J 

Chemical anti-termite treatment, executed complete by an approved 

specialist under a ten-year guarantee,to surfaces of hardcore 

 
SM 

 
36 

  
TOTAL CARRIED TO NEXT PAGE 
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@ Directorate of Public works - Kiambu County TS/37 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE 

    

 
Damp-proof membrane 

  

 
A 

1000 gauge polythene damp-proof membrane, laid over blinded 

hardcore (measured separately) with 300mm side and end laps 

(measured nett- allow for laps) 

 
SM 

 
36 

 
Plain concrete class 10 in: 

  

B 50mm murram blinding under floor slab sloping or otherwise SM 36 

C Plain concrete class 10 in 50mm blinding under strip footing SM 20 

 
Reinforced concrete class 20, as described in:- 

  

D 150mm thick concrete base slab sloping or otherwise SM 36 

E 200mm thick Strip footing CM 4 

 
Reinforcement, as described Virgin High strength type 2 ribbed bars 

reinforcement to BS 4461 

  

F Assorted Bars Kg 302 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete with 300mm 

side and end laps (measured nett-allow for laps). 

  

G Fabric ref. A98 in surface SM 36 

 
Sawn formwork, as described, to:- 

  

H Edges of base Slab over 75mm but not exceeding 150mm wide LM 29 

 
Load bearing natural/ quarry stone block walling, rough chisel 

dressed bonded and jointed in cement sand (1:3) mortar with and 

including hoop irons to every alternate course. 

  

J 200mm thick sustructure walling SM 40 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/38 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
 ELEMENT NO. 2 - R.C SUPER - STRUCTURES 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Reinforced concrete class 20, as described in:- 

  

A Ring Beams CM 2 

 
Reinforcement, as described Virgin High strength type 2 ribbed bars 

reinforcement to BS 4461 

  

B Assorted Bars Kg 278.40 

 
Sawn formwork as desribed to:- 

  

C Sides and soffits of beams SM 23 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/39 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
 ELEMENT NO. 3 - WALLING 

  

 
Natural quarry Machine Dressed walling bedded, bonded and 

jointed in cement, sand (1:3) mortar reinforced as necessary with 

hoop irons at every alternate course:allow for horizontal recessed 

keying 

  

A 200mm thick walling Externally SM 81 

 
INTERNAL WALLING 

  

B 200mm thick walling Internally SM 32 

 
DAMP PROOF COURSE 

  

 
Three-ply bituminous felt damp proof course bedded in cement and 

sand (1:3) mortar (measured net allow for laps) 

  

C 200mm wide horizontal layer LM 41 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/40 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
 ELEMENT NO. 4 - ROOF CONSTRUCTION AND FINISHES 

  

 
Roof Covering 

  

A Gauge 28 Pre-painted G. I IT-5 profiled sheets fixed on purlins SM 69.00 

 
Sawn cypress structural timber, seasoned and treated with pressure 

impregnation, including fabrication, hoisting and erectiing including 

all necessary connections with timber connectors bolts & nuts, 

nailing and the like; all done to the satisfaction of the Engineer in 

accordance with Engineering drawings 

  

 
Trusses (All Provisional) 

  

 
The following in assorted trusses grade sawn cypress 

  

B 150 x 50mm rafters LM 120 

C 300 x 25 mm fascia & Barge board LM 35 

D 150 x 50mm wall plate LM 49 

E 50 x 25 mm batterns LM 115 

 
EAVES FINISH 

  

 
F 

Supply and fix approved UPVC or similar approved ceiling ("with 

wood look finish") including all necessary battens, cornices, beadings 

and vent pieces 

 
SM 

 
25 

 
PAINTING AND DECORATING 

  

 

G 
Prepare and apply three coats of gloss oil paint on surfaces over 

200mm but not exceeding 300mm girth(fascia) 

 

LM 
 

35 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/41 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
 ELEMENT NO. 5 - WINDOWS 

  

 
MILD STEEL WINDOW FRAMES 

  

 
Supply and fix the following purpose made mild steel  casement  

small panes ( maximum size 200 x 300 mm ) windows, with standard 

"Z" section framing including all coupling  mullions  etc  and 

complete with polished brass handles, peg stays and other 

ironmongery; factory primed with red oxide primer including cutting 

and pining fixing lugs to concrete or masonry work jambs;  bedding   

in cement and sand (1:3) mortar, pointing all  round  frames  in 

mastic, greasing, oiling and adjusting opening lights on completion 

all in accordance with the Architect's window schedule 

  

A Window overall size 700 x 700mm high ditto (0.49SM) NO 6 

B Window overall size 900 x 700mm high ditto (0.63SM) NO 3 

 
GLAZING 

  

 
4mm obscured sheet glass and glazing to metal windows 

  

 including fixing with approved putty   

C In panes not exceeding 0.10 square metres SM 5.00 

 
PAINTING 

  

 
Touch up primer ,prepare and apply two undercoats and one 

finishing coat gloss paint on metal work 

  

D General surfaces of mild steel windows ( both sides) SM 10 

 
WINDOW CILL 

  

 
E 

250 x 50mm thick machine cut stone window cill throated and 

bedded in cement and sand (1:3) mortar to racked external wall 

window cill: building ends to window jamb 

 
LM 

 
9 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/42 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
 ELEMENT NO. 6 - DOORS 

  

 
METAL DOORS 

  

 
Supply and fix the following purpose made mild steel lockable door 

comprising 100 x 50 x 3mm RHS vertical, top and middle rails, 200 x 

50 x 3mm RHS bottom rail and fitted with 18 gauge mild steel 

louveres, oxidized and painted with 3 coats of vinyl paint to 

Architect's approval 

  

 
Openable glazed panels 

  

 
 

 
A 

45mm thick mild steel plate door overall size 900 x 2100mm high 

complete with 900 x 2100mm high casement glazed with 5mm thick 

clear glass, 100mm x 50mm x 4mm door frame secured to concrete or 

masonary jamb, all iron mongery, metal surfaces primed with zinc 

chromate red lead oxide primer and finished with gloss paint  all  

done to the satisfaction of the Architect in accordance with 

Architectural drawings 

 
 

 
NO 

 
 

 
4 

B Ditto Size 1100 x 2100mm high NO 1 

 
In wrot Cypress or equal and approved 

  

C 25 x 25 mm Architrave LM 15 

D 25 x 25 mm Quadrant LM 15 

E 50 x 200 mm Frames with two labours; plugged LM 15 

 
Semi - Solid core Flush doors 

  

 
F 

Supply and fix 800mm x 2100mm x 45mm thick Solid core single 

swing flush doors ; all to Architects Details, specifications and 

approval 

 
NO 

 
3 

 
Painting and decorating 

  

 
Prepare and apply one coat aluminium wood primer to:- 

  

G Surfaces not exceeding 100mm girth LM 31 

H Surfaces over 100mm but not exceeding 200mm girth LM 15 

 
Prepare and apply three coats matte white polyurethane to woodwork  

  

J General timber surfaces SM 11 

  
TOTAL CARRIED TO NEXT PAGE 
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@ Directorate of Public works - Kiambu County TS/43 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
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A Surfaces not exceeding 100mm girth LM 31 

B Surfaces over 100mm but not exceeding 200mm girth LM 15 

 
IRON MONGERY 

  

 
Matt finish heavy duty polished brass ironmongery as per Union 

Catalogue or other equal and approved, complete with matching 

screws and accessories, including preparation of sample board and 

catalogue to be delivered to the Architects office for inspection and 

collection of the sample board thereafter. 

  

 

C 
100mm steel butt hinges with screws Union Catalogue or other 

equal and approved 

 

Pairs 
 

5 

D Union Cat. 'toilet locks - or other equal and approved NO 3 

 
E 

Rubber door stop fixed to concrete floor,or masonry walling with and 

including rawl bolt - Union Catalogue.or other equal and approved 

 
NO 

 
8 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/44 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
 ELEMENT NO.7 - FINISHES 

  

 
EXTERNAL WALL FINISHES 

  

 
12mm Cement and sand (1:3)render on stone or concrete work on: 

  

A Concrete or masonry walling / Beams Externally SM 33 

B Door Jambs and window reveals LM 52 

 
PAINTING AND DECORATING 

  

 
Prepare and apply one undercoat and two finishing coats exterior 

quality acrylic paint or other equal and approved acrylic resin 

bonded exterior surface paint 

  

C Rendered concrete or stone surfaces SM 33 

D Door Jambs and window reveals LM 52 

 
KEYING 

  

 
E 

Key Pointing with cement and sand screed(1:3) to achieve recessed 

horizontal joints and vertical joints. 

 
SM 

 
81 

 
INTERNAL WALL FINISHES 

  

 
PLASTER WORK 

  

 
12mm (minimum) cement sand (1:3) render to receive ceramic tiles 

as Described in:- 

  

F Walls SM 55 

 
12mm (minimum) two-coat lime plaster, with steel trowelled finish 

including anticracking mesh where neccessary to joints as described 

to:- 

  

G Stone walls, beams and columns SM 69 

 
CERAMIC WALL TILING 

  

 
Supply and fix 300 x 600mm approved coloured ceramic wall tiles 

(prime cost rate Kshs 1000/= per SM) including bedding in cement 

grout and pointing with coloured grout complete with pvc corner 

pieces 

  

H Walls in kitchen, bathrooms and toilets SM 55 
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PAINTING AND DECORATING 

  

 
Prepare and apply three coats silk vinyl matt emulsion paint or 

other and approved 

  

A Plastered walls and beams SM 69 

 
INTERNAL FLOOR FINISHES 

  

 
SCREED 

  

 
Insitu cement and sand (1:3) screeded beds, with Wood float finish, 

on concrete 

  

B 32mm screed finished to receive ceramic tiles flooring SM 36 

 
CERAMIC TILING 

  

 
Supply and fix approved coloured non-slip ceramic floor tiles (Prime 

Cost Rate Ksh 1000/= per SM ) including bedding, bonding, jointing 

with cement grout pointing in stained cement laying to falls where 

necessary 

  

 

C 
 

300 x 300mm ceramic floor tiles 
 

SM 
 

36 

D 100 high x 25mm thick ceramic skirting LM 25 

 
Ceiling finishes 

  

 
12mm (minimum) two coat lime plaster complete with wire gauze anti-   

crack mechanism at the intersection of masonry walling and concrete beams 

as described to:- 

  

E Soffites of Concrete surfaces Externally SM 36 

 
Painting and Decoration 

  

  

Prepare and apply three coats first quality permaplast emulsion paint on:-  

  

F Plastered ceilings SM 36 
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 ELEMENT NO.8 - SEPTIC TANK 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Site Clearance 

  

 
A 

Clear site of all grass, hedges, shrubs, bushes grub up roots, load and 

remove from site and dispose at designated local authority areas. 

 
SM 

 
40 

 
B 

 
Excavate average 150mm deep to remove top vegetable soil, load, 

remove from site and dump in designated local authority dump site. 

 
SM 

 
40 

 

Bulk Excavations 
  

 
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all fallen materials, mud 

and water by pumping ,bailing or otherwise 

  

 

C 
Excavate in mass depth not exceeding 1.5 metres deep, starting from 

reduced level; includes inlet and Outlet manholes 

 

CM 
 

53 

 
D 

Excavate in mass depth exceeding 1.50 metres but not exceeding 

3.0meters starting from reduced levels including cutting to profile as 

per the drawings 

 
CM 

 
53 

E Excavate for trenches depth not exceeding 1.5m from reduced level CM 4 

F Extra over excavations for excavating in rock CM 11 

 
Disposal 

  

G Load,wheel and deposit surplus excavated material away from site CM 75 

H Retun fill and Ran excess excavated materials CM 41 

 
Hardcore or other approved filling, as described 

  

J Approved imported filling to make up levels CM 7 
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Anti - termite to treatment 

  

 
A 

Chemical anti-termite treatment, executed complete by an approved 

specialist under a ten-year guarantee,to surfaces of hardcore 

 
SM 

 
22 

 

Damp-proof membrane 
  

 
B 

1000 gauge polythene damp-proof membrane, laid over blinded 

hardcore (measured separately) with 300mm side and end laps 

(measured nett- allow for laps) 

 
SM 

 
22 

 
Plain concrete class 10 in: 

  

C 50mm blinding under floor slab sloping or otherwise SM 22 

D 50mm blinding under wall strip footing thicknessing SM 15 

 
Reinforced concrete class 15, as described in:- 

  

E 200mm thick concrete base slab sloping or otherwise SM 22 

F Strip footing Thicknessing CM 5 

 
Reinforced concrete class 20, as described in:- 

  

G 250 mm thick Suspended Scum Buffle Walls SM 8 

H 200mm thick concrete Cover slab SM 22 

 
Reinforcement, as described Virgin High strength type 2 ribbed bars 

reinforcement to BS 446 

  

J Assorted Bars Kg 415 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete with 300mm 

side and end laps (measured nett-allow for laps). 

  

K Double layered Fabric ref. A142 in surface SM 44 

 
Sawn formwork, as described, to:- 

  

L 450mm - 525mm Sides base slab LM 25 

M Soffites and Sides of Scum baffle walls SM 19 

N Soffites of Suspended Slab SM 22 

M Edges of Slab over 150mm but not exceeding 225mm wide LM 25 
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DAMP PROOF MEMBRANE 

  

 
A 

1000 gauge polythene damp proof membrane laid under surface bed 

with 300mm side and end laps (measured net- no allowance for laps) 

 
SM 

 
22 

 

Load bearing natural/ quarry stone block walling, rough chisel 

dressed bonded and jointed in cement sand (1:3) mortar with and 

including hoop irons to every alternate course. 

  

B 200mm thick substructure walling SM 54 

C 150mm thick substructure walling SM 13 

 
DAMP PROOF COURSE 

  

 
Three-ply bituminous felt damp proof course bedded in cement and 

sand (1:3) mortar (measured net allow for laps) 

  

D 200mm wide horizontal layer LM 18 

E 150mm wide horizontal layer LM 8 

 
PLASTER WORK 

  

 
25mm (minimum) water proof plaster, with first qualityapproved 

waterproofing additive to manufactures instructions steel trowelled 

finish to:- 

  

F Internal surfaces of Septic tank including septic plinths SM 90 

G 200mm Internal surfaces of Jambs and reveals LM 25 

 
FLOOR FINISH 

  

 
Insitu water proofed floor finish with first qualityapproved 

waterproofing additive to manufactures instructions; cement and 

sand (1:3) screeded beds, with steel trowelled smooth finish , on 

concrete 

  

H 20mm thick to floor surfaces and Septic tank cover SM 39 

 
PLASTER 

  

 
12mm (minimum) Two-coat lime plaster, with steel trowelled 

finish, as described to:- 

  

J Soffits of suspended ceiling SM 39 
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ACCESS HATCH & COVER 

Mild steel air tight cover overall size 900 x 600mm, factory primed, 

comprising of 2mm thick steel sheet infill panels, rolled steel section 

frames including framing fixing lugs and all necessary locking 

accessories weathered all sides for self drainage 
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 ELEMENT NO.9 - SOAK PIT 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Site Clearance 

  

 
A 

Clear site of all grass, hedges, shrubs, bushes grub up roots, load and 

remove from site and dispose at designated local authority areas. 

 
SM 

 
5 

 
B 

 
Excavate average 150mm deep to remove top vegetable soil, load, 

remove from site and dump in designated local authority dump site. 

 
SM 

 
5 

 

Bulk Excavations 
  

 
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all fallen materials, mud 

and water by pumping ,bailing or otherwise 

  

 

C 
Excavate in mass depth not exceeding 1.5 metres deep, starting from 

reduced level; includes inlet and Outlet manholes 

 

CM 
 

7 

 
D 

Excavate in mass depth exceeding 1.50 metres but not exceeding 

3.0meters starting from reduced levels including cutting to profile as 

per the drawings 

 
CM 

 
7 

E Ditto depth exceeding 3.0m but not exceeding 4.5 CM 7 

F Ditto depth exceeding 4.5m but not exceeding 6.0 CM 7 

G Extra over excavations for excavating in rock CM 3 

 
Disposal 

  

H Load,wheel and deposit surplus excavated material away from site CM 28 

 
Hardcore or other approved filling, as described 

  

J Approved imported filling in 20mm stone blocks to make up levels CM 27 

 
Plain concrete class 10 in: 

  

K 50mm blinding under wall strip footing thicknessing SM 5 
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Reinforced concrete class 15, as described in:- 

  

A Strip footing Thicknessing CM 1 

 
Reinforced concrete class 20, as described in:- 

  

B 200mm thick concrete Cover slab SM 5 

 
Reinforcement, as described Virgin High strength type 2 ribbed bars 

reinforcement to BS 446 

  

C Assorted Bars Kg 217 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete with 300mm 

side and end laps (measured nett-allow for laps). 

  

D Double layered Fabric ref. A142 in surface SM 5 

 
Sawn formwork, as described, to:- 

  

E 75mm - 150mm Sides of Strip footing LM 15 

F 150mm - 225mm Sides of cover slab LM 15 

G Soffites of cover slab SM 5 

H Edges of Slab over 150mm but not exceeding 225mm wide LM 8 

 
Load bearing natural/ quarry stone block walling, rough chisel 

dressed bonded and jointed in cement sand (1:3) mortar with and 

including hoop irons to every alternate course. 

  

J 200mm thick sustructure walling SM 9 

 
DAMP PROOF COURSE 

  

 
Three-ply bituminous felt damp proof course bedded in cement and 

sand (1:3) mortar (measured net allow for laps) 

  

K 200mm wide horizontal layer LM 8 

 
Insitu water proofed floor finish with first qualityapproved 

waterproofing additive to manufactures instructions; cement and 

sand (1:3) screeded beds, with steel trowelled smooth finish , on 

concrete 

  

L 20mm thick to Soakpit cover SM 5 

  
TOTAL CARRIED TO NEXT PAGE 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County TS/52 TOILETS AND SEPTIC TANK 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

 
 
 
 
 

 
A 
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1 

  

ACCESS HATCH & COVER 

Mild steel air tight cover overall size 900 x 600mm, factory primed, 

comprising of 2mm thick steel sheet infill panels, rolled steel section 

frames including framing fixing lugs and all necessary locking 

accessories weathered all sides for self drainage 
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 ELEMENT NO.10 - FOUL WATER DRAINAGE 

  

 
Tench Excavations 

  

 
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all fallen materials, mud 

and water by pumping ,bailing or otherwise 

  

 

A 
Excavate trenches depth not exceeding 1.5 metres deep, to receive 

200mm diameter Pipes 

 

CM 
 

32 

B Extra over excavations for excavating in rock CM 3 

 
Disposal 

  

C Load,wheel and deposit surplus excavated material away from site CM 1 

D Retun fill and Ran excess excavated materials CM 31 

 
Plain concrete class 15 in: 

  

E 100mm base and 100mm concrete sorrounds to pipes CM 3 

 
PIPEWORK 

  

 
"1800 Series" Key Terrain Upvc pipes and fittings; solvent weld 

straight couplings ref. 1810 in the running length  

  

F 200mm diameter LM 35 

 
MANHOLES 

  

 Consisting of 150mm thick class 20/(20mm) bed, 150mm thick solid 

concere block walling in cement/sand(1:3) mortar, 150 mm thick 

suspended cover slab reinforced with 8mm diameter mild steel bars 

at 80 mm centres both ways, concrete class 'Q' benchign and 

channelling for 150mm diamter pipe, 12mm cement/ sand (1:3) 

rendering to sides and bottom, including all necessary excavation,  
formwork, approved filling and cart away 

  

 Complete with 600x400mm medium duty cast iron and frame to B.S. 

497 

  

G 650x450mm internal dimensions; 600mm average depth to invert NO 2 

H 650x450mm internal dimensions; 1000mm average depth to invert NO 2 
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A 
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GULLEY POT 

Precast concrete trapped gulley pot B.S. 556 encased in and including 

100mm thick concrete (1:3:6) to both end and sides complete with 

150mm diameter outlet, standard 420x355mm mild steel grating and 

frame filled with concrete class20(20mm) removable close fitting 

stopper and chain; 150mm thick concrete class 20(20mm) cover slab 

including all necessary formwork and excavations Complete with 

cover slab; reinforced with 8mm diameter mild steel bars at 80mm  
centres both ways 

300x300x450mm deep(internal dimension) 
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SUMMARY 

 
CARRIED FROM ELEMENT 1 

 
CARRIED FROM ELEMENT 2 

 
CARRIED FROM ELEMENT 3 

 
CARRIED FROM ELEMENT 4 

 
CARRIED FROM ELEMENT 5 

 
CARRIED FROM ELEMENT 6 

 
CARRIED FROM ELEMENT 7 

 
CARRIED FROM ELEMENT 8 

 
CARRIED FROM ELEMENT 9 

 
CARRIED FROM ELEMENT 10 
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SECTION NO. 4 - OFFICES 

  

 
 ELEMENT NO. 1 - SUBSTRUCTURES 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Site Clearance 

  

 
A 

Clear site of all grass, hedges, shrubs, bushes grub up roots, load and 

remove from site and dispose at designated local authority areas. 

 
SM 

 
30 

 
B 

 
Excavate average 150mm deep to remove top vegetable soil, load, 

remove from site and dump in designated local authority dump site. 

 
SM 

 
30 

 

 Excavations 
  

 
Excavations to include cutting to slope, strutting and shoring, 

stockpiling and keeping same free from all fallen materials, mud 

and water by pumping ,bailing or otherwise 

  

 

C 
Excavate for Strip foundations depth not exceeding 1.5 metres deep, 

starting from reduced level 

 

CM 
 

19 

E Extra over excavations for excavating in rock CM 1.94 

 
Disposal 

  

F Load,wheel and spread surplus excavated material around the site CM 9 

G Retun fill and Ram excess excavated materials CM 10 

 
Hardcore or other approved filling, as described 

  

H 300mm Approved imported filling to make up levels SM 25 

 
Anti - termite to treatment 

  

 
J 

Chemical anti-termite treatment, executed complete by an approved 

specialist under a ten-year guarantee,to surfaces of hardcore 

 
SM 

 
30 
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Damp-proof membrane 

  

 
A 

1000 gauge polythene damp-proof membrane, laid over blinded 

hardcore (measured separately) with 300mm side and end laps 

(measured nett- allow for laps) 

 
SM 

 
30 

 
Plain concrete class 10 in: 

  

B 50mm murram blinding under floor slab sloping or otherwise SM 30 

C Plain concrete class 10 in 50mm blinding under strip footing SM 16 

 
Reinforced concrete class 20, as described in:- 

  

D 150mm thick concrete base slab sloping or otherwise SM 30 

E 200mm thick Strip footing CM 3 

 
Reinforcement, as described Virgin High strength type 2 ribbed bars 

reinforcement to BS 4461 

  

F Assorted Bars Kg 242 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete with 300mm 

side and end laps (measured nett-allow for laps). 

  

G Fabric ref. A98 in surface SM 30 

 
Sawn formwork, as described, to:- 

  

H Edges of base Slab over 75mm but not exceeding 150mm wide LM 23 

 
Load bearing natural/ quarry stone block walling, rough chisel 

dressed bonded and jointed in cement sand (1:3) mortar with and 

including hoop irons to every alternate course. 

  

J 200mm thick sustructure walling SM 32 
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 ELEMENT NO. 2 - R.C SUPER - STRUCTURES 

  

 
Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 

ribbed bars with proof stress of 460 N/mm2 

  

 
All concrete to be from OPC cement Power Plus 42.5 , to SE 

approval 

  

 
Reinforced concrete class 20, as described in:- 

  

A Ring Beams CM 2 

 
Reinforcement, as described Virgin High strength type 2 ribbed bars 

reinforcement to BS 4461 

  

B Assorted Bars Kg 258.24 

 
Sawn formwork as desribed to:- 

  

C Sides and soffits of beams SM 22 
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 ELEMENT NO. 3 - WALLING 

  

 
Natural quarry Machine Dressed walling bedded, bonded and 

jointed in cement, sand (1:3) mortar reinforced as necessary with 

hoop irons at every alternate course:allow for horizontal recessed 

keying 

  

A 200mm thick walling Externally SM 60 

 
INTERNAL WALLING 

  

B 200mm thick walling Internally SM 8 

 
DAMP PROOF COURSE 

  

 
Three-ply bituminous felt damp proof course bedded in cement and 

sand (1:3) mortar (measured net allow for laps) 

  

C 200mm wide horizontal layer LM 24 
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 ELEMENT NO. 4 - ROOF CONSTRUCTION AND FINISHES 

  

 
Roof Covering 

  

A Gauge 28 Pre-painted G. I IT-5 profiled sheets fixed on purlins SM 50.00 

 
Sawn cypress structural timber, seasoned and treated with pressure 

impregnation, including fabrication, hoisting and erectiing including 

all necessary connections with timber connectors bolts & nuts, 

nailing and the like; all done to the satisfaction of the Engineer in 

accordance with Engineering drawings 

  

 
Trusses (All Provisional) 

  

 
The following in assorted trusses grade sawn cypress 

  

B 150 x 50mm rafters LM 83 

C 300 x 25 mm fascia & Barge board LM 29 

D 150 x 50mm wall plate LM 27 

E 50 x 25 mm batterns LM 90 

 
EAVES FINISH 

  

 
F 

Supply and fix approved UPVC or similar approved ceiling ("with 

wood look finish") including all necessary battens, cornices, beadings 

and vent pieces 

 
SM 

 
19 

 
PAINTING AND DECORATING 

  

 

G 
Prepare and apply three coats of gloss oil paint on surfaces over 

200mm but not exceeding 300mm girth(fascia) 

 

LM 
 

29 
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 ELEMENT NO. 5 - WINDOWS 

  

 
MILD STEEL WINDOW FRAMES 

  

 
Supply and fix the following purpose made mild steel  casement  

small panes ( maximum size 200 x 300 mm ) windows, with standard 

"Z" section framing including all coupling  mullions  etc  and 

complete with polished brass handles, peg stays and other 

ironmongery; factory primed with red oxide primer including cutting 

and pining fixing lugs to concrete or masonry work jambs;  bedding   

in cement and sand (1:3) mortar, pointing all  round  frames  in 

mastic, greasing, oiling and adjusting opening lights on completion 

all in accordance with the Architect's window schedule 

  

A Window overall size 1200 x 1500mm high ditto (1.8SM) NO 4 

 
GLAZING 

  

 
4mm Clear sheet glass and glazing to metal windows 

  

 including fixing with approved putty   

B In panes not exceeding 0.10 square metres SM 8.00 

 
PAINTING 

  

 
Touch up primer ,prepare and apply two undercoats and one 

finishing coat gloss paint on metal work 

  

C General surfaces of mild steel windows ( both sides) SM 16 

 
WINDOW CILL 

  

 
D 

250 x 50mm thick machine cut stone window cill throated and 

bedded in cement and sand (1:3) mortar to racked external wall 

window cill: building ends to window jamb 

 
LM 

 
6 
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A 

 
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

NO 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

2 

  

 ELEMENT NO. 6 - DOORS 

METAL DOORS 

Supply and fix the following purpose made mild steel lockable door 

comprising 100 x 50 x 3mm RHS vertical, top and middle rails, 200 x 

50 x 3mm RHS bottom rail and fitted with 18 gauge mild steel 

louveres, oxidized and painted with 3 coats of vinyl paint to 

Architect's approval 

Openable glazed panels 

45mm thick mild steel plate door overall size 900 x 2100mm high 

complete with 900 x 2100mm high casement glazed with 5mm thick 

clear glass, 100mm x 50mm x 4mm door frame secured to concrete or 

masonary jamb, all iron mongery, metal surfaces primed with zinc 

chromate red lead oxide primer and finished with gloss paint  all  

done to the satisfaction of the Architect in accordance with 

Architectural drawings 
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 ELEMENT NO.7 - FINISHES 

  

 
EXTERNAL WALL FINISHES 

  

 
12mm Cement and sand (1:3)render on stone or concrete work on: 

  

A Concrete or masonry walling / Beams Externally SM 24 

B Door Jambs and window reveals LM 32 

 
PAINTING AND DECORATING 

  

 
Prepare and apply one undercoat and two finishing coats exterior 

quality acrylic paint or other equal and approved acrylic resin 

bonded exterior surface paint 

  

C Rendered concrete or stone surfaces SM 24 

D Door Jambs and window reveals LM 32 

 
KEYING 

  

 
E 

Key Pointing with cement and sand screed(1:3) to achieve recessed 

horizontal joints and vertical joints. 

 
SM 

 
60 

 
INTERNAL WALL FINISHES 

  

 
12mm (minimum) two-coat lime plaster, with steel trowelled finish 

including anticracking mesh where neccessary to joints as described 

to:- 

  

F Stone walls, beams and columns SM 65 

 
PAINTING AND DECORATING 

  

 
Prepare and apply three coats silk vinyl matt emulsion paint or 

other and approved 

  

G Plastered walls and beams SM 65 

 
INTERNAL FLOOR FINISHES 

  

 
SCREED 

  

 
Insitu cement and sand (1:3) screeded beds, with Wood float finish, 

on concrete 

  

H 32mm screed finished to receive ceramic tiles flooring SM 25 
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CERAMIC TILING 

  

 
Supply and fix approved coloured non-slip ceramic floor tiles (Prime 

Cost Rate Ksh 1000/= per SM ) including bedding, bonding, jointing 

with cement grout pointing in stained cement laying to falls where 

necessary 

  

A 300 x 300mm ceramic floor tiles SM 25 

B 100 high x 25mm thick ceramic skirting LM 26 

 
C 

600 x 600mm paving blocks on prepared Surface with quarry dust 

with proprietary cement sand mortar grout 

 
SM 

 
34 

 
Ceiling finishes 

  

 
12mm (minimum) two coat lime plaster complete with wire gauze anti-   

crack mechanism at the intersection of masonry walling and concrete beams 

as described to:- 

  

D Soffites of Concrete surfaces Externally SM 25 

 
Painting and Decoration 

  

 
Prepare and apply three coats first quality permaplast emulsion paint on:-  

  

E Plastered ceilings SM 25 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County OF/65 OFFICES 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

SUMMARY 

 
CARRIED FROM ELEMENT 1 

 
CARRIED FROM ELEMENT 2 

 
CARRIED FROM ELEMENT 3 

 
CARRIED FROM ELEMENT 4 

 
CARRIED FROM ELEMENT 5 

 
CARRIED FROM ELEMENT 6 

 
CARRIED FROM ELEMENT 7 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County SW/66 STORM WATER DRAINAGE 

 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

    

 
SECTION NO. 5 - STORM WATER DRAINAGE 

  

 
(ALL PROVISIONAL) 

  

 
INVERT BLOCK DRAINS ALL DONE TO APPROVAL 

  

  
Precast Concrete Invert block drains - open drains 

  

 
 

A 

Supply and lay 600 x 450mm half-round IBD including concrete bed. 

(Rate to include excavation, backfilling, tamping & compacting 

bottoms/sides of excavations, making good disturbed surroundings, 

disposal of surplus soil and connection to gulleys) 

 
 

LM 

 
 

118 

 
Mild Steel Grating 

  

 
B 

Supply and fix Mild Steel Grating in 50 x 50 x4mm angle bar Infilled 

with T16 bars at 25mm c/c mild steel grating on top of IBDs primed 

and painted Black both Sudes 

 
LM 

 
118 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

@ Directorate of Public works - Kiambu County PCs / 67 PRIME COSTS AND PROVISIONAL SUMS 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 

 
 
 

 
 

 
 
 

 
 

A 

 
 
 

B 

 
 
 

C 

 

 
D 

 

PROPOSED CONSTRUCTION OF A MARKET SHED AND 

ABOLUTION BLOCK IN RIRONI - KIAMBU COUNTY 

 

PROVISIONAL SUMS 

 
The following provisional items are to be measured on completion of 

the works and priced in accordance with rates contained in these bills 

of quantities or either pro-ratad hereto in whole if not required or 

quoted 

 
Allow a provisional Sum of Kenya Shillings Two Hundred and 

fifty Thousands (Kshs. 250,000.00) Only for provision of 

Electrical Services Provision 

 
Allow a provisional Sum of Kenya Shillings Three Hundred 

Thousands (Kshs. 300,000.00) Only for provision of Mechanical 

Services and Fittings Provision 

 
Provide a Sum of Kenya shillings One Hundred and 

FiftyThousands (Kshs. 150,000.00) Only for Project Management 

and Documentation 

 
Provide a Sum of Kenya shillings Six Hundred Thousands 

(Kshs. 600,000.00) Only for Contigencies 

    

  
TOTAL CARRIED TO GRAND SUMMARY 

    



PROPOSED CONSTRUCTION OF A MARKET SHED IN RIRONI 

GS / 68 @ Directorate of Public works - Kiambu County GRAND SUMMARY 

 

 

Item Description Official use only Tenderers Amount 
  

MAIN SUMMARY 

  

1 Total for Particular Preliminaries 

2 Total for General Preliminaries 

3 Total for Market Floors 

4 Total for Roof Structures 

5 Total for Toilets and Septic Tank 

6 Total for Offices 

7 Total for Storm Water Drainage 

8 Total Provisional Sums 

 Total carried to Form of Tender   

 

Amount in words………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

Tenderer Stamp………………………………………………………………………………………………… 

Signature…………………………………………………………………………..Date………………………… 

 
Witness…………………………………………………………………………………………………………… 

 
Address…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………… 

Signature……………………………………………………………..Date……………………………………… 

 


