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REPUBLIC OF KENYA

STATE DEPARTMENT OF PUBLIC
WORKS

BILL OF QUANTITIES

Supplied as part of the Contract NO. «cuvveiieiieenieniiniieiiecnrinrenceecnsonn

PROPOSED GATAMAIYU PUBLIC CAMP AT LARI FOR KIAMBU COUNTY
Issued by: -
County Works Officer,
Directorate of Public Works,
P.O. Box 189,
Kiambu.

The Contract for the above mentioned works entered into this ................. dayof............. 20....
by the undersigned refers to these Bills of Quantities and the Directorate of Public Works

General Specification for building works 1976 Edition (together with any amendments issued
thereto) which shall be read and construed as part of the said contract.

CONTRACTOR EMPLOYER
D=1 (s D= (=
W|T|\|ESS .................................. W|T|\| ESS .......................................
D=1 (s D= (PN

(i)



SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform the County Works
Officer for Directorate of Public Works, Kiambu at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he must inform the County Works Officer for Directorate of Public Works, Kiambu in
order that the correct meaning may be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to
mistakes in the Specification which should have been rectified in the manner described above.

(iii)
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INTRODUCTION

This standard tender document for procurement of works has been prepared for use
by procuring entities in Kenya in the procurement of works (i.e. Buildings and
associated Civil Engineering Works).

The following guidelines should be observed when using the document:-

@ Specific details should be furnished in the Invitation to tender and in the
special conditions of contract (where applicable). The tender document issued
to tenderers should not have blank spaces or options.

() The instructions to tenderers and the General Conditions of Contract should
remain unchanged. Any necessary amendments to these parts should be made
through Appendix to instructions to tenderers and special conditions of contract
respectively.

(b) Information contained in the invitation to tender shall conform to the data and
information in the tender documents to enable prospective tenderers to decide
whether or not to participate in the tender and shall indicate any important tender
requirements

(c) The invitation to tender shall be as an advertisement in accordance with the
regulations or a letter of invitation addressed to tenderers who have been prequalified
following a request for prequalification.

The cover of the document shall be modified to include:-

I. Tender number.
Il. Tender name.
I1l.  Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION |
INVITATION FOR TENDERS

Tender reference No. 802387

Tender Name: PROPOSED GATAMAIYU PUBLIC CAMP AT LARI FOR KIAMBU COUNTY

11 The COUNTY GOVERNMENT OF KIAMBU invites sealed tenders for the
construction of PROPOSED GATAMAIYU PUBLIC CAMP AT LARI FOR
KIAMBU COUNTY

1.2 Interested eligible candidates may obtain further information and inspect tender
documents (and additional copies) at THIKA SUB COUNTY OFFICES ROOM 127
during normal working hours.

1.3 A complete set of tender documents may be obtained by interested candidates free of
charge  from  www.supplier.treasury.go.ke ,  www.tenders.go.ke  or
www.kiambu.go.ke

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and
shall remain valid for sixty (60) days from the closing date of tender.

15 Completed tender documents are to be scanned and submitted through the Kenya
suppliers portal www.supplier.treasury.go.ke) so as to be received on or before
(Wednesday 25" may 2020 at 12.00pm).

1.6 Tenders will be opened immediately thereafter in the presence of the candidates or
their representatives who choose to attend at thika subcounty office chambers

For (chief officer- trade, tourism, co-operatives and
enterprise-County government of Kiambu)



http://www.supplier.treasury.go.ke/
http://www.tenders.go.ke/
http://www.supplier.treasury.go.ke/
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INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of tendering

The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful tenderer will
be expected to complete the Works by the Intended Completion Date specified in the
tender documents.

All tenderers shall provide the Qualification Information, a statement that the tenderer
(including all members of a joint venture and subcontractors) is not associated, or has
not been associated in the past, directly or indirectly, with the Consultant or any other
entity that has prepared the design, specifications, and other documents for the project
or being proposed as Project Manager for the Contract. A firm that has been engaged
by the Employer to provide consulting services for the preparation or supervision of
the Works, and any of its affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only
tenders from pre-qualified tenderers will be considered for award of Contract. These
qualified tenderers should submit with their tenders any information updating their
original pre- qualification applications or, alternatively, confirm in their tenders that
the originally submitted pre-qualification information remains essentially correct as of
the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall
include the following information and documents with their tenders , unless otherwise
stated:

. copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the tender to commit the tenderer:

. total monetary value of construction work performed for each of the last five
years:
. experience in works of a similar nature and size for each of the last five years,

and details of work under way or contractually committed; and names and
addresses of clients who may be contacted for further information on these
contracts;



. major items of construction equipment proposed to carry out the Contract and
an undertaking that they will be available for the Contract.

. qualifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for
the Contract.

. reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

. evidence of adequacy of working capital for this Contract (access to line(s) of
credit and availability of other financial resources);

. authority to seek references from the tenderer’s bankers;

. information regarding any litigation, current or during the last five years, in
which the tenderer is involved, the parties concerned and disputed amount;
and

. proposals for subcontracting components of the Works amounting to more

than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply
with the following requirements, unless otherwise stated:

. the tender shall include all the information listed in clause 1.5 above for
each joint venture partner;

. the tender shall be signed so as to be legally binding on all partners;

. all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

. one of the partners will be nominated as being in charge, authorised to incur
liabilities, and receive instructions for and on behalf of all partners of the joint
venture; and

the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

» annual volume of construction work of at least 2.5 times the estimated annual
cashflow for the Contract;



« experience as main contractor in the construction of at least

»  two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited should be at
least 70 percent complete);

» proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;

» a Contract manager with at least five years’ experience in works of an equivalent
nature and volume, including no less than three years as Manager; and

+ liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of no
less than 4 months of the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together to
determine the tenderer’s compliance with the minimum qualifying criteria of clause
1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet
at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer,
and the partner in charge at least 40 percent of those minimum criteria. Failure to
comply with this requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be taken into account in
determining the tenderer’s compliance with the qualifying criteria, unless otherwise
stated.

Each tenderer shall submit only one tender, either individually or as a partner in a
joint venture. A tenderer who submits or participates in more than one tender (other
than as a subcontractor or in cases of alternatives that have been permitted or
requested) will cause all the proposals with the tenderer’s participation to be
disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that
may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.



2.

The procuring entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.

The price to be changed for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document free of
charge before purchase.

Tender Documents

The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 2.4.

. These Instructions to Tenderers

. Form of Tender and Qualification Information
. Conditions of Contract

. Appendix to Conditions of Contract

. Specifications

. Drawings

. Bills of Quantities

. Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications in
the tender documents. Failure to furnish all information required by the tender
documents, or submission of a tender not substantially responsive to the tendering
documents in every respect will be at the tenderer’s risk and may result in rejection of
his tender.

A prospective tenderer making an inquiry relating to the tender documents may notify
the Employer in writing or by cable, telex or facsimile at the address indicated in the
letter of invitation to tender. The Employer will only respond to requests for
clarification received earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all persons issued
with tendering documents, including a description of the inquiry, but without
identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be part of
the tendering documents and shall be communicated in writing or by cable, telex or
facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.



To give prospective tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders

All documents relating to the tender and any correspondence shall be in English
language.

The tender submitted by the tenderer shall comprise the following:

. These Instructions to Tenderers, Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;

. Tender Security;

. Priced Bill of Quantities ;

. Qualification Information Form and Documents;

. Alternative offers where invited; and

. Any other materials required to be completed and submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause relevant to the Contract, as of 30 days prior
to the deadline for submission of tenders, shall be included in the tender price
submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during
the performance of the Contract if provided for in the Appendix to Conditions of
Contract and provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of submission.
However in exceptional circumstances, the Employer may request that the tenderers
extend the period of validity for a specified additional period. The request and the
tenderers’ responses shall be made in writing. A tenderer may refuse the request
without forfeiting the Tender Security. A tenderer agreeing to the request will

10



not be required or permitted to otherwise modify the tender, but will be required to
extend the validity of Tender Security for the period of the extension, and in
compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and
form specified in the appendix to invitation to tenderers. This shall be in the amount
not exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of Tender
Security included in Section G - Standard forms or any other form acceptable to the
Employer . Tender Security shall be valid for 30 days beyond the validity of the
tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as “Tenderer” all joint venture partners

and list them in the following manner: a joint venture consisting of”............ .
” and

13 bh)

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the
end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer
has signed the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited

. if the tenderer withdraws the tender after tender opening during the period of
tender validity;

. if the tenderer does not accept the correction of the tender price, pursuant to
Clause 5.7,

. in the case of a successful tenderer, if the tenderer fails within the specified
time limit to

. sign the Agreement, or
. furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and
Specifications. Alternatives will not be considered, unless specifically allowed in the
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to
the requirements of the tendering documents must also submit a tender that complies
with the requirements of the tendering documents,

11



including the basic technical design as indicated in the Drawings and Specifications.
In addition to submitting the basic tender, the tenderer shall provide all
information necessary for a complete evaluation of the alternative, including design
calculations, technical specifications, breakdown of prices, proposed construction
methods and other relevant details. Only the technical alternatives, if any, of the
lowest evaluated tender conforming to the basic technical
requirements shall be considered.

. The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers, bound with
the volume containing the Form of Tender, and clearly marked “ORIGINAL”.

In addition, the tenderer shall submit copies of the tender, in the number specified in

the invitation to tender, and clearly marked as
“COPIES”. In the event of discrepancy between them, the original
shall prevail.

. The original and all copies of the tender shall be typed or written in indelible ink and

shall be signed by a person or persons duly authorised to sign on behalf of the
tenderer, pursuant to Clause 1.5

 or 1.6 (b), as the case may be. All pages of the tender where alterations or
additions have been made shall be initialled by the person or persons signing the
tender.

. Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders

. The procuring entity shall reply to any clarifications sought by the tenderer within 3
days of receiving the request to enable the tenderer to make timely submission of its
tender.

. The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.

Submission of Tenders

. The tenderer shall seal the original and all copies of the tender in two inner envelopes
and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and
“COPIES” as appropriate. The inner and outer envelopes shall:

10
. be addressed to the Employer at the address provided in the invitation to
tender;
. bear the name and identification number of the Contract as defined in the
invitation to tender; and
. provide a warning not to open before the specified time and date for tender

opening.

12



Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender. However, the Employer
may extend the deadline for submission of tenders by issuing an amendment in
accordance with Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline will then be
subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the
tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before
the deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal
notice shall be prepared, sealed, marked, and delivered in accordance with clause 3.13
and 4.1, with the outer and inner envelopes additionally marked
“MODIFICATION” and
“WITHDRAWAL?”, as appropriate. No tender may be modified after the deadline
for submission of tenders.

Withdrawal of a tender between the deadline for submission of tenders and the
expiration of the period of tender validity specified in the invitation to tender or as
extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security
pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders
by submitting tender modifications in accordance with Clause 4.4 or be included in
the original tender submission.

Tender Opening and Evaluation

The tenders will be opened by the Employer, including modifications made pursuant
to Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at
the time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing
their attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any
alternative tender (if alternatives have been requested or permitted), any discounts,
tender modifications and withdrawals, the presence or absence of Tender Security,
and such other details as may be considered appropriate, will be announced by the
Employer at the opening. Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of

tenders and recommendations for the award of Contract shall not be disclosed to
tenderers or any other persons not
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officially concerned with such process until the award to the successful tenderer has
been announced. Any effort by a tenderer to influence the Employer’s officials,
processing of tenders or award decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may ask any tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, telex or facsimile but no change in the price or substance of the
tender shall be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the tenders in
accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly
signed; (c) is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and specifications of the
tendering documents, without material deviation or reservation. A material deviation
or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the works; (b) which limits in any substantial way, inconsistent with
the tendering documents, the Employer’s rights or the tenderer’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of
other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

. where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and

. where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer, there is an obvious
typographical error, in which case the adjustment will be made to the entry
containing that error.

. In the event of a discrepancy between the tender amount as stated in the Form

of Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Form of Tender shall prevail.
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. The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional
Sums)

. The Error Correction Factor shall be applied to all Builder’s Work (as a rebate
or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

. the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer
shall be considered as binding upon the tenderer. If the tenderer does not
accept the corrected amount, the tender may be rejected and the Tender
Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated
tender price by adjusting the tender price as follows:

. making any correction for errors pursuant to clause 5.7;

. excluding provisional sums and the provision, if any, for contingencies in the
Bill of Quantities, but including Dayworks where priced competitively.

. making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause 3.12; and

. making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors which
are in excess of the requirements of the tender documents or otherwise result in
unsolicited benefits for the Employer will not be taken into account in tender
evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort by
the Tenderer to influence the Employer or his employees in his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

15



. Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the
share capital shall be allowed a 10% preferential bias provided that they do not sub-
contract work valued at more than 50% of the Contract Price excluding Provisional
Sums to an
non-indigenous sub-contractor.

Award of Contract

. Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose
tender has been determined to be substantially responsive to the tendering documents
and who has offered the lowest evaluated tender price, provided that such

tenderer has been determined to be (a) eligible in accordance with
the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

. Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject
any tender, and to cancel the tendering process and reject all tenders, at any time prior
to the award of Contract, without thereby incurring any liability to the affected
tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of
the grounds for the action.

. The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum (hereinafter and in all Contract documents called the
“Contract Price”)that the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. At the same time the other tenderers shall be informed that their
tenders have not been successful.

The contract shall be formed on the parties signing the contract.

. The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will sign the
Agreement and return it to the Employer.

. Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the
Appendix to Conditions of Contract and in the form stipulated in the Tender
documents. The Performance Security shall be in the amount and specified form

. Failure of the successful tenderer to comply with the requirements of clause 6.5 shall

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender
Security.
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Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tenders have been
unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

Where contract price variation is allowed, the valuation shall not exceed 15% of the
original contract price.

Price variation request shall be processed by the procuring entity within 30 days of
receiving the request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the request
from any tenderer.

A tenderer who gives false information in the tender document about its qualification
or who refuses to enter into a contract after notification of contract award shall be
considered for debarment from participating in future public procurement.

Corrupt and Fraudulent practices

The procuring entity requires that tenderers observe the highest standards of ethics
during procurement process and execution of contracts. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.

17



SECTIONS | & 11

INVITATION & INSTRUCTIONS TO TENDERERS

Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender name and reference
number and deposited in the Tender Box at (address and location) or to be addressed to (procurement entity’s name
and address) so as to be received on or before (day, date and time).

Tenderers shall include the following information and documents with their tenders, unless otherwise
stated:

Copy of Business Registration/Incorporation;

Copy of VAT Registration Certificate;

Copy of current and valid Tax Compliance Certificate;

Copy of Registration Certificate with National Construction Authority;
Proof of adequate Equipment and Key Personell;

Proof of works of similar magnitude;

I

Lack of the foregoing may render a bid non-responsive and subject to disqualification. Further, bids from
the following shall be automatically non-responsive and disqualified:

(a) A bid from a tenderer whose on-going works are behind schedule without approved time

extension;
(b) A bid from a tenderer whose on-going works have been served a default notice;

18



+ MANDATORY

The following criteria included in the advert, and/or bid documents, are MANDATORY and any
bidder who fails in them SHALL be discontinued from further evaluation.

a) Mandatory requirements

(a) Attach company registration certificate

(b) Attach a valid company tax compliance certificate

(c) Attach NCA certificate classl-7

(d) Attach a signed pre-site visit inspection certificate

(e) Attach company CR12/CR13 showing current directorship

(f) Attach letter of creditworthiness from the bank

(g) Attach a dully filled and stamped confidential business questionnaire
(h) Attach a dully filled and stamped form of tender

(i) All requirements and the filled tender document must be properly serialised and scanned in one
PDF document

2. TECHNICAL CRITERIA

The following criteria included in the advert, and/or bid documents, are the technical
requirements and SHALL be analysed based on the following weighted score.

Max score
1. | Proof of works of similar magnitude(being at least 4 20
completion certificate of works of similar or higher magnitude
certified by commissioner of oaths-5mks each

2. | Proof of financial capability (being letter of creditworthiness from | 15
the bank showing credit worthiness of at least KSH 10 million)
3. | Proof of qualified technical personnel (attach at least one CV | 15
including certificates and appointment letter.
4. | Proof of good professional standing (attach a valid NCA 15
practicing license.)
S. | Attach audited books of accounts for the immediate past 2 15
years
6. | Attach a valid AGPO certificate 10
7. | Attach 3 business permits (the current-4mks and immediate | 10
past 2 years-3mks each)
*Note: only bidders who attain at least 70% of the technical score will be subjected to
financial evaluation

« FINANCIAL EVALUATION
Award shall be made to the lowest evaluated bidder
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12.

CONDITIONS OF CONTRACT

Definitions

121

In this Contract, except where context otherwise  requires, the
following terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part
of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by
the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out
the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities, Public
Institutions and Corporations, etc) is the party who employs the Contractor to carry
out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract
(or any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act
Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.
“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface

conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and
any modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on
the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.
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13.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

131

132

133

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning in English Language unless specifically defined.
The Project Manager will provide instructions clarifying queries about these
Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and the
Intended Completion Date apply to any section of the Works (other than references to
the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

a) Agreement,

b) Letter of Acceptance,

C) Contractor’s Tender,

d) Appendix to Conditions of Contract,
e) Conditions of Contract,

f) Specifications,

)] Drawings,

h) Bill of Quantities,

)] Any other documents listed in the Appendix to Conditions of Contract as
forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish
both the Employer and the Contractor with two copies each of all the Contract
documents. Further, as and when necessary the Project Manager shall furnish the
Contractor [always with a copy to the Employer] with three [3] copies of such
further drawings or details or descriptive schedules as are reasonably necessary
either
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to explain or amplify the Contract drawings or to enable the Contractor to carry
out and complete the Works in accordance with these Conditions.

14. Language and Law

141  Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless
otherwise stated.

(@) Project Manager’s Decisions

. Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.

(b) Delegation

. The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

(c) Communications

. Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

(d) Subcontracting

. The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

(e) Other Contractors

. The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor shall
also provide facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such modification.

(f) Personnel

. The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve any
proposed replacement of key personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel listed in
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(9) Works

the Qualification Information. If the Project Manager asks the Contractor to remove a
person who is a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within seven days and has
no further connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them by the Intended
Completion Date.

(h) Safety and Temporary Works

The Contractor shall be responsible for the design of temporary works. However
before erecting the same, he shall submit his designs including specifications and
drawings to the Project Manager and to any other relevant third parties for their
approval. No erection of temporary works shall be done until such approvals are
obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for the
execution of the temporary or permanent Works, shall be subject to prior approval by
the Project Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

0) Discoveries

Anyth ing of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall notify
the Project Manager of such discoveries and carry out the Project Manager’s
instructions for dealing with them.

(i) Work Program

Within the time stated in the Appendix to Conditions of Contract, the Contractor shall
submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the
program shall be a program showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining Work, including
any changes to the sequence of the activities.
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(i)

V)

V)

(vi)

The Contractor shall submit to the Project Manager for approval an updated program
at intervals no longer than the period stated in the Appendix to Conditions of
Contract. If the Contractor does not submit an updated program within this
period, the Project Manager may withhold the amount stated in the said Appendix
from the next payment certificate and continue to withhold this amount until  the
next payment after the date on which the overdue program has been submitted.  The
Project Manager’s approval of the program shall not alter the Contractor’s
obligations.  The Contractor may revise the program and submit it to the Project
Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

Possession of Site

. The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to Conditions of
Contract, the Employer will be deemed to have delayed the start of the relevant
activities, and this will be a Compensation Event.

Access to Site

. The Contractor shall allow the Project Manager and any other person authorised by
the Project Manager, access to the Site and to any place where work in connection
with the Contract is being carried out or is intended to be carried out.

Instructions

. The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.

Extension or Acceleration of Completion Date

. The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining Work, which would cause the Contractor to incur additional
cost. The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager in writing for a decision upon the effect of a Compensation Event or
variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay caused by such failure shall not be considered in assessing the new (extended)
Completion Date.

. No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.
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(vil)

(viii)

Management Meetings

A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the
remaining Work and to deal with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of management meetings
and provide copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
Work, increase the Contract Price or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the Work and in carrying out any resulting
instructions of the Project Manager.

Defects

The Project Manager shall inspect the Contractor’s work and notify the Contractor of
any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a
defect and to uncover and test any Work that the Project Manager considers may have
a defect. Should the defect be found, the cost of uncovering and making good shall be
borne by the Contractor, However, if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects before the end
of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended
for as long as defects remain to be corrected.
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Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor
has not corrected a defect within the time specified in the Project Manager’s notice,
the Project Manager will assess the cost of having the defect corrected by other
parties and such cost shall be treated as a variation and be deducted from the Contract
Price.

®) Bills Of Quantities

The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor will be
paid for the quantity of the Work done at the rate in the Bills of Quantities for each
item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the change
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the
rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bills of Quantities.

()  Variations

All variations shall be included in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out
the variations when requested to do so. The Project Manager shall assess the
quotation, which shall be given within seven days of the request or within any longer
period as may be stated by the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is not
above the limit stated in Clause 21.2 or the timing of its execution does not cause the
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to
calculate the value of the variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the variation does not correspond with items in the
Bills of Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of Work.
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(xil)

If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the Project
Manager’s own forecast of the effects of the variation on the Contractor’s COSts.

If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall
be given and the variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts
which the Contractor considers himself to be entitled to. The Project Manager shall
check the monthly application and certify the amount to be paid to the Contractor
within 14 days. The value of Work executed and payable shall be determined by the
Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in
the Bills of Quantities completed; materials delivered on Site, variations and
compensation events. Such materials shall become the property of the Employer once
the Employer has paid the Contractor for their value. Thereafter, they shall not be
removed from Site without the Project Manager’s instructions except for use upon the
Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall
be paid simple interest on the late payment in the next payment. Interest shall be
calculated on the basis of number of days delayed at a rate three percentage points
above the Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set
out in this clause. Interest shall be
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calculated from the date upon which the increased amount would have been
certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for
by the Employer and shall be deemed covered by other rates and prices in the
Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in
the tender, or agreed prior to the execution of the Contract Agreement and indicated
therein. The rate of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to Conditions of
Contract. If the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the Employer
reserves the right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager shall be
notified promptly by the Contractor of an changes in the expected foreign currency
requirements of the Contractor during the execution of the Works as indicated in the
Schedule of Foreign Currency Requirements and the foreign and local currency
portions of the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply:-

. On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten percent)
of the original amount of the Contract. The advance shall not be subject to
retention money.

. No advance payment may be made before the Contractor has submitted proof
of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of the advance
payment. The guarantee shall be in the same currency as
the advance.

. Reimbursement of the lump sum advance shall be made by deductions from
the Interim payments and where applicable from the balance owing to the
Contractor. Reimbursement shall begin when the amount of the sums due
under the Contract reaches 20% of the original amount of the Contract. It shall
have been completed by the time 80% of this amount is reached.
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The amount to be repaid by way of successive deductions shall be calculated by
means of the formula:

R =

Where:

Agxl_xll) B
80-20
R = the amount to be reimbursed
A = the amount of the advance which has been granted X1 =

the amount of proposed cumulative payments as a

percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.

X1 = the amount of the previous cumulative payments as a percentage of
the original amount of the Contract. This figure will be below
80%but not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee may
be reduced accordingly.

(xiiiy  Compensation Events

. The following issues shall constitute Compensation Events:

@ The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Appendix to Conditions of Contract.

(o) The Employer modifies the List of Other Contractors, etc., in a way that
affects the Work of the Contractor under the Contract.

© The Project Manager orders a delay or does not issue drawings, specifications
or instructions required for execution of the Works on time.

@ The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.

© The Project Manager unreasonably does not approve a subcontract to be let.

® Ground conditions are substantially more adverse than could reasonably have

been assumed before issuance of the Letter of Acceptance from the
information issued to tenderers (including the Site investigation reports), from
information available publicly and from a visual inspection of the Site.
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© The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety or
other reasons.

) Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

0] The effects on the Contractor of any of the Employer’s risks.
0 The Project Manager unreasonably delays issuing a Certificate of Completion.

K Other compensation events described in the Contract or determined by the
Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by
the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The Project Manager
will assume that the Contractor  will react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or
not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to
make a claim within thirty days after the event giving rise to the claim has first arisen.
The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the

Contractor shall submit an interim claim within the said thirty days and a final claim
within thirty days of the end of the event giving rise to the claim.
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(xv)

Price Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties and other levies
are changed between the date 30 days before the submission of tenders for the
Contract and the date of Completion. The adjustment shall be the change in the
amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date
of tender submission in calculating the cost to the Contractor of materials to be
specifically imported (by express provisions in the Contract Bills of Quantities or
Specifications) for permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract exchange rates shall be
varied and this shall affect the cost to the Contractor of such materials, then the
Project Manager shall assess the net difference in the cost of such materials. Any
amount from time to time so assessed shall be added to or deducted from the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have
been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and
shall be subject to adjustment in the events specified thereunder;

@ The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the rates of wages and other emoluments and expenses as
determined by the Joint Building Council of Kenya (J.B.C.) and set out in the
schedule of basic rates issued 30 days before the date for submission of
tenders. A copy of the schedule used by the Contractor in his pricing shall be
attached in the Appendix to Conditions of Contract.

(b) Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract Price
shall be increased or decreased by the amount assessed by the Project
Manager based upon the difference, expressed as a percentage, between the
rate set out in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and applied to the
quantum of labour incorporated within the amount of Work remaining to be
executed at the date of publication of such increase or decrease.

(©) No adjustment shall be made in respect of changes in the rates of wages and
other emoluments and expenses which occur after the date of Completion
except during such other period as may be granted as an extension of time
under clause 17.0 of these Conditions.

34



(xv)

(xvi)

The prices contained in the Contract Bills of Quantities shall be deemed to be based
upon the basic prices of materials to be permanently incorporated in the Works as
determined by the J.B.C. and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount to be
assessed by the Project Manager based upon the difference between the price set out
in the schedule of basic rates issued 30 days before the date for submission of tenders
and the rate published by the J.B.C. and applied to the quantum of the relevant
materials which have not been taken into account in arriving at the amount of any
interim certificate under clause 23 of these Conditions issued before the date of
publication of such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of materials which
occur after the date for Completion except during such other period as may be granted
as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any
materials included in the schedule of basic rates.

Retention

The Employer shall retain from each payment due to the Contractor the proportion
stated in the Appendix to Conditions of Contract until Completion of the whole of the
Works. On Completion of the whole of the Works, half the total amount retained shall
be repaid to the Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects notified to the
Contractor before the end of this period have been corrected.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date is
later than the Intended Completion Date. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall
not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid,

the Project Manager shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment
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(xvii)

(xviil)

(xix)

certificate. The Contractor shall be paid interest on the overpayment, calculated from
the date of payment to the date of repayment, at the rate specified in Clause 23.30

Securities

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and
by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings.
The Performance Security shall be valid until a date 30 days beyond the date of issue
of the Certificate of Completion.

Dayworks

If applicable, the Dayworks rates in the Contractor’s tender shall be used for small
additional amounts of Work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on Forms
approved by the Project Manager. Each completed form shall be verified and signed
by the Project Manager within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Liability and Insurance

From the Start Date until the Defects Correction Certificate has been issued, the
following are the Employer’s risks:

@ The risk of personal injury, death or loss of or damage to property (excluding
the Works, Plant, Materials and Equipment), which are due to;

. use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works, or

. negligence, breach of statutory duty or interference with any legal
right by the Employer or by any person employed by or contracted to
him except the Contractor.

(o) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in Employer’s design, or due
to war or radioactive contamination directly affecting the place where the
Works are being executed.
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From the Completion Date until the Defects Correction Certificate has been issued,
the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk
except loss or damage due to;

@ a defect which existed on or before the Completion Date.

(0)] an event occurring before the Completion Date, which was not itself the
Employer’s risk

© the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the risks
of personal injury, death and loss of or damage to property (including, without
limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s
risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts stated in the Appendix to Conditions of Contract for the following events;

@ loss of or damage to the Works, Plant, and Materials;
® loss of or damage to Equipment;
© loss of or damage to property (except the Works, Plant,

Materials, and Equipment) in connection with the Contract, and
@ personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All such
insurance shall provide for compensation required to rectify the loss or damage
incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions of insurance policies.

Completion and taking over

Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the Works. The
Employer shall take over the Site and the Works within seven [7]days of the Project
Manager’s issuing a Certificate of Completion.
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(o)

(odi)

Final Account

The Contractor shall issue the Project Manager with a detailed account of the total
amount that the Contractor considers payable to him by the Employer under the
Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 30 days a schedule that
states the scope of the corrections or additions that are necessary. If the final account
is still unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a Payment Certificate. The
Employer shall pay the Contractor the amount due in the Final Certificate within 60
days.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

0] the Contractor stops work for 30 days when no stoppage of work is shown on
the current program and the stoppage has not been authorised by the Project
Manager;

(i) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(i)  the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(iv)  apayment certified by the Project Manager is not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate)of issue.

(v) the Project Manager gives notice that failure to correct a particular defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

(vi)  the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the Project

Manager for a cause other than those listed under Clause 33.1 above, the Project
Manager shall decide whether the breach is fundamental or not.
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(i)

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible. The Project
Manager shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work
done and materials ordered and delivered to Site up to the date of the issue of the
certificate. Additional liquidated damages shall not apply. If the total amount due to
the Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue a
certificate for the value of the Work done, materials ordered, the reasonable cost of
removal of equipment, repatriation of the Contractor’s personnel employed solely on
the Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all materials
on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under
this clause remove from the Site as and when required, within such reasonable time as
the Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials belonging
to or hired by him, and in default the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor, holding the
proceeds less all costs incurred to the credit of the Contractor. Until after completion
of the Works under this clause the Employer shall not be bound by any other
provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses properly incurred
by the Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have been payable
on due completion in accordance with this Contract the difference shall be a debt
payable to the Employer by the Contractor; and if the said amount added to the
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said money be less than the said total amount, the difference shall be a debt payable
by the Employer to the Contractor.

(xiv) Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

(xv)  Corrupt gifts and payments of commission

The Contractor shall not;
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Offer or give or agree to give to any person in the service of the Employer any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of
this or any other Contract for the Employer or for showing or forbearing to show
favour or disfavour to any person in relation to this or any other contract for the
Employer.

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission
and of the terms and conditions of any agreement for the payment thereof have been
disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor) shall
be an offence under the provisions of the Public Procurement Regulations issued
under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.

(ovi)  Settlement Of Disputes

In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalf and the Contractor, either during the progress or after the
completion or termination of the Works, such dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the
following professional institutions;
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1. Architectural Association of Kenya

2. Institute of Quantity Surveyors of Kenya

3. Association of Consulting Engineers of Kenya

4. Chartered Institute of Arbitrators (Kenya Branch)
5. Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved
party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing
of whatsoever nature arising thereunder or in connection therewith, including any
matter or thing left by this Contract to the discretion of the Project Manager, or the
withholding by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to in clause 23.0 of
these conditions, or the rights and liabilities of the parties subsequent to the
termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the applying
party within ninety days of the occurrence or discovery of the matter or issue giving
rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute
or difference shall not commence unless an attempt has in the first instance been
made by the parties to settle such dispute or difference amicably with or without the
assistance of third parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:

. The appointment of a replacement Project Manager upon the
said person ceasing to act.

. Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

. Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

. Any dispute or difference arising in respect of war risks or war
damage.
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All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless
the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and award any sums
which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
open up, review and revise any certificate, opinion, decision, requirement or notice
and to determine all matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or notice had been
given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV — APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name:

Address:

Name of Authorised Representative:

Telephone:

THE PROJECT MANAGER IS
Name: COUNTY WORKS OFFICER; KIAMBU COUNTY
Address: P.O. Box 189, KIAMBU

The name (and identification number) of the Contract is

The Works consist of

PROPOSED GATAMAIYU PUBLIC CAMP AT LARI FOR KIAMBU COUNTY
The Start Date shall be
AS AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be

() WEEKS FROM DATE OF COMMENCEMENT (as agreed with the Project
Manager)

The following documents also form part of the Contract:
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT

The Site Possession Date shall be
AS AGREED WITH THE PROJECT MANAGER

The Commencement Date shall be
AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from site
possession date)

The Site is located at GATAMAIYU - LARI, KIAMBU.

and is defined in drawings nos..........................
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The Defects Liability Period is 180 days.
Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those
for the execution of;

1 PLUMBING AND DRAINAGE WORKS
2 ELECTRICAL WORKS

3.

4.

The minimum insurance covers shall be;

2 The minimum cover for insurance of the Works and of Plant and Materials in respect of the
Contractor’s faulty design is Nil

3 The minimum cover for loss or damage to Equipment is Nil
4 The minimum for insurance of other property is Nil
5  The minimum cover for personal injury or death insurance
50 For the Contractor’s employees is Nil
51 And for other people is Nil

The following events shall also be Compensation Events:
NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT

1.

2.

3.

4.

The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is Nil

The proportion of payments retained is 10 percent.

The Price Adjustment Clause SHALL NOT (shall/shall not) apply

The liquidated damages for the whole of the Works is Kshs. 25,000.00 (per week)

The Performance Security shall be for the following minimum amounts equivalent as a percentage

of the Contract Price--- (AS PER PREVAILING PPOA GUIDELINES) percent (%)
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The Completion Period for the Works is 12 [Weeks]
The rate of exchange for calculation of foreign currency payments is N/A

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach].

Advance Payment SHALL NOT (shall/ shall not) be granted.

Prices for V.A.T should be included in the unit prices of billed items but should not be given as a
percentage at the GRAND SUMMARY PAGE.

The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY of the Bills of Quantities and
not Two (2No.) as indicated in Clause 4.1 of the Instruction To Tenderers.
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SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0 Specifications must be drafted to present a clear and precise statement of the required
standards of materials, and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and ensure responsiveness of
tenders. The Specifications should require that all materials, plant, and other supplies
to be permanently incorporated in the Works be new, unused, of the most recent or
current models, and incorporating all recent improvements in design and materials
unless provided otherwise in the Contract. Where the Contractor is responsible for the
design of any part of the permanent Works, the extent of his obligations must be
stated.

2.0 Specifications from previous similar projects are useful and may not be necessary to re-
write specifications for every Works Contract.

3.0 There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, urban housing, irrigation and
water supply. The General Specifications should cover all classes of workmanship,
materials and equipment commonly involved in constructions, although not
necessarily to be used in a particular works contract. Deletions or addenda should
then adapt the General Specifications to the particular Works.

4.0 Care must be taken in drafting Specifications to ensure they are not restrictive. In the
Specifications of standards for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise recognized international
standards may also be used.

5.0 The Employer should decide whether technical solutions to specified parts of the Works
are to be permitted. Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the technical solutions indicated in
tender documents for certain elements of the Works, taking into consideration the
comparative specialized advantage of potential tenderers.

6.0 The Employer should provide a description of the selected parts of the Works with
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions shall be at least structurally
and functionally equivalent to the basic design parameters and Specifications.
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7.0 Such alternative solutions shall be accompanied by all information necessary for a
complete evaluation by the Employer, including drawings, design calculations,
technical specifications, breakdown of prices, proposed construction methodology,
and other relevant details. Technical alternatives permitted in this manner shall be
considered by the Employer each on its own merits and independently of whether the
tenderer has priced the item as described in the Employer’s design included with the
tender documents.

The Specifications for this contract shall be

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING
WORKS 1976 EDITION (together with any amendments issued thereto

SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here
2. The actual drawings including Site plans should be annexed in a separate

booklet.

The Drawings for this contract shall be
AS ISSUED/APPROVED BY THE PROJECT MANAGER
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SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

The objectives of the Bills of Quantities are;

. to provide sufficient information on the quantities of Works to be performed to enable
tenders to be prepared efficiently and accurately; and

. when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities
in sufficient detail to distinguish between the different classes of Works, or between
Works of the same nature carried out in different locations or in other circumstances
which may give rise to different considerations of cost. Consistent with these
requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.

The Bills of Quantities should be divided generally into the following sections:
. Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state
the methods of measurement which have been adopted in the preparation of the Bill
of Quantities and which are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to
tangible items such as site office and other temporary works, otherwise items such as
security for the Works which are primarily part of the Contractor’s obligations should
be included in the Contractor’s rates.

. Work Items

. The items in the Bills of Quantities should be grouped into sections to
distinguish between those parts of the Works which by nature, location,
access, timing, or any other special characteristics may give rise to different
methods of construction, or phasing of the Works, or considerations of cost.
General items common to all parts of the Works may be grouped as a separate
section in the Bill of Quantities.

. Quantities should be computed net from the Drawings, unless directed
otherwise in the Contract, and no allowance should be
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made for bulking, shrinkage or waste. Quantities should be
rounded up or down where appropriate.

The following units of measurement and abbreviations are recommended for
use.

Unit Abbreviation Unit Abbreviation
cubic meter m3or cu m millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m2or sq m
lump sum sum square millimeter | mm?2or sq mm
meter in week wk

metric ton

(1,000 kg)

The commencing surface should be identified in the description of each item
for Work involving excavation, boring or drilling, for which the commencing
surface is not also the original surface. The excavated surface should be
identified in the description of each item for Work involving excavation for
which the excavated surface is not also the final surface. The depths of Work
should be measured from the commencing surface to the excavated surface, as
defined.

Daywork Schedule

A Daywork Schedule should be included if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is relatively high. To facilitate
checking by the Employer of the realism of rates quoted by the tenderers, the
Daywork Schedule should normally comprise:

(x)

(xi)

a list of the various classes of labour, and materials for which basic Day
work rates or prices are to be inserted by the tenderer, together with a
statement of the conditions under which the Contractor will be paid for
Work executed on a Day work basis; and

a percentage to be entered by the tenderer against each basic Day work
Subtotal amount for labour, materials and plant representing the Contractor’s
profit, overheads, supervision and other charges.
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Provisional Quantities and Sums

Provision for quantity contingencies in any particular item or class of Work
with a high expectation of quantity overrun should be made by entering
specific “Provisional Quantities” or “Provisional Items” in the Bill of
Quantities, and not by increasing the quantities for that item or class of
Work beyond those of the Work normally expected to be required. To the
extent not covered above, a general provision for physical contingencies
(quantity overruns) should be made by including a “Provisional Sum” in the
Summary of the Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a “Provisional Sum” in the
Summary of the Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises.

Provisional sums to cover specialized works normally carried out by
Nominated Sub Contractors should be avoided and instead Bills of Quantities
of the specialised Works should be included as a section of the main Bills of
Quantities to be priced by the Main Contractor. The Main Contractor should
be required to indicate the name (s) of the specialised firms he proposes to
engage to carry out the specialized Works as his approved domestic sub-
contractors. Only provisional sums to cover specialized Works by statutory

authorities should be included in the Bills of Quantities.

Summary

The Summary should contain a tabulation of the separate parts of the Bills of

Quantities carried forward, with provisional sums for Daywork, for physical

(quantity) contingencies, and for price contingencies (upward price adjustment)

where applicable.

The Bills of Quantities/Schedule of rates for this contract shall be
AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these tender

documents)
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SECTION VIII — STANDARD FORMS

Form of Invitation for Tenders
Form of Tender
Letter of Acceptance
Form of Agreement
Form of Tender Security
Performance Bank Guarantee
Bank Guarantee for Advance Payment
Qualification Information
Tender Questionnaire
Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a
security in the form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title
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To:

FORM OF TENDER

[name of Employer]
[address]

PROPOSED GATAMAIYU PUBLIC CAMP AT LARI FOR KIAMBU COUNTY
IName of Contract]
Dear Sir,

1

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct, install and complete such Works and remedy  any  defects  therein for
the sum of Kshs. [Amount in figures] Kenya

Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence,
and to complete the whole of the Works comprised in the Contract within the time stated in
the Appendix to Conditions of Contract.

We agree to abide by

this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of

[Name of Tenderer]

of [Address of Tenderer]

Witness; Name

Address

Signature
Date

53



LETTER OF ACCEPTANCE

[letterhead paper of the Employer]

[date]

To:

[name of the Contractor]

[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number, as given in the Tender documents]

for the Contract Price of Kshs. [amount in
figures][Kenya  Shillings (@amount in  words) ] in
accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.

AULNONIZEd SIGNATUIE ...t
Name and Title of SigNatory ........viiiiniiii e

Attachment : Agreement

54



FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located at_
[Place/location of the Works]and the Employer
has accepted the tender submitted by the Contractor for the execution and completion of such
Works and the remedying of any defects therein for the Contract Price of Kshs [Amount
in figures],Kenya Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

2.1 Letter of Acceptance
2.2 Form of Tender
2.3 Conditions of Contract Part |
2.4 Conditions of Contract Part 11 and Appendix to Conditions of Contract
2.5  Specifications
2.6 Drawings
2.7 Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to the
Contractor as hereinafter mentioned, the Contractor hereby

covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all respects with the provisions of the Contract.
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4. The Employer hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of defects therein,
the Contract Price or such other sum as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii]] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer””) has submitted
his tender dated . for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered
office at .................. (hereinafter called “the Bank™), are bound unto
................................. (hereinafter  called  “the  Employer”) in the sum  of
Kshs.....coooviiiiiii, for which payment well and truly to be made to the said Employer, the
Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of
the said Bank this ................ Day of

......... 20 i

THE CONDITIONS of this obligation are:

2 If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers
Or

3 If the tenderer, having been notified of the acceptance of his tender by the Employer during

the period of tender validity:

34 fails or refuses to execute the form of Agreement in accordance with the Instructions
to Tenderers, if required; or

35 fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of
tender validity, and any demand in respect thereof should reach the Bank not later than the
said date.

[Date [ [signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the  Contractor”) has
undertaken, in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf
of the Contractor, up to a total of Kshs. (amount  of
Guarantee in figures) Kenya Shillings
(amount of Guarantee in words), and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits

of Kenya Shillings (amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

58



BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above- mentioned  Contract,
We, [name and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with

[name of Employer] a bank guarantee to guarantee his proper

and faithful performance under the said Contract in an amount of Kshs.__[amount of
Guarantee in  figurers] Kenya Shillings [amount of Guarantee in words].
We, [bank or financial institution], as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not

as  Surety  merely, the payment to

[name of Employer] on his first demand without whatsoever right

of objection on our part and without his first claim to the Contractor, in the amount not exceeding

Kshs [amount of Guarantee in figures]
Kenya Shillings

[amount of

Guarantee in words], such amount to be reduced periodically by the amounts recovered by you from

the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made
between [name
of Employer] and the Contractor, shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from
you that an advance payment of the amount listed above has been paid to the Contractor pursuant to
the Contract.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until
(name of Employer) receives full

payment of the same amount from the Contract.
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Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness:  Name:

Address:

Signature:

Date:
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1.

INFORMATION

QUALIFICATION

Individual Tenderers or Individual Members of Joint Ventures

1. Constitution or legal status of tenderer (attach copy or Incorporation Certificate);

Place of registration:

Principal place of business

Power of attorney of signatory of tender

2. Total annual volume of construction work performed in the last five years
Year Volume
Currency Value
3. Work performed as Main Contractor on works of a similar nature and volume over

the last five years. Also list details of work under way or committed, including

expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of
completion
4. Major items of Contractor’s Equipment proposed for carrying out the Works. List
all information requested below.
Item of Description, Condition(new, | Owned, leased
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased
(from whom?)
(etc.)
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5. Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.

Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)

6. Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

7. Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach copies of
supportive documents.

8. Name, address and telephone, telex and facsimile numbers of banks that may
provide reference if contacted by the Employer.

9. Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

10.  Proposed program (work method and schedule) for the whole of the Works.
2 Joint Ventures

. The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.
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The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture (and which is legally
binding on all partners), which shows that:

all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge, authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of
the joint venture; and

the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an
agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the
tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if
the tenderer does not have his registered address in Kenya (name, address, telephone, telex)

Signature of Tenderer Make

copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2

(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME ...
Location of business premises; Country/Town
PIOt NO. ..o Street/Road
Postal Address.........ccoooeviiiiiiiiii, Tel No......
Nature of Business...........ooovviiiiiiiiiiiiiiiiiiianen,
Current Trade Licence No................c.eeen Expiring date

Maximum value

Part 2 (a) — Sole Proprietor

Yournameinfull.........cooooiiiiii i

Nationality........coovviiiiiiiiiiiiian, Country of Origin

*Citizenship details ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality
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Citizenship Details

can handle at any time:

Shares
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Part 2(c) — Registered Company:

Private or publiC........coiuiiiii i
State the nominal and issued capital of the Company-

NOMINATKSHS. ... e
U=l I S P
Give details of all directors as follows:

Name infull. Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who has interest in
thIS FIrM? Yes/NO. .. coeeice e (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of
(name of Contract) being accepted, we would require in
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the
following percentage:

(Figures).....oooovvviiiiiiiinnnnn, (Words)....ooonieiiiiii i

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:
Date: The ............ Dayof ................. 20,
Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of
the Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must
give below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.
(1)  Portion of Works to be sublet: L

[1) Full name of Sub-contractor
and address of head office:

(i) Sub-contractor’s experience of
similar works carried out in the
last 3 years with
Contract value:

(2) Portion of Worksto sublet:

(i) Full name of sub-contractor
and address of head office:  .....coviiiiei

(i)  Sub-contractor’s experience of
similar works carried out in the
last 3 years with
contract value:

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender
have been awarded to you.

(i) Please acknowledge receipt of this letter of notification signifying your
acceptance.

(ii) The contract/contracts shall be signed by the parties within 30 days of the date of
this letter but not earlier than 14 days from the date of the letter.
(iii) You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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SECTION IX-APPENDIX TO INSTRUCTIONS TO TENDERERS

1. Bid documents are to be obtained free of charge through www.supplier.treasury.go.ke
www.tenders.go.ke or www.kiambu.go.ke
2. Bid documents are to be submitted throu%h the Kenya suppliers portal www.supplier.treasury.go.ke
before the deadline date WEDNESDAY 25" May 2020 at 12.00 PM
Bid documents to be filled and stamped where necessary and returned in a scanned PDF format
Mandatory documents and other requirements to be scanned alongside the filled BQ in one document
and attached accordingly
5. The tender document and all requirements MUST be properly SERIALISED, scanned in ONE (1)
PDF document and attached as required

s w
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SECTION NO. 1

PRELIMINARIES

BILLNO. 1

PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of preliminaries in
the tenderers priced Bills of

Quantities.

Please note that failure to price any item of general /
particular preliminaries will be

construed to mean that the tenderer has allowed for its costs
elsewhere or wishes to

provide for that item free of charge.

B FIRM PRICE CONTRACT

This is a firm price contract and the Contractor must allow in
his tender rates for any

increase in the cost of labour and/or materials during the
currency of the contract.

C SCOPE OF CONTRACT

The works to be carried out under this contract comprise
CONSTRUCTION/ REHABILITATION/ REFURBISHMENTS (as
itemised in the BQ's)

D FLOOR AREA

The total gross approximate floor area is N/A square metres.
The total gross floor area is

given without warranty but for guidance only.
E MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual

works, the site measurements shall generally take
precedence. However, such discrepancies

between any contract document shall immediately be
referred to the Project Manager.

PP/1
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LOCATION OF SITE

The site for works is located within;

as indicated on the contract appendix

The tenderer shall be deemed to have visted the site and
familiarised himself with all site

conditions prior to submission of tenders.

No claims arising from the tenderers failure to do so will be
entertained.

EXISTING BUILDING SERVICES

Special precautions shall be required throughout the contract
period to avoid damage to the

existing cables, drains and other services.

The Contractor shall allow for making good any damage
arising from his actions during

execution of this contract at his own expense.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference
that he may encounter in the

course of execution of the works for the Client may in some
cases ask the Contractor not to

proceed with the works until some activities within the site
are completed.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.
Allow for transporting workers

to and from the site during the tenure of the contract.
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MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall
become remain the property of

the school. The Contractor shall allow in his rates the cost of
assembling and keeping them

in the school premises.

PRICING RATES

The tenderer shall include for all costs in executing the whole
of the Works, including

transport, replacing damaged items, fixing all to comply with
the said Conditions of
Contract.

PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT

AGREEMENT

1. Period of Final measurements 3Months from practical
completion

2. Defects liability Period 6Months from practical completion

3. Date for Possession To be agreed with Project Manager
4. Date for Completion (as indicated on the contract
appendix)

5. Liquidated and Ascertained Damages At the rate of Kshs
50,000.00 per week or part thereof

6. Period of issuing Interim Certificates Monthly

7. Period of Honouring certificates Thirty (30) Days

8. Percentage Certified value retained 10%

9. Limit of Retention Fund 10% of Contract Sum

10.BondsThe Bonds required shall be from Approved
institutions ONLY
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AMENDMENTS TO TENDERING INSTRUCTIONS

a) Clause 3.6 of the Instructions to Tenderers has been
amended to read;

Tenders shall remain valid for a period of One Hundred and
Twenty(120) days

from the date of Tender Opening, and not Ninety (90) days.
All tenderers are

advised to note this amendment when filling the Form of
Tender.

b) Clause 3.8 of the Instructions to Tenderers will hence be
qualified and interpreted

to mean; "Bid Bond/Tender Security, which must be from an
established and

approved institution, shall remain valid for a period of One
Hundred and Fifty

(150) days from the date of Tender Opening i.e, it is still Thirty
(30) days beyond
the Tender Validity Period.

DOCUMENTATION
Allow a provisional sum of Kenya shillings One Hundred
Thousand (Kshs. 100,000) only for documentation.

Allow for profit....ccccoeeevececeicininee, Poneeeeeereeeriens

AIRTIME
Provide Airtime worth 1000/= for 5 officers/month for a

period of 12 months (Kshs 60,000.00)

Allow for profit.....cccceevevevevervenieeisiecreee p YOUUTOTURTR
CLERK OF WORKS ALLOWANCES

Allow a Provisional Sum of Kenya Shillings Ten

Thousand/month for a period of 12 months (Kshs 120,000.00)
for Clerk of Works allowances

Allow for profit.......cccceceeveeevsccnecie s oueeerereereerirrens
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Section No. 1

Bill No. 1

PARTICULAR PRELIMINARIES
COLLECTION

Total Brought Forward from Page No.

PP/2-
PP/3-

PP/4-

-PP/1-

Ppé%

Amount
Kshs
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GENERAL PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's
priced Bills of

Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for
the various items

in the Bills of Quantities or Specification for all costs involved in complying
with all the

requirements for the proper execution of the whole of the works in the
Contract.

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated
and shall be

interpreted as follows:-

m3/C.M. Shall mean cubic metre

m2/S.M. Shall mean square metre

m/L.M. Shall mean linear metre

mm/MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by
the British Standards Institution, 2 Park Street, London W.I
England.

Ditto Shall mean the whole of the preceding description except
as qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

P.M. Shall mean Project Manager

GP/1
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The Employer is:

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed
to imply the

Project Manager as defined in Condition 1 of the Conditions of Contract or
such person or

persons as may be duly authorised to represent him on behalf of the
Government.

This shall be the

County Works Office,

P.O. Box 189,

Kiambu

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined above

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender

Document for Procurement of Building Works(2000 Edition) included
herein. The Conditions

of Contract are also included herein
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BOND.

The Contractor shall find and submit on the Form of Tender an approved
institution will be

willing to be bound the Government in an amount equal to Five per cent (5
%) of the

Contract amount for the due performances of the Contract up to the date of
completion as

certified by the PROJECT MANAGER and who will when and if called upon,
sign a Bond to

that effect on the relevant standard form included herein. (without the
addition of any

limitations) on the same day as the Contract Agreement is signed, by the
Government, the

Contractor shall furnish within seven days another Surety to the approval of
the

Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in

so far as may be stated otherwise herein and except for such items
specifically and only

required for the use of nominated Sub-Contractors as described herein. No
timber used for

scaffolding, formwork or temporary works of any kind shall be used
afterwards in the

permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by

such routes as may be permitted by the competent authorities.
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MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work
shall be of the best quality

and description unless otherwise stated. The Contractor shall order
all materials to be

obtained from overseas immediately after the Contract is signed and
shall also order

materials to be obtained from local sources as early as necessary to
ensure that they are

onsite when required for use in the works. The Bills of Quantities
shall not be used for the

purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the

PROJECT MANAGER at the time of taking deliver thereof, as having
received them in good

order and condition, and will thereafter be responsible for any loss
or damage and for

replacements of any such loss or damage with articles and/or
materials which will be

supplied by the PROJECT MANAGER at the current market prices
including Customs Duty

and V.A.T., all at the Contractor's own cost and expense, to the
satisfaction of the

PROJECT MANAGER
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STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed
on the site weather

proof lock-up sheds and make good damaged or disturbed surfaces
upon completion to the

satisfaction of the PROJECT MANAGER Nominated Sub-Contractors
are to be made liable for

the cost of any storage accommodation provided especially for their
use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials
or workmanship

including concrete test cubes required for the works that may be
called for by the PROJECT

MANAGER for his approval until such samples are approved by the
PROJECT MANAGER and

the PROJECT MANAGER, may reject any materials or workmanship
not in his opinion

to be up to approved samples. The PROJECT MANAGER shall arrange
for the testing of such

materials as he may at his discretion deem desirable, but the testing
shall be made at the

expense of the Contractor and not at the expense of the PROJECT
MANAGER. The

Contractor shall pay for the testing in accordance with the current
scale of testing charges

laid down by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and
the method of marking

for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow

in his tender for such samples and tests except those in connection
with nominated

sub-contractors' work.
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GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and
Regulations in connection with

the employment of Labour and other matters related to the
execution of the works. In

particular the Contractor's attention is drawn to the provisions of the
Factory Act 1950 and

his tender must include for all costs arising or resulting from
compliance with any Act, Order

or Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety,

health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts
and Regulations,

including Police Regulations regarding the movement, housing,
security and control of

labour, labour camps , passes for transport, etc. It is most important
that the

Contractor, before tendering, shall obtain from the relevant
Authority the fullest

information regarding all such regulations and/or restrictions which
may affect the

organisation of the works, supply and control of labour, etc., and
allow accordingly in his

tender. No claim in respect of want of knowledge in this connection
will be entertained.
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SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores

materials, plant, personnel, etc., both his own and sub-contractors'
and must provide all

necessary watching, lighting and other precautions as necessary to
ensure security against

theft, loss or damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and
make good any damage to

public or private roads arising from or consequent upon the
execution of the works to the

satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property

including roads, cables, drains and other services and he will be held
responsible for and

shall make good all such damage arising from the execution of this
contract at his own

expense to the satisfaction of the PROJECT MANAGER
VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit
the site the location of

which is described in the Particular Preliminaries hereof. He shall be
deemed to have

acquainted himself therewith as to its nature, position, means of
access or any other matter

which, may affect his tender. No claim arising from his failure to
comply with this

recommendation will be considered.
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ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior

commencement of the work and Contractor must allow for building
any necessary

temporary access roads (approximately 70 metres long) for the
transport of the materials,

plant and workmen as may be required for the complete execution
of the works including

the provision of temporary culverts, crossings, bridges, or any other
means of gaining

access to the Site. Upon completion of the works, the Contractor
shall remove such

temporary access roads; temporary culverts, bridges, etc., and make
good and reinstate all

works and surfaces disturbed to the satisfaction of the PROJECT
MANAGER The Contractor

should also allow for relocating existing fence (approx. 30 metres
long).
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AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use
of storage and for the

purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on
site and afterwards

dismantle the site office of the type approved by the Project
Manager, complete with

Furniture. He shall also provide a strong metal trunk complete with
strong hasp and staple

fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket

closet for the sole use of the PROJECT MANAGER including making
temporary connections

to the drain where applicable to the satisfaction of Government and
Medical Officer of

Health and shall provide services of cleaner and pay all conservancy
charges and keep both

office and closet in a clean and sanitary condition from
commencement to the completion of

the works and dismantle and make good disturbed surfaces. The
office and closet shall be

completed before the Contractor is permitted to commence the
works. The Contractor shall

make available on the Site as and when required by the "PROJECT
MANAGER" a modern

and accurate level together with levelling staff, ranging rods and 50
metre metallic or linen

tape.
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WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and

power required for use in the works. The Contractor must make his
own arrangements for

connection to the nearest suitable water main and for metering the
water used. He must

also provide temporary tanks and meters as required at his own cost
and clear away when

no longer required and make good on completion to the entire
satisfaction of the PROJECT

MANAGER . The Contractor shall pay all charges in connection
herewith. No guarantee is

given or implied that sufficient water will be available from mains
and the Contractor must

make his own arrangements for augmenting this supply at his own
cost. Nominated

Sub--contractors are to be made liable for the cost of any water or
electric current used and

for any installation provided especially for their own use.
SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor to the

satisfaction of the Government and/or Local Authorities, Labour
Department and the

PROJECT MANAGER
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SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects

of the PROJECT MANAGER who shall at all times during normal
working hours have access

to the works and to the yards and workshops of the Contractor and
sub-Contractors or other

places where work is being prepared for the contract.
PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the

meaning stated in Section A item A7(i) of the Standard Method of
Measurement mentioned

in Condition No. 16 of the conditions of Contract. Such sums are net
and no addition shall

be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these
Bills of Quantities shall

have the meaning stated in Section A item A7 (ii) of the Standard
Method of Measurement

mentioned in Condition No. 16 of the conditions of Contract. Persons
or firms nominated by

the PROJECT MANAGER to execute work or to provide and fix
materials or goods as stated

in Condition No. 20 of the Conditions of Contract are described
herein as Nominated

Sub-Contractors. Persons or firms so nominated to supply goods or
materials are described

herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site
and in agreement with

the PROJECT MANAGER a Progress Chart for the whole of the works
including the works

of Nominated Sub-Contractors; one copy to be handed to the
PROJECT MANAGER and a

further copy to be retained on Site. Progress to be recorded and
chart to be amended as

necessary as the work proceeds.
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ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended

upon the PROJECT MANAGER'S order in respect of each of them added
to the Contract sum.

The Contractor shall produce to the PROJECT MANAGER such
guotations, invoices or bills,

properly receipted, as may be necessary to show the actual details of
the sums paid by the

Contractor. Items of profit upon P.C. Sums shall be adjusted in the
final account pro-rata to

the amount paid. Items of "attendance" (as previously described)
following P.C. Sums shall

be adjusted pro-rata to the physical extent of the work executed (not
pro-rata to the

amount paid) and this shall apply even though the Contractor's priced
Bill shows a

percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be
accepted of any work for

which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed

at the same rate as it would be if the work were executed by a
Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the
value of the work

properly executed in respect of them upon the PROJECT MANAGER's
order added to the

Contract Sum. Such work shall be valued as described for Variations in
Conditions No. 13of

the Conditions of Contract, but should any part of the work be
executed by a Nominated

Sub-Contractor, the value of such work or articles for the work to be
supplied by a

Nominated Supplier, the value of such work or articles shall be treated
asaP.C. Sum and

profit and attendance comparable to that contained in the priced Bills
of Quantities for

similar items added.
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NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated

sub-contractors, the Contractor shall enter into sub-contracts as
described in Condition No.

8 of the Conditions of Contract and shall thereafter be responsible for
such sub-contractors

in every respect. Unless otherwise described the Contractor is to
provide for such

Sub-Contractors any or all of the facilities described in these
Preliminaries. The Contractor

should price for these with the nominated Sub-contract Contractor's
work concerned

in the P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a

Direct Contract for any goods or services required in the works which
are covered by a

P.C. Sum in the Bills of Quantities and to pay for the same direct. In
any such instances,

profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for

P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and
shall afford any

tradesmen or other persons employed for the execution of any work
not included in this

Contract every facility for carrying out their work and also for use of
his ordinary scaffolding.

The Contractor, however, shall not be required to erect any special
scaffolding for them.

The Contractor shall perform such cutting away for and making good
after the work of such

tradesmen or persons as may be ordered by the PROJECT MANAGER
and the work will be

measured and paid for to the extent executed at rates provided in
these Bills.
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INSURANCE

The Contractor shall insure as required in Conditions Nos. 30 of the
Conditions of Contract.

No payment on account of the work executed will be made to the
Contractor until he has

satisfied the PROJECT MANAGER either by production of an Insurance
Policy or and

Insurance Certificate that the provision of the foregoing Insurance
Clauses have been

complied with in all respects. Thereafter the PROJECT MANAGER shall
from time to time

ascertain that premiums are duly paid up by the Contractor who shall
if called upon to do

so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is
subject to remeasurement

in order to ascertain the actual quantity executed for which payment
will be made. All

Provisional and other work liable to adjustment under this Contract
shall left uncovered for

a reasonable time to allow all measurements needed for such
adjustment to be taken by the

PROJECT MANAGER Immediately the work is ready for measuring, the
Contractor shall give

notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall

if the PROJECT MANAGER so directs uncover the work to enable all
measurements to be

taken and afterwards reinstate at his own expense.
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ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may

cause the Tender to be disqualified and will in any case be ignored.
The Contractor shall be

deemed to have made allowance in his prices generally to cover any
items against which no

price has been inserted in the priced Bills of Quantities. All items of
measured work shall be

priced in detail and the Tenders containing Lump Sums to cover trades
or groups of work

must be broken down to show the price of each item before they will
be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in

writing. All blasting operations shall be carried out at the Contractor's
sole risk and cost in

accordance with any Government regulations in force for the time
being, and any special

regulations laid down by the PROJECT MANAGER governing the use
and storage of

explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the

Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt

with as provided in the Contract. Such materials shall only be used in
the works, in

substitution of materials which the Contractor would otherwise have
had to supply with the

written permission of the PROJECT MANAGER Should such permission
be given, the

Contractor shall make due allowance for the value of the materials so
used at a price to be

agreed.
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PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including

casing, casing up, covering or such other means as may be necessary
to avoid damage to

the satisfaction of the PROJECT MANAGER and remove such
protection when no longer

required and make good any damage which may nevertheless have
been done at

completion free of cost to the Government.
REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the

completion of the works and remove all plant, scaffolding and unused
materials at

completion.
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WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except

where such treatment might cause damage) and clean all floors,
sanitary fittings, glass

inside and outside and any other parts of the works and remove all
marks, blemishes, stains

and defects from joinery, fittings and decorated surfaces generally,
polish door furniture and

bright parts of metalwork and leave the whole of the buildings
watertight, clean, perfect and

fit for occupation to the approval of the PROJECT MANAGER

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this
is a firm price contract

and the Contractor must allow in his tender rates for any increase in
the cost of labour

and/or materials during the currency of the contract.

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and

notes for pricing, the Contractor is referred to the Ministry of Roads
and Public Works and

Housing General Specification dated 1976 or any subsequent revision
thereof which is

issued as a separate document, and which shall be allowed in all
respects unless it

conflicts with the General Preliminaries, Trade Preambles or other
items in these Bills of

Quantities.
TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires
payment by the

Contractor of a Training Levy at the rate of 1/4 % of the Contract sum
on all contracts of

more than Kshs. 1,000,000.00 in value.
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MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before

payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes

the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under
construction with a

hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 50
mm cypress timber

posts firmly secured at 1800 mm centres with two 75 x 50 mm timber
rails complete with

2No vehicular gates and 1No. pedestrian gate. The Contractor is in
addition required to take

all precautions necessary for the safe custody of the works, materials,
plant, public and

Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or

Representative, competent and experienced in the kind of work
involved who shall give his

whole experience in the kind of work involved and shall give his whole
time to the

superintendence of the works. Such Agent or Representative shall
receive on behalf of

the Contractor all directions and instructions from the Project
Manager and such directions

shall be deemed to have been given to the Contractor in accordance
with the Conditions of

Contract.

COPYRIGHT

The copyright of these documents is vested in County Works Office,
Ministry of Public

Works, Kiambu. No part of this document may be reproduced in any
form or by any

means without their prior permission.
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Total Brought Forward from Page No. -GP/1-

GP/2-
GP/3-
GP/4-
GP/5-
GP/6-
GP/7-
GP/8-
GP/9-
GP/10-
GP/11-
GP/12-
GP/13-
GP/14-
GP/15-
GP/16-
GP/17-

GP/18-

GP/19

Kshs
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ITEM

DESCRIPTION FOR COTTAGE

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 1 - SUBSTRUCTURES

Reinforcement to BS 4449: 1997, Grade 460B high strength
type 2 ribbed bars with proof stress of 460 N/mm?2

All concrete to be from OPC cement Power Plus 42.5 , to SE
approval

SITE CLEARANCE

Clear site of all grass, hedges, shrubs, bushes grub up roots,
load and remove from site and dispose at designated local
authority areas.

Excavate average 150mm deep to remove top vegetable soil,
load, remove from site and dump in designated local
authority dump site.

Excavations to include cutting to slope, strutting and shoring,
stockpiling and keeping same free from all fallen materials,
mud and water by pumping ,bailing or otherwise

Excavate columns bases 1900 x 1900mm commencing from
stripped levels to depth n.e 1.5m

Extra over excavations for excavating in rock

Concrete

50mm thick mass concrete class Q (1:3:6) to bottoms of
column bases

Insitu concrete; reinforced: class 20 / (20mm); vibrated

In column bases

300X300mm sub column

Reinforcement, as described Virgin High strength type 2
ribbed bars reinforcement to BS 4461

Assorted bars

CTG/1

SM

SM

CM

CM

SM

CM

CM

KG

35

35

10

25

10

100

TOTAL CARRIED COLLECTION




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Sawn formwork, as described, to:-

Sides of Stub columns and columns bases

Disposal
Load, wheel and deposit surplus excavated material away
from site

Return fill and Ram excess excavated materials

Antitermite treatment

TERMIDOR' or other equal and approved insecticide with a
ten-years guarantee to surfaces of fill and tops of
foundations

Base flooring ballast underneath

WOODWORK

steel plate
Put mild steel bearing plate 8 mm thick within the U-strap to
receive the posts

posts
150 x 100 mm Cypress posts fixed to the U-strap with 2 bolts
through the holes

bearers

50 x 50mm bearers attached to the top of posts one on each
side with 4 bolts running through the 2 bearers and post

joist

50 x 100 floor joist placed on top of the bearers fixed to the
bearers by slanting nails using 75mm nails one on each side
of the joist

stiffening cross

50 x 50mm stiffening cross placed at each end

ditto but 50 x 75 at the centre

floor boards

Strip flooring 25 x 150 with tongue and groove laid over the
joist

CTG/2

SM

CM

CM

SM

SM

SM

LM

LM

LM

LM

LM

SM

10

35

35

40

100

100

30

10

35

TOTAL CARRIED TO COLLECTION




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

wall panels

per-assembled timber wall panels for exterior walls

ditto for interior walls

wall plate
100 x 75mm wall plates

knuckle wall plate

knuckle nail plate 89mm wide by 63mm depth with 2 rows
of 10 punched-out nails or similar type fixed at 600mm c/c

plywood beading

plywood beading to cover the knuckle plates and the nails

ROOF

{All Provisional)

The following in roof trusses with and including bolted

connections including hoisting and fixing in position not

exceeding 6.0 metres above ground floor level

In sawn celcure treated cypress Grade 2:

_150 x 50mm common rafter
100 x 75mm Under purlins

225 x 25mm Ridge board

In mild steel

Allow for angle plates, gusset plates, washer plates, raw
bolts etc

In wrot cypress - prime grade

200 x 25mm Fascia/verge board

25mm thick T&G eaves boarding in 75mm wide strips on
and including 50 x 50mm sawn cypress brandering at
600mm centres both directions

CTG/3

SM

SM

LM

NO

SM

LM

LM

LM

Item

LM

SM

80

30

50

30

50

40

20

40

15

TOTAL CARRIED TO COLLECTION




ITEM | DESCRIPTION UNIT | QTY | RATE | AMOUNT
Roof Covering
Decra roofing tiles or equal and approved; tile stone coated
shingles profile; including fixing accessories and touch up
kit;
A _Roof covering; fixed to slopes SM 40
B Ditto hip cap, 300mm wide LM 30
C Labour raking cutting roofing sheets along valleys and hips
24 Gauge pressed steel shaped as required
D box gutter including joints in running length fixed to outside LM 20
of fascia board with and including brackets at rafter centers
downpipe fixed with and including mild steel holderbats
E LM 7
plugged and screwed to walls
F Extra over swan neck NO 2
G Ditto shoe NO 2
STAIRCASE
In sawn cypress
H LM 1
50 x 150mm treads >
J 50 x 50 x 200 leadgers LM 10
K 150 mm thick concrete landing LM 3
L 50 x 150mm stringer LM 10
M 60 x 60 x 200 angle iron NO 2
TIMBER DOORS
N 45mm thick hardwood panel door 900 by 2100mm high NO 1
faced both sides with plywood and prepared for painting
P 3-lever union mortice lock NO 1
Q 100mm brass butt hinges pairs | 3
R prepare and apply 3 coats of gloss oil paint SM 4

CTG/4

TOTAL CARRIED TO COLLECTION




ITEM | DESCRIPTION UNIT | QTY | RATE | AMOUNT
WINDOWS
Supply and fix the followingin sawn hardwood timber 100 x
75mm custom made window
A N . NO |1
2500 by 2500mm high with inbuilt 1500mm wide door
900 by 900mm high NO 1
painting
prepare and apply three coats of first grade varnish to
B SM 10
wood surfaces.
glazing
5S5mm thick obsecure glass and glazing to wood work with
putty
C In panes of various sizes each not exceeding 1.10 square SM 10
metres
pelemet box; wrot cypress
pelmet box comprising of 150 by 19mm thick wrot
mahogany front top and sides 3no labour fixed onto
D including 40 by 20mm sawn cypress bearers plugged to wall | LM 5
and with alminium curtain tracks complete with heavy duty
stoppers and roller including painting
FINISHES
E 50. l?y 50mm brandering at 600mm c/c to receive T&G LM 60
ceiling
25mm thick wrot T&G prime grade boarding hardwood
F . SM 40
ceiling
G prepare and apply first grade vanish to T&G wood surface SM 40
H 100mm by 15mm; concave moulding plugged LM 40
] 100mm high skirting LM 40

CTG/5

TOTAL CARRIED TO COLLECTION




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

COLLECTION

Total collection from pg 1

Total collection from pg 2

Total collection from pg 3

Total collection from pg 4

Total collection from pg 5

TOTAL FOR ONE COTTAGE

TOTAL FOR FOUR COTTAGE

TOTAL CARRIED TO SUMMARY

CTG/6




ITEM

DESCRIPTION FOR WASHROOM

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 1 - SUBSTRUCTURES

Reinforcement to BS 4449:1997 , Grade 460B high strength
type 2 ribbed bars with proof stress of 460 N/mm?2

All concrete to be from OPC cement Power Plus 42.5 ,to SE
approval

SITE CLEARANCE

Clear site of all grass, hedges, shrubs, bushes grub up roots,
load and remove from site and dispose at designated local
authority areas.

Excavate average 150mm deep to remove top vegetable soil,
load, remove from site and dump in designated local
authority dump site.

Excavations to include cutting to slope, strutting and shoring,
stockpiling and keeping same free from all fallen materials,
mud and water by pumping ,bailing or otherwise

Excavate colunms bases 1900 x 1900mm commencing from
stripped levels to depth n.e 1.5m

Extra over excavations for excavating in rock

Concrete

50mm thick mass concrete class Q (1:3:6) to bottoms of
column bases

Insitu concrete; reinforced; class 20 / (20mm); vibrated

In column bases

300X300mm sub column

Reinforcement, as described Virgin High strength type 2
ribbed bars reinforcement to BS 4461

Assorted bars

WR/1

SM

SM

CM

CM

SM

CM

CM

KG

30

30

10

25

10

100

TOTAL CARRIED TO COLLECTION




ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Sawn formwork, as described, to:-

Sides of Stub columns and columns bases

Disposal
Load,wheel and deposit surplus excavated material away
from site

Retun fill and Ram excess excavated materials

Antitermite treatment

TERMIDOR' or other equal and approved insecticide with a
ten-years guarantee to surfaces of fill and tops of
foundations

Base flooring ballast underneath

WOODWORK

steel plate
Put mild steel bearing plate 8 mm thick within the U-strap
to receive the posts

posts
150 x 100 mm Cypress posts fixed to the U-strap with 2 bolts
through the holes

bearers

50 x 50mm bearers attached to the top of posts one on each
side with 4 bolts running through the 2 bearers and post

joist

50 x 100 floor joist placed on top of the bearers fixed to the
bearers by slanting nails using 75mm nails one on each side
of the joist

stiffening cross

50 x 50mm stiffening cross placed at each end

ditto but 50 x 75 at the centre

floor boards
Strip flooring 25 x 150 with toungue and groove laid over
the joist

WR/2

SM

CM

CM

SM

SM

SM

LM

LM

LM

LM

LM

SM

10

30

30

40

100

100

30

10

30

TOTAL CARRIED TO COLLECTION




UNIT DESCRIPTION UNIT | QTY | RATE AMOUNT

wall panels

A pre-assembled timber wall panels for exterior walls SM | 100
wall plate

B 100 x 75mm wall plates LM 30
knuckle wall plate
pryda knuckle nail plate 89mm wide by 63mm depth with 2

C rows of 10 punched-out nails or similar type fixed at 610mm | NO 50
c/c
plywood beading

D plywood beading to cover the knuckle plates and the nails SM 30
ROOF
(All Provisional) } }
The following in roof trusses with and including bolted

) connections including hoisting and fixing in position not ) )
exceeding 6.0 metres above ground floor level
In sawn celcure treated cypress Grade 2:

E _150 x 50mm common rafter LM | 50

F 100 x 75mm Under purlins LM | 40

G 225 x 25mm Ridge board LM 20
In mild steel
Allow for angle plates, gusset plates, washer plates, raw

H [tem
bolts etc
In wrot cypress - prime grade

| 200 x 25mm Fascia/verge board LM 40
25mm thick T&G eaves boarding in 75mm wide strips on

K and including 50 x 50mm sawn cypess brandering at SM 15

600mm centres both directions

WR/3

TOTAL CARRIED TO COLLECTION




ITEM DESCRIPTION UNIT | QTY | RATE AMOUNT
Roof Covering
Decra roofing tiles or equal and approved; tile stone coated
shingles profile; including fixing accessories and touch up
kit;
A Roof covering; fixed to slopes SM 35
B Ditto hip cap, 300mm wide LM 30
C Labour raking cutting roofing sheets along valleys and hips
24 Gauge pressed steel shaped as required
D box gutter including joints in running length fixed to outside LM 20
of fascia board with and including brackets at rafter centers
downpipe fixed with and including mild steel holderbats
E LM 7
plugged and screwed to walls
F Extra over swan neck NO 2
G Ditto shoe NO 2
STAIRCASE
in sawn cypress
H 50 x 150mm treads LM 15
| 50 x50 x 200 leadgers LM 10
K 150 mm thick concrete landing LM 3
L 50 x 150mm stringer LM 10
M 60 x 60 x 200 angle iron NO 2
TIMBER DOORS
N 45mm thick softwood panel door 900 by 2100mm high NO 6
faced bothed sides with plywood and prepared for painting
Iron mongery
supply and fix the following per union catalogue or equal and
approved to hardwood with marching ends
P 3-lever union mortice lock NO 6
Q 100mm brass butt hinges pairs | 18
R prepare and apply 3 coats of gloss oil paint SM 25

WR/4

TOTAL CARRIED TO COLLECTION




ITEM DESCRIPTION UNIT | QTY | RATE AMOUNT

WINDOWS
Supply and fix the followingin sawn hardwood timber 100 x
75mm custom made window

A 900 by 900mm high NO 3
painting

B prepare and apply three coats of first grade varnish to wood SM 5
surfaces.
glazing
5S5mm thick obsecure glass and glazing to wood work with
putty

C In panes of various sizes each not exceeding 1.10 square SM 5

metres

TOTAL CARRIED TO COLLECTION

COLLECTION

Total collection from pg 1

Total collection from pg 2

Total collection from pg 3

Total collection from pg 4

Total collection from above

TOTAL CARRIED TO SUMMARY
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ITEM

DESCRIPTION

UNIT

RATE

AMT

PRIME COSTS & PROVISIONAL SUMS

PROVISIONAL SUMS

The following provisional sums are to be
measured on completion and priced in
accordance with the rates contained in
these bills of quantities or prorata thereto
or deducted in whole if not required

Provide a provisional sum of Kenya
Shillings One million (Kshs 1,000,000.00)
only for electrical works

Provide a provisional sum of Kenya
Shillings One million Five Hundred
Thousand (Kshs 1,500,000.00) only for
mechanical works.

Provide a provisional sum of Kenya
Shillings One million (Kshs 1,000,000.00)
only for landscaping.

Provide a provisional sum of Kenya
Shillings One Million (Kshs 1,000,000.00)
only for contigencies.

Provide a provisional sum of Kenya
Shillings Five Hundred Thousand (Kshs
500,000.00) only for project management.

TOTAL CARRIED TO SUMMARY

ITEM

ITEM

ITEM

ITEM

ITEM




Item Description Tenderers Amount

Official use only

MAIN SUMMARY
1 Particular Preliminaries from PP/4
2 General Preliminaries from GP/19
3 Total for four cottages from
4 Total for outdoor washroom

Total for builder's work

6 Total for provisional sum from PC/1

Total Carried to Form of Tender

Amount in
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