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FORM OF BID

(NOTE: The Appendix forms part of the Bid. Bidders are required to fill all the blank spaces in this
form of Bid and Appendix)

NAME OF CONTRACT: UPGRADING OF KIAMBU BYPASS ROAD TO
BITUMINOUS STANDARD-PHASE Il (BAZAAR ROAD) IN KIAMBU
MUNICIPALITY

TENDER NO: CGK/MAUD/KUSP/KBU/1-2/18/19

TO:

Sir,

Chief Officer,

Municipal Administration & Urban Development (MAUD)
County Government of Kiambu

P.O Box 2344-00900

KIAMBU, KENYA.

Having examined the Conditions of Contract, Specifications, Bills of Quantities, and
Drawings for the execution of the above-named works we, the undersigned, offer to construct
and install such works and remedy any defects therein in conformity with the said Bills of
Quantities, Conditions of Contract, Specifications and Drawings for the sum of

(Insert amount in words)

as specified in the Appendix to Bid or such other sums as may be ascertained in accordance with
the said Conditions.

2.

We undertake, if our bid is accepted, to commence the works within ................ days of
receipt of the Engineer’s order to commence, and to complete and deliver the whole of the
works comprised in the contract within the time stated in the Appendix to Bid.

If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties
(to be approved by you) to be jointly and severally bound with us in a sum not exceeding 10%
of the above-named sum for the due performance of the contract under the terms of a Bond to
be approved by you.

We agree to abide by this bid for the period of ..................cocoiiii days from the
date fixed for receiving the same and it shall remain binding upon us and may be accepted at
any time before the expiration of that period.

We understand that you are not bound to accept the lowest or any bid you may receive.

On the basis of our previous experience we are fully experienced and competent in the type of
work included in this BID and we have adequate financial resources to carry out the works
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described within the period for completion. We are in a position to fulfil the contract for
which we have Bided.

Dated this ...l Dayof ...coooiiiiiii, 20 i,

(AdAress Of Bidder) ........o.iuiiriii i e

(NAME OF WINESS) . .netii i e,

(SIgNAtUre OFf WINESS) .. ovit ittt e e

(AAAress Of WItNESS) .....viniitie it e e

(Occupation OF WINESS) ....vvieiiit it
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APPENDIX TO FORM OF BID
(This appendix forms part of the bid)

CONDITIONS OF CONTRACT CLAUSE | AMOUNT

Bid Security (Bank Guarantee Only) 2% of Bid Sum

Amount of Performance Security (Unconditional | 10.1 10 per cent of BID Sum in the form of

Bank Guarantee) Unconditional Bank Guarantee or cash
retentions

Program to be submitted 141 Not later than 21 (twenty-one) days after
issuance of Order to Commence

Cash flow estimate to be submitted 14.3 Not later than 21 (twenty-one) days after
issuance of Order to Commence

Minimum amount of Third-Party Insurance 23.2 1% of Bid Sum

Period for commencement, from Engineer’s order | 41.1 14 days

to commence

Time for completion 43.1 9 months

Amount of liquidated damages 47.1 Kshs. 90,000.00 per day

Limit of liquidated damages 47.1 10% of Contract Value

Defects Liability period 49.1 12 months

Percentage of Retention 60.3 10% of Interim Payment Certificate

Minimum amount of interim payment certificates | 60.2 Kshs.8,000,000/-

Time within which payment to be made after 60.10 90 days

Interim Payment Certificate signed by Engineer

Time within which payment to be made after 60.10 90 days

Final Payment Certificate signed by Engineer

Appointer of Arbitrator/Adjudicator 67.3 The Chartered Institute of Arbitrators
(Kenya)

Completed tender documents in plain sealed envelopes clearly marked with the relevant Tender Numbers
should be dropped in the Tender box outside Department of Finance, Directorate of Procurement- Kiambu
Headquarters in Kiambu Town or Addressed to

Chief Officer,

Municipal Administration & Urban Development (MAUD)
County Government of Kiambu

P.O Box 2344-00900

KIAMBU, KENYA.

To reach the above mentioned on or before 29™ SEPTEMBER 2020 at 11:00 Am, after which the
tender documents will be opened in the presence of the tenderers or their representatives who may
choose to attend at the Department of Finance, Directorate of Procurement- Kiambu
Headquarters in Kiambu Town.

The date for Pre-tender site visit shall be 22" September 2020. Venue shall be Kiambu Sub-
County Offices, Rednova at 10.00 Am (Google Location: Kiambu Sub County Offices)
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Notice to Employer and Engineer 68.2 Chief Officer,

Municipal
Development (MAUD)

County Government of Kiambu
P.O Box 2344-00900
KIAMBU, KENYA.

Administration &  Urban

The Engineer’s address is:
Municipal Engineer
Kiambu Municipality
P.O Box 2344-00900
KIAMBU, KENYA.

CONDITIONS OF

AMOUNT/DESCRIPTION

CONDITIONS OF

CONTRACT CONTRACT CLAUSE
Approximate Weightings See Table A below 70.3

for Price Adjustment

Formula

Weightings and Indices Where necessary, in the table B below, 70.3 and 70.4

bidders shall (a) indicate their amounts of
local currency payment, (b) indicate their
proposed source and base values of indices
for the different foreign currency elements of
cost, (c) derive their proposed weightings for
local and foreign currency payment as
indicated in table B below, and (d) list the
exchange rates used in the currency
conversion

Table A Approximate Weightings for Price Adjustment
Description of Index % Range of Weighting

Fixed (“A”) 8
Labour 8-12
Fuels and Lubricants 12 - 22
Equipment and Spares 35-40
Cement 8-12
Reinforcement and Steel products 1-3
Explosives 1-5
Bitumen and Bituminous products 15-25
Total 100

NOTE: 2Denotes that this should be used as guidance to bidders and for purpose of checking their
submissions, the Employer has estimated and provided a range of acceptable weightings for related
major construction inputs in accordance with the potential range of construction methodologies, based
on estimated cost in a common currency.
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Table B: Local Currency
Index Code Index Description | Source of Base value and | Bidder’s Bidder’s
Index date related proposed
currency weighting
amount

Non-adjustable Kenya A

National b:

Bureau of c

Statistics d:

e:

Total 1.00

Signature of Bidder..............c.oooiiiiiiiiiii Date
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SECTION 3: FORM OF BID SECURITY.
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FORM OF BID SECURITY

BID BANK GUARANTEE

(Note: The bidder shall complete only this form of Bank guarantee. No other Form of Bid Bond or
any other forms of security will be accepted. Bidders who fail to comply with this requirement will be
disqualified).

WHEREAS [Name of bidder].

(herein after called “the Bidder”) has submitted his biddated ...,
for the UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS STANDARD-
PHASE Il (BAZAAR ROAD) IN KIAMBU MUNICIPALITY

, hereinafter called “The Bid”

KNOW ALL MEN by these presents that we [Name of Bank]

(hereinafter called the Bank) are bound unto the Chief Officer, Municipal Administration & Urban
Development (MAUD) , (hereinafter called “the Employer”) in the sum of

(INWOTAS) KNS, .. e
(INFIQUIES) KSNS. ..o e

for which payment will be well and truly made to the said Employer the Bank binds itself, its
successors and assigns by these presents.

Signed for the said Bank this ............... dayof .........ooeiiis 20
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THE CONDITIONS of this obligation are:

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on the
Bid Form; or

2. If the Bidder refuses to accept the correction of errors in his bid; or

3. If the Bidder having been notified of the acceptance of his bid by the Employer during the
period of Bid Validity
(1 fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Bidders when required or

(i) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders.

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him is due to him owing to the occurrence of any of the above
conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including twenty-eight (28) days after the date of
expiration of the bid validity, as stated in the Instructions to Bidders.

At the request of the Employer the Bid validity period may be extended by mutual agreement between
the Employer and the Bidder and we undertake to extend the validity of this surety accordingly
without you having to inform us of such an extension of the Bid validity period if within this period

the Bidder has been notified of the acceptance of his Bid. This Surety shall remain valid up to the time
the Contract Agreement has been executed.

AUTHORIZED SIGNATURE OF THE BANK

10
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SECTION 4: INSTRUCTIONS TO BIDDERS

11
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS

A. GENERAL

1 SCOPE OF BID

The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer” wishes to
receive bids for the construction of works as described in Section 1, clause 102 of the Special
Specifications — “Location and extent of the Works”

The successful bidder will be expected to complete the Works within the period stated in the
Appendix to Bid from the date of commencement of the Works.

Throughout these bidding documents, the terms bid and BID and their derivatives (bidder/Bidder,
bid/Bided, bidding/Bidding etc) are synonymous, and day means calendar day. Singular also
means plural.

2 SOURCE OF FUNDS
The source of funding is World Bank (WB) Through The Government of Kenya under Kenya Urban
Support Programme (KUSP).

3 CORRUPT PRACTICES

The Government requires that the bidders, suppliers, sub-contractors and supervisors observe the
highest standard of ethics during the procurement and execution of such contracts. in this
pursuit of this policy, the government;

Defines for the purposes of this provision, the terms set forth below as follows:

(i)  “corrupt practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the procurement process or
in the execution, and

(if)  “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
Employer, and includes collusive practices among bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-competitive levels
and to deprive the Employer of the benefits of free and open competition

Will reject a proposal for award if it determines that the Bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for the Contract, and

Will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a
government contract if it at any times determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing, a Government financed contract.

4 ELIGIBLE BIDDERS

This invitation to bid is open to all Bidders who are legally registered or incorporated in the Republic
of Kenya as of the time of bid submission. Registration with NCA as a Contractor is
mandatory.

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of interest, if
they participated as a consultant in the preparation of the design, documentation or technical
specifications of the works that are the subject of this bidding other than as far as required by
the Employer.

13
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A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3, at the
date of submission of the bid or thereafter, shall be disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as the
Employer shall reasonably request.

5 QUALIFICATION OF THE BIDDER
Bidders shall as part of their bid:

Submit a written power of attorney authorizing the signatory of the bid to commit the bidder; and
Update any information submitted with their bids and update in any case the information
indicated in the schedules and continue to meet the minimum threshold criteria set out
in the bid documents.

As a minimum, Bidders shall provide latest information set out below:

evidence of access to lines of credit and availability of other financial resources

financial predictions for the current year and the two subsequent years, including the effect of
known commitments

work commitments

current litigation information; and

availability of critical equipment

Bidders shall also submit proposals of work methods and schedule in sufficient detail to demonstrate
the adequacy of the bidders’ proposals to meet the technical specifications and the completion
time referred to in Clause 0 above.

6 ONEBID PER BIDDER
Each bidder shall submit only one bid. A bidder who submits or participates in more than one bid will
be disqualified.

7 COST OF BIDDING

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

8 SITEVISIT

The bidder is informed that pre-BID site visit is mandatory and he/she shall examine the Site of
Works and its surroundings and obtain for himself all information that may be necessary for
preparing the bid and entering into a contract for construction of the Works. The costs of
visiting the site shall be at the bidder’s own expense.

The bidder and any of his personnel or agents will be granted permission by the Employer to enter its
premises and lands for the purpose of such inspection, but only on the express condition that
the bidder, its personnel and agents, will release and indemnify the Employer and its personnel
and agents from and against all liability in respect thereof, and will be responsible for personal
injury (whether fatal or otherwise), loss of or damage to property and any other loss, damage,
costs and expenses however caused, which but for the exercise of such permission would not
have arisen.

14
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The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in Clause 19,
attendance for which is mandatory for all bidders. Failure to attend the site visit by any bidder
will lead to disqualification of his /her bid.

15
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B. BIDDING DOCUMENTS

9 CONTENTS OF BIDDING DOCUMENTS
The set of documents comprising the BID includes the following together with any addenda issued in
accordance with Clause 11:

Invitation to Bid

Instructions to bidders

Qualification Criteria

Conditions of Contract - Part I
Conditions of Contract - Part |

Standard Specifications

Special Specifications

Form of Bid, Appendix to Form of Bid and Bid Security
Bills of Quantities

Schedules of Supplementary information
Form of Contract Agreement

Form of Performance Security

Drawings

BID addenda (BID notices)

The bidder is expected to examine carefully all instructions, conditions, forms, terms, specifications
and drawings in the bidding documents. Failure to comply with the requirements of bid
submission will be at the bidder’s own risk. Bids that are not substantially responsive to the
requirements of the bidding documents will be rejected.

10 CLARIFICATION OF BIDDING DOCUMENTS

The prospective bidder requiring any clarification of the bidding documents may notify the Employer
in writing or by cable (hereinafter the term cable is deemed to include telex and facsimile) at
the Employer’s mailing address indicated in the Bidding Data.

The Employer will respond in writing to any request for clarification that he receives earlier than 7
days prior to the deadline for the submission of bids. Copies of the Employer’s response to
gueries raised by bidders (including an explanation of the query but without identifying the
sources of the inquiry) will be sent to all prospective bidders who will have purchased the
bidding documents.

11 AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether at
his own initiative or in response to a clarification requested by a prospective bidder, modify the
bidding documents by issuing subsequent Addenda.

The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 0 and shall
be communicated in writing or cable to all purchasers of the bidding documents. Prospective
bidders shall promptly acknowledge receipt of each Addendum in writing or by cable to the
Employer.

16
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In order to afford prospective bidders reasonable time in which to take an Addendum into account in
preparing their bids, the Employer may, at his discretion, extend the deadline for the
submission of bids in accordance with Clause 22.

C. PREPARATION OF BIDS

12 LANGUAGE OF BID

The bid prepared by the bidder and all correspondences and documents relating to the bid exchanged
by the bidder and the Employer shall be written in the English Language. Supporting
documents and printed literature furnished by the bidder may be in another language provided
they are accompanied by an appropriate translation of pertinent passages in the above stated
language. For the purpose of interpretation of the bid, the English language shall prevail.

13 DOCUMENTS COMPRISING THE BID
The bid to be prepared by the bidder shall comprise:

Duly filled-in the Form of Bid and Appendix to form of bid,;

Bid security;

Priced Bills of Quantities;

Schedules of information

Qualification Criteria

Any other materials required to be completed and submitted in accordance with the Instructions to
Bidders embodied in these bidding documents.

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be used
without exception (subject to extensions of the Schedules in the same format).

14 BID PRICES

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole works
as described, based on the basic unit rates and prices in the Bill of Quantities submitted by the
bidder.

The bidder shall fill in rates and prices for all items of Works described in the Bills of Quantities,
whether quantities are stated or not.

All duties, taxes (excluding VAT) and other levies payable by the Contractor under the Contract, or
for any other cause as of the date 28 days prior to the deadline for submission of bids, shall be
included in the rates and prices and the total Bid Price submitted by the bidder.

Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the rates and
prices quoted by the bidder are subject to adjustment during the performance of the contract in
accordance with the provisions of Clause 70 of the Conditions of Contract.

15 CURRENCIES OF BID AND PAYMENT

Bids shall be priced in Kenya Shillings.

16 BID VALIDITY

The bid shall remain valid and open for acceptance for a period of 120 days from the specified date of
bid opening specified in Clause 22.

In exceptional circumstances prior to expiry of the original bid validity period, the Employer may
request that the bidders extend the period of validity for a specified additional period. The

17
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request and the responses thereto shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his bid security. A bidder agreeing to the request will not be required
nor permitted to modify his bid, but will be required to extend the validity of his bid security
for the period of the extension, and in compliance with Clause 17 in all respects.

17 BID SECURITY
The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix to
Form of Bid.

The bid security shall be in the form of unconditional bank guarantee from a reputable bank selected
by the bidder and located in Kenya. The format of the bank guarantee shall be in accordance
with bid security included in Section 1. The bid security shall remain valid for a period of 28
days beyond the original validity period for the bid, and beyond any period of extension
subsequently requested under Sub-Clause 0.

Any bid not accompanied by an acceptable bid security will be rejected by the Employer as non-
responsive.

The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible but not
later than 28 days after the expiration of the period of bid security validity.

The bid security of the successful bidder will be discharged upon the bidder signing the Contract
Agreement and furnishing the required performance security.

The bid security may be forfeited:

if a bidder withdraws his bid, except as provided in Sub-Clause 0.

or
in the case of a successful bidder, if he fails within the specified time limit to:

(i) sign the Contract Agreement or
(ii) furnish the necessary performance security

18 NO ALTERNATIVE OFFERS
The bidder shall submit one offer, which complies fully with the requirements of the bidding
documents.

The bid submitted shall be solely on behalf of the bidder. A bidder who submits or participates in
more than one bid will be disqualified.

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with the
exception of items which already have Prime Cost or Provisional sums affixed thereto. The
bidders are reminded that no “nil” or “included” rates or “lump-sum” discounts will be
accepted. The rates for various items should include discounts if any. Bidders who fail to
comply will be disqualified.

19 PRE-BID MEETING

The bidders designated representative and who must be one of the technical persons listed as a key
staff in the Schedule No 6 is invited to attend a pre-bid meeting, which will take place at the
venue and time indicated in the invitation to Bid. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised at that stage.

18
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The bidder is requested as far as possible to submit any questions in writing or by cable, to reach the
Employer not later than one week before the meeting. It may not be practicable at the meeting
to answer questions received late, but questions and responses will be transmitted in accordance
with the Minutes of the meeting, including the text of the questions raised and the responses
given together with any responses prepared after the meeting, will be transmitted without delay
to all purchasers of the bidding documents. Any modification of the bidding documents listed
in Sub-Clause 8.1, which may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 or
through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his BID.

20 FORMAT AND SIGNING OF BIDS

The bidder shall prepare one original of the documents comprising the bid as described in Clause 13
of these Instructions to Bidders, bound with the section containing the Form of Bid and
Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit two
copies of the bid clearly marked “COPIES”. In the event of discrepancy between them, the
original shall prevail.

The original and copies of the bid shall be typed or written in indelible ink (in the case of copies,
photocopies are also acceptable) and shall be signed by a person or persons duly authorized to
sign on behalf of the bidder pursuant to Sub-Clause 0. The person or persons signing the bid
shall initial all pages of the bid where entries or amendments have been made.

The bid shall be without alterations, omissions or conditions except as necessary to correct errors
made by the bidder, in which case such corrections shall be initialled by the person or persons
signing the bid.
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D. SUBMISSION OF BIDS

21 SEALING AND MARKING OF BIDS

The bidder shall seal the original and each copy of the bid in separate envelopes duly marking the
envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer
separate envelope.

The inner and outer envelopes shall:

(a) be addressed to the Employer at the address provided in the Appendix to Form of Bid.

(b) bear the name and identification number of the contract. In addition to the identification
required in sub-Clause 21.1, the inner envelopes shall indicate the name and address of
the bidder to enable the bid to be returned unopened in case it is declared “late” pursuant
to Clause 0, and for matching purposes under Clause 24.

(c) Provide a warning not to open before the time and date for bid opening, as specified in the
Bidding Data.

If the outer envelope is not sealed and marked as instructed above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid. If the outer envelope
discloses the bidder's identity the Employer will not guarantee the anonymity of the bid
submission, but this shall not constitute grounds for rejection of the bid.

22 DEADLINE FOR SUBMISSION OF BIDS
Bids must be received by the Employer at the address specified in Sub Clause 0 not later than the
time and date indicated in the invitation to bid.

The Employer may, at his discretion, extend the deadline for the submission of bids through the issue
of an Addendum in accordance with Clause 11 in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline shall thereafter be subject
to the new deadline as extended.

23 LATE BIDS
Any bid received by the Employer after the deadline for submission of bids prescribed in Clause 22
will be returned unopened to the bidder.

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The bidder may modify, substitute or withdraw his bid after bid submission, provided that written
notice of modification or withdrawal is received by the Employer prior to the prescribed
deadline for submission of bids.

The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked and
delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL?” as appropriate.

No bid may be modified subsequent to the deadline for submission of bids, except in accordance with
Sub-Clause 28.1.

Any withdrawal of a bid during the interval between the deadline for submission of bids and
expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of the
bid security pursuant to Sub-Clause 0.
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E. BID OPENING AND EVALUATION

25 BID OPENING

The Employer will open the bids, including withdrawals and modifications made pursuant to Clause
24, in the presence of bidders' designated representatives who choose to attend, at the time,
date and location indicated in the Invitation to Bid. The bidders' representatives who are
present shall sign a register evidencing their attendance.

Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the name of
the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been
submitted pursuant to Clause 24 shall not be opened.

The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the presence (or
absence) of bid security, and any such details as the Employer may consider appropriate, will
be announced by the Employer at the opening. Subsequently, all envelopes marked
“MODIFICATION” shall be opened and the submissions therein read out in appropriate detail.
No bid shall be rejected at bid opening except for late bids pursuant to Clause 23.

The Employer shall prepare minutes of the bid opening, including the information disclosed to those
present in accordance with Sub-Clause 25.3.

Bids not opened and read out at bid opening shall not be considered further for evaluation,
irrespective of the circumstances.

26 PROCESS TO BE CONFIDENTIAL
Information relating to the examination, evaluation and comparison of bids, and
recommendations for the award of contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer's processing of bids or
award decisions may result in the rejection of the bidder's bid.

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER
To assist in the examination, evaluation, and comparison of bids, the Employer may, at its
discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to confirm
the correction of arithmetic errors discovered by the Employer in the evaluation of the bids in
accordance with Clause 28.

Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes to
bring additional information to the notice of the Employer, it should do so in writing.

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the bidder's bid.

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS
Prior to the detailed evaluation of bids, the Employer will determine whether each bid

(a) has been properly signed,;
(b) is accompanied by the required securities;
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(c) is substantially responsive to the requirements of the bidding documents; and
(d) provides any clarification and/or substantiation that the Employer may require to determine
responsiveness pursuant to Sub-Clause 28.2.

A substantially responsive bid is one that conforms to all the terms, conditions, and specifications of
the bidding documents without material deviation or reservation and has a valid BID bank
guarantee. A material deviation or reservation is one

(a) which affects in any substantial way the scope, quality, or performance of the works;

(b) which limits in any substantial way, inconsistent with the bidding documents, the Employer's
rights or the bidder's obligations under the contract; or

(c) whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer and may not subsequently
be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

29 CORRECTION OF ERRORS
No Correction Of Errors
30 EVALUATION AND COMPARISON OF BIDS
The Employer will then evaluate and compare only the bids determined to be substantially responsive
in accordance with Clauses 27 and 28. Any variation, deviation and alternative offers will be
rejected and shall not be taken into account in bid evaluation.

If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front loaded in
relation to the Engineer's estimate of the items of work to be performed under the contract, the
Employer may require the bidder to produce detailed price analyses for any or all items of the
Bills of Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, taking into
consideration the schedule of estimated contract payments, the Employer may require that the
amount of the Performance Security set forth in Clause 35 be increased at the expense of the
bidder to a level sufficient to protect the Employer against financial loss in the event of default
of the successful bidder under the contract.

30 PREFERENCE FOR DOMESTIC BIDDERS
This will be applicable for this bid.
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F. AWARD OF CONTRACT

31 AWARD

Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Sub-Clause 4.1, and (b)
qualified in accordance with the provisions of Clause 5.

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any bid, and to annul the bidding process and
reject all bids, at any time prior to award of contract, without thereby incurring any liability to
the affected bidder or bidders or any obligation to inform the affected bidder or bidders of the
grounds for the Employer's action.

33 NOTIFICATION OF AWARD

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify
the successful bidder in writing or by cable confirmed by registered letter that its bid has been
accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of
Acceptance') shall specify the sum, which the Employer will pay the Contractor in
consideration of the execution and completion of the works and the remedying of any defects
therein by the Contractor as prescribed by the contract (hereinafter and in the Conditions of
Contract called "the Contract Price").

At the same time that the Employer notifies the successful bidder that his bid has been accepted, the
Employer shall notify the other bidders that their bids have been unsuccessful and that their bid
securities will be returned as promptly as possible, in accordance with subclause 17.4.

34 SIGNING OF AGREEMENT

At the same time that the Employer notifies the successful bidder that its bid has been accepted, the
Employer will send the bidder the Agreement in the form provided in the bidding documents,
incorporating all agreements between the parties.

After 21 days of receipt of the Agreement, the successful bidder shall sign the Form of
Agreement and return it to the Employer, together with the required performance security.

35 PERFORMANCE SECURITY

After 21 days of receipt of the Letter of Acceptance from the Employer, the successful bidder shall
furnish to the Employer a performance security in the form stipulated in the Conditions of
contract. The form of performance security provided in Section 8 of the bidding documents
shall be used.

The successful bidder shall provide a performance security in the form of an Unconditional Bank
Guarantee from a reputable bank located in Kenya.

Failure by the successful Bidder to lodge the required Performance Guarantee within 60 days of the
receipt of the Letter of Acceptance shall constitute sufficient grounds for the annulment of the
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Award and forfeiture of the Bid Surety; in which event the Employer may make the award to
another bidder or call for new bids.

36 CONTRACT EFFECTIVENESS

The Contract will be effective only upon signature of the Agreement between the Contractor and the
Employer.
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37

KIAMBU MUNICIPALITY

BID QUESTIONNAIRE

Please fill in block letters

Name of Contract: UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS
STANDARD-PHASE II (BAZAAR ROAD) IN KIAMBU
MUNICIPALITY

TENDER NO: CGK/MAUD/KUSP/KBU/1-2/18/19

Full name of Bidder

Full address of Bidder to which BID correspondence is to be sent (unless an agent has been

appointed below).

Telephone number(s) of Bidder .........oviiiriiiii e

Fax number(s) of Bidder ..........ooiiiiiii

Name of Bidder’s representative to be contacted on the matter of the BID during the BID period.

Detail of Bidder’s nominated agent (if any) to receive BID Notices. This is essential if Bidder
does not have his registered address in Kenya (name, address, telephone and telex).

Date Signature of Bidder

Make copy and deliver to:

COUNTY GOVERNMENT OF KIAMBU
P.O Box 2344-00900
KIAMBU, KENYA.
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SECTION 5: QUALIFICATION CRITERIA
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SECTION 5: QUALIFICATION CRITERIA

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate
applications. The information to be provided in relation to each factor and the definitions of the
corresponding terms are included in the respective Application Forms,

Contents
L ENGIDIIITY oot e e rra e 32
2. Historical Contract NON-PerfOrmManCe..........ccoovviiiiiiiiiie it 33
R TP T g Lot = IRST L U F £ o] o 34
O q o L= =T -SSP 34
5. CUITent COMMUTMENTS ...coiiiiiiiiiiiie e e e st r e e s e e s s e sb b bbb e e e e e e e s s saaabrres 36
LTIST 1 (SIS - 1 36
7 Schedule Of The Major Items Of Plant To Be Used On The Proposed Contract. .............. 39
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EVALUATION CRITERIA

Three stages will be considered.

STAGE 1: MANDATORY REQUIREMENTS

No. Requirement Responsive or
Non-Responsive

1  |Attach a copy of KRA PIN certificate (confirmable)

2 |Attach a copy of valid tax compliance certificate (confirmable)

3 |Attach a copy of certificate of incorporation/ certificate of business
name registration

4  |Attach a copy of current CR12/ 13 for the last 6 months

5  |Attach valid single business permit/trading license

6  |Attach a copy of current registration certificate with NCA 4,3,2, and 1
in Road works (confirmable)

7  |Attach current NSSF and NHIF certificate

8 |Litigation History (Provide current sworn affidavit)

9  |Attach duly signed and stamped pretender site visit certificate by the
Municipal Engineer

10 |Attach 2% Valid bid bond in form of a bank guarantee valid for 150
days (confirmable)

11  |Attach duly filled confidential business questionnaire/S33

12 |Duly filled and signed form of tender

13  |Attach valid DOSH certification evidence for ongoing or complete
projects (payment receipts will be admissible)

14 |One (1) ORIGINAL and a COPY of the original properly bound
document and MUST be paginated/pages be sequentially numbered. In
case of any conflict between original and copy, original will prevail.

» Items 3, 4,5, 7, and 13 above must be certified by a commissioner of oaths
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STAGE 2: TECHNICAL EVALUATION CRITERIA

SECTION 2A: TECHNICAL EVALUATION ROAD WORKS (80 MARKS)

No. |Parameter Maximum |Award
Score
1 Relevant Experience 15

Experience as prime contractor in the Construction of at least three
(3) projects of similar nature and complexity equivalent to the

works
a) Completion certificates (3 no. each 5 marks)
2 Key Equipment 30

a) Bitumen Pressure distributor/hand pump sprayer (2
marks)

b) Asphalt concrete paver (2 marks)

c) Self-propelled single drum vibrating (various types)
(2marks)

d) Pneumatic rubber tyre (1-2 tonnes/wheel) (2 marks)

e) Sheep’s foot roller (2 marks)

f) Double drum vibrating pedestrian roller (2 marks)

g) Tandem Roller(double drum) (2 marks)

h) Excavator(crawler tracked) (2 marks)

i) Trench excavator(backhoe) (2 marks)

i) Motor grader (93 - 205kW) (2 marks)

k) Water tankers (18,000 — 20,000 Its. capacity) (2 marks)

I) Tippers (16 — 20 tonnes) (2 marks)

m) Vibrating compaction plate 600 mm wide (2 marks)

n) Mobile concrete mixers (2 marks)

0) Concrete vibrators (2 marks)

NB-Proof of ownership must be provided i.e. logbooks and serial
numbers. Give location and proof of availability of the equipment
for viewing.

3 Key Personnel attach academic certificates, curriculum vitae and 25
Letter from employer / commissioner of oaths showing proof of the
years experienced.

Attach letter of employment and a proof of current presence in the
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company.

a) Site Agent- BSc. Civil Engineering with 10 years general
experience and 8 years specific experience (4 marks)

b) Dep. Site Agent/ Site Engineer- BSc. Civil Engineering with
8 years general experience and 5 years specific experience
(3 marks)

c) Senior Foreman- HND Civil Engineering with 7 years
general experience and 5 years specific experience (3
marks)

d) Site Surveyor- HND Survey with 7 years general experience
and 5 years specific experience (3 marks)

e) Foremen- Diploma Civil Engineering 6 years general
experience and 4 years specific experience (3 marks)

f) Health and Safety Officer (diploma/certificate as
applicable)- with 3 years general experience (3 marks)

g) Environment officer- Degree in Environmental
Sciences/relevant field- with 3 years general experience (3
marks)

h) Sociologist (diploma in sociology/community development-
with 3 years general experience (3 marks)

4 Work Methodology 5

Proposed program (Work methodology and schedule) (5marks)

Preference of Works 5

Local Preference (For bidders with valid Business Permit from
Kiambu County). Attach a valid Business Permit (5 marks)

Total A 30

SECTION 2B: TECHNICAL EVALUATION FINANCIAL (20 MARKYS)

1 Financial Capacity 20
Must have handled a project of at least equivalent amount.

a) Audited Accounts- financial capability of the firm based|3
on information provided in the last 3 years audited account
(1 mark for each year audited i.e. 3 marks total)

b) Current Ratio = Current Assets 3
Current Liabilities

A ratio of 1 and above (3 marks)

¢) Bank’s letter of credit worthiness for an amount of at least 20% (8
of the tendered sum- verifiable (8 marks)
d)Annual turnover in the last 2 years shall be over Ksh 100 million 3

(3 marks)
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e) Bank statements (last six months from the date of advert) 3

The statement must be genuine. (3 marks)

TOTAL B |20

TOTAL (A+B)  |100

e Only bidders who score a minimum of 70% of the technical score (A+B) above
shall be evaluated in stage 3.

Stage 3: RECOMMENDATION

To be considered for award, the lowest responsive evaluated bidder shall be the one who
satisfies section 86 sub section 1 item (a) of the Public Procurement and Assets Disposal Act
2015 which states:

86. (1) The successful tender shall be the one who meets any one of the
following as specified in the tender document

(a) the tender with the lowest evaluated price;

This must be read in the full understanding of section 79 sub section 1 which
states:

79. (1) A tender is responsive if it conforms to all the eligibility and other
mandatory requirements in the tender documents.
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Qualification Criteria

Compliance Requirements

Documentation

Submission
No. Subject Requirement Single Entity - Joint Venture Requirements
All Parties Each Part One Part
Combined y y
1. Eligibility
1.1 | Eligibility Nationality in accordance | Must meet Existing or Must meet N/A Section 7,
with Sub-Clause 4.1. requirement intended JV must | requirement Schedule 1
meet requirement
1.2 | Conflict of No conflicts of interest in Must meet Existing or Must meet N/A Section 7,
Interest Sub-Clause 4.2. requirement intended JV must | requirement Schedule 1
meet requirement
1.3 | Employer Not having been declared | Must meet Existing JV must | Must meet N/A Section 7,
Ineligibility ineligible by the requirement meet requirement | requirement Schedule 1
Employer, as described in
Sub-Clause 4.3.
1.4 | Incorporation & | Pursuant to subclause 4.1 Must meet Must meet Must meet N/A Section 7,
Registration the following shall be requirement requirement requirement Schedule 1

provided;

- Certified Copy of
Certificate of
incorporation to show that
the applicant is a
registered company and
legally authorised to do
business in Kenya

- Proof of registration with
the NCA Category NCA 4
and above

32




UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS STANDARD-PHASE 11 (BAZAAR ROAD) IN KIAMBU MUNICIPALITY

Qualification Criteria

Compliance Requirements

Documentation

Submission
No. Subject Requirement Single Entity - Joint Venture Requirements
All Parties Each Part One Part
Combined y y
2. Historical Contract Non-Performance
2.1 | History of Non- | Non-performance\ of a Must meet N/A Must meet N/A Section 7,
Performing contract did not occur requirement by requirement by Schedule 7
Contracts within the last five (5) itself or as party to itself or as party to
years prior to the deadline | past or existing JV past or existing JV
for application submission
based on all information
on fully settled disputes or
litigation. A fully settled
dispute or litigation is one
that has been resolved in
accordance with the
Dispute Resolution
Mechanism under the
respective contract, and
where all appeal instances
available to the applicant
have been exhausted.
2.2 | Pending All pending litigation shall | Must meet N/A Must meet N/A
Litigation in total not represent more | requirement by requirement by Section 7,
than fifty percent (50%)] itself or as party to itself or as party to Schedule 10

of the Applicant's net
worth and shall be treated
as resolved against the
Applicant.

past or existing JV

past or existing JV
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Qualification Criteria

Compliance Requirements

Documentation

Submission
No. Subject Requirement Single Entity - Joint Venture Requirements
All Parties Each Part One Part
Combined y y
3. Financial Situation
3.1 | Financial Submission of audited Must meet N/A Must meet N/A Section 7,
Performance balance sheets or if not requirement requirement Schedule 9

required by the law of the

applicant's country, other

financial statements

acceptable to the

Employer, for the last five

[5] years to demonstrate:

(a) the current soundness (a) Must meet @ N/A (a) Must meet @N/A

of the applicant’s financial | requirement requirement

position and its

prospective long-term (b) Must meet (b) Must meet (b) N/ A (b) N/A

profitability, and requirement requirement

(b) capacity to have a cash

flow amount of min Kshs

50 Million equivalent

working capital
3.2 | Average Annual | Minimum average annual | Must meet Must meet Must meet ((100- | Must meet fifty Section 7,

Construction construction turnover of requirement requirement 50)/(n-1)) % of the | (50%) percent of the | Schedule 9

Turnover

Kshs. 100 Million [One
Hundred million],
calculated as total certified
payments received for
contracts in progress or
completed, within the last
two (2) years

requirement where
n= number of joint
venture members

of the requirement

4. Experience
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Qualification Criteria

Compliance Requirements

Documentation

Submission
No. Subject Requirement Single Entity - Joint Venture Requirements
All Parties Each Part One Part
Combined y y
4.1 | General Experience under Must meet N/A Must meet N/A Section 7,
Construction construction contracts in requirement requirement Schedule 7
Experience the role of contractor,
subcontractor, or
management contractor for
at least the last Seven [7]
years prior to the
applications submission
deadline
4.2 | Specific Participation as contractor, | Must meet Must meet N/A Must meet Section 7,
(a) | Construction management contractor or | requirement requirement requirement for one | Schedule 7
Experience subcontractor, in at least contract

two (2) contracts within
the last five (5) years, each
with a value of at least
Kshs. 60 Million (Sixty
million), that have been
successfully and
substantially completed
and that are similar to the
proposed works. The
similarity shall be based
on the physical size,
complexity,
methods/technology or
other characteristics as
described in Section 6,
Scope of Works
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Qualification Criteria

Compliance Requirements

Documentation

Submission
No. Subject Requirement Single Entity - Joint Venture Requirements
All Parties Each Part One Part
Combined y y
4.2 b) For the above or other Must meet Must meet N/A Must meet Section 7,
(b) contracts executed during | requirements requirement requirement Schedule 7
the period stipulated in
4.2(a) above, a minimum
construction experience in
at least one (1) of:
- Repair & Re-seal
Projects
- Repair &
rehabilitation of
bitumen roads.
- New Construction
to bitumen
standards.
4.3 | Work Submission of a brief Should Should N/A N/A Section 7,
Methodology work methodology in demonstrate demonstrate Schedule 11
accordance with subclause | understanding of understanding of
5.3 the scope of works | the scope of works
and other general | and other general
regquirements requirements

5. Current Commitments

6. Site Staff
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Qualification Criteria

Compliance Requirements

Documentation

Submission
No. Subject Requirement Single Entity - Joint Venture Requirements
All Parties Each Part One Part
Combined y y
The site staff shall possess | Must meet Must meet N/A N/A Section 7,
minimum levels set below; | requirements requirements Schedule 5
Site Agent Qualification = BSc. Civil

Dep. Site Agent/
Site Engineer

Senior Foreman

Site Surveyor

Eng. (Reg. Eng.)
General Experience = 10
yrs.

Specific Experience = 8
Yrs.

Qualification = BSc. Civil
Eng.

General Experience = 8
yrs.

Specific Experience =5
Yrs.

Qualification = H.N.D.

Civil Eng.

General Experience =7
yIs.

Specific Experience =5
Yrs.

Qualification = Diploma.
Survey

General Experience =7
yrs.

Specific Experience =5
Yrs.
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Qualification Criteria Compliance Requirements Documentation
Submission
Joint Venture Requirements

No. Subject Requirement Single Entity All Parties

Combined Each Party One Party

Qualification = Dip. Civil
Foremen Eng.

General Experience = 6
yrs.

Specific Experience = 4
Yrs.

Qualification =

Safety Officer Diploma/Certificate in
Safety

General Experience= 3yrs
Sociologist o )
Qualification = Diploma
in Sociology or relevant
Field

General Experience=3yrs

Environmental Qualification = Degree in
Officer Environmental Sciences
General Experience=3yrs
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7 Schedules of the Major Items of Plant to be used on the Proposed Contract

The Bidder must indicate the core plant and equipment considered by the company to be necessary
for undertaking the project together with proof of ownership. (* Mandatory minimum number of
equipment required by the Employer for the execution of the project that the bidder must make

available for the Contract).

Item Minimum No of No. of No. of
No. Number Equipment | equipmentto | equipment to
Equipment Details Required Owned by be be made
for the the Bidder | hired/purcha | available for
Contract sed by the | the Contract by
Execution Bidder the Bidder
1 General Plants
Primary/Secondary Crusher
Unit/Power Screen Min
capacity — 60t/hr.
Concrete batching plant Min
Cap 20 m¥/hr
Asphalt Concrete batching
plant
2 Bituminous Plants
Bitumen Pressure distributor 1
Asphalt concrete paver 1
3 Compactors
Vibrating compaction plate 300 | 1
mm wide
Vibrating compaction plate 600 | 1
mm wide
4 Mobile Compressors
Single tool (1.8 m3/min) 1
Two tool (2.8 — 7.3 m*/min) 1
Four tool (11.3 — 25.3 m3/min)
Medium rock drill (1.5 m¥/min) | 1
Heavy rock drill (2.4 m3/min) 1
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Item Minimum No of No. of No. of
No. Number Equipment | equipmentto | equipmentto
Equipment Details Required Owned by be be made
for the the Bidder | hired/purcha | available for
Contract sed by the | the Contract by
Execution Bidder the Bidder
5 Concrete Equipment
Maobile concrete mixers
2
Truck mounted mixers
Optional
Concrete vibrators
2
6 Transport (Tippers, dumpers,
water tankers)
4X2 tippers payload 7 — 12
tonnes 5
6X4 tippers payload 16 — 20
tonnes 3
8X4 tippers payload 16 — 20
tonnes 4
Articulated trailers
2
Dump trucks
5
Flatbed lorries
1
Water tankers (18,000 — 20,000
Its. capacity) 2
7 Earth — Moving Equipment
Tractor dozers with dozer
attachment (D6-D9 equivalent) | 2
Tractor loaders
Optional
Wheeled loaders
3
Motor scrappers
Optional
Motor graders (93 - 205kW)
2
Trench excavator
2

40




UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS STANDARD-PHASE Il (BAZAAR ROAD) IN KIAMBU
MUNICIPALITY

Item Minimum No of No. of No. of
No. Number Equipment | equipmentto | equipmentto
Equipment Details Required Owned by be be made
for the the Bidder | hired/purcha | available for
Contract sed by the | the Contract by
Execution Bidder the Bidder
Diesel Generators
8 Diesel generators (15 —
200Kva)
Excavators 1
9 Hydraulic crawler mounted (7
— 10 tonnes) — 0.25 - 0.4 m3
SAE bucket.
Hydraulic crawler mounted (10 | 1
— 16 tonnes) — 0.40 — 0.60 m3
SAE bucket.
Hydraulic wheel mounted (7 — | 1
10 tonnes) — 0.25 - 0.4 m3
SAE bucket.
Hydraulic wheel mounted (10 | 1
— 16 tonnes) — 0.40 — 0.6 m3
SAE bucket.
Hydraulic wheel mounted back | 1
loader (7 — 10 tonnes) — 0.25 —
0.4 m3 SAE bucket.
Rollers 1
10 Self-propelled single drum
vibrating (various types)
Pneumatic rubber tyre (1-2 2
tonnes/wheel)
Sheep’s foot roller 1
Double drum vibrating
pedestrian rollers 1
2

We hereby certify that notwithstanding the list of plant detailed above, we will provide sufficient,
suitable and adequate plant in good working order for the successful completion of works.

(Signature of Contractor)
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SECTION 6: CONDITIONS OF CONTRACT
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SECTION 6A CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF
CONTRACT

The Conditions Of Contract Part 1 — General Conditions, shall be those forming Part 1 of the Conditions of
Contract for works of Civil Engineering Construction Fourth Edition 1987, reprinted in 1992 with further
amendments, prepared by the Federation Internationale des Ingenieurs Conseils (FIDIC)

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.0.Box 86

1000 Lausanne 12

Switzerland

Fax: 41 21 653 5432

Telephone: 41 21 653 5003
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SECTION 6B: CONDITIONS OF CONTRACT PART I1: (CONDITIONS OF PARTICULAR
APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of
Contract. The Particular Condition is preceded by the corresponding clause number of the General
Conditions to which it relates.
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CONDITIONS OF CONTRACT PART Il (CONDITIONS OF PARTICULAR APPLICATION)
SUBCLAUSE 1.1 —- DEFINITIONS
Amend this sub-clause as follows:

@ () The “Employer” is the County Government of Kiambu represented by the Chief Officer -Municipal
Administration & Urban Development.

(iv) The “Engineer” is the Municipal Roads Engineer, Kiambu Municipality.

(b) (i) Insert in line 2 after the “Bills Of Quantities”, the following, “the rates entered by the Contractor
(whether or not such rate be employed in computation of the Contract Price),”

Amend subparagraph (b) (v) of Sub Clause 1.1 by adding the following words at the end:

The word “BID” is synonymous with “bid” and the word “Appendix to BID” with “Appendix to Bid” and
the word “BID documents” with “bidding documents”.

Add the following at the end of this subclause:

(h) (i) “Materials” means materials and other things intended to form or forming part of the Permanent
Works.

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the specific
approval of the Employer before taking any of the following actions specified in Part 1:

(a) Consenting to the subletting of any part of the works under Clause 4;
(b) Certifying additional cost determined under Clause 12;
(c) Determining an extension of time under Clause 44;
(d) Issuing a variation under Clause 51;
(e) Fixing rates or prices under Clause 52
SUBCLAUSE 5.1 - LANGUAGE AND LAW

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between the
Contractor and the Engineer’s Representative shall be in this given language.

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.
SUBCLAUSE 5.2 - PRIORITY OF CONTRACT DOCUMENTS
Delete the documents listed 1-6 and substitute:
@ The Contract Agreement (if completed)
2 The Letter Of Acceptance;
3 The Bid and Appendix to Bid;
(@) The Conditions of Contract Part II;
5) The Conditions of Contract Part I,
(6) The Special Specifications;
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@) The Standard Specification for Road and Bridge Construction, 1986;
(8) The Drawings;

9) The priced Bills of Quantities

(10) Other documents as listed in the Appendix to form of Bid
SUB-CLAUSE 6.3 DISRUPTION OF PROGRESS

Add to Sub-Clause 6.3, the following:

“The Contractor shall give 2 weeks' notice in writing to the Engineer or the Engineer's Representative of any
further drawings or specifications that may be required for the execution of the Works or otherwise under the
Contract.”

SUB-CLAUSE 6.6 AS BUILT DRAWINGS

On Completion of the works, the Contractor shall arrange to furnish to the Employer at his own cost two (2)
bound sets of all ‘As Constructed ‘drawings (in scale of 1:2000 Horizontal to 1: 200 Vertical) for every
component of the Work, such copies being on polyester film and a digitized copy of the drawings in a
compact disc of format to be approved by the Engineer or his Representative. The Taking-Over Certificate of
the works, whole or parts, as per the provisions of Clause 48.1 and 48.2 hereof shall not be issued by the
Engineer in the event of the Contractor’s failure to furnish the aforesaid drawings for the entire Works.

SUB-CLAUSE 6.7 INTENT OF DRAWINGS AND SPECIFICATIONS

The intent of Drawings and Specifications is to describe the details for the complete construction and
maintenance of the Works, which the Contractor undertakes to perform in accordance with the terms of the
Contract.

There the Drawings or Specifications describe portions of the Works in general terms, but not in complete
detail, it is understood that only materials and workmanship of the first quality are to be used.

Unless otherwise specified, the Contractor shall furnish all labour, materials, tools, equipment and
incidentals, and do all the work involved in executing the Contract in a satisfactory and workmanlike
manner.

SUB-CLAUSE 6.8 SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS

The Drawings and Specifications included in the Contract are believed to be full and sufficient to enable the
Contractor to carry out the work required by the Contract. Should the Contractor discover any error,
omission, fault and other defect or deficiency in the Drawings and Specifications he shall promptly notify the
Engineer's Representative of the same and the error, omission, fault, defect or deficiency will be rectified by
the Engineer.

No payment will be made to the Contractor for undertaking any kind of design work other than that
specifically required by the terms of the Contract. Payment for design work specifically required by the
terms of the Contract shall be deemed to be included in the Rates and Lump Sums entered in the Bill of
Quantities

SUB-CLAUSE 7.4 APPROVAL OF DRAWINGS NOT TO ABSOLVE THE CONTRACTOR

Non-examination by the Engineer of any document submitted by the Contractor of the Temporary Works nor
the approval expressed by the Engineer in regard thereto either with or without modifications SHALL NOT
absolve the Contractor from any liability imposed upon him by any provision of the Contract.
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SUB-CLAUSE 7.5 APPROVED DRAWINGS TO BE MODIFIED

Should it be found at any time after approval has been given by the Engineer to any drawings submitted by
the Contractor that the said drawings do not comply with the terms and conditions of the Contract, or that the
details do not agree with any drawings submitted previously, such alterations and additions as may be
deemed necessary by the Engineer shall be made therein by the Contractor and the work carried out
accordingly without extra payment to the Contractor thereof.

SUB-CLAUSE 7.6 SIZE OF DRAWINGS

All drawings submitted by the Contractor shall for convenience in filing be as far as possible of a uniform
size being not more than 101 cm x 68 cm overall (Al-size). All drawings shall be numbered and dated.

SUB-CLAUSE 8.1 CONTRACTOR’S GENERAL RESPONSIBILITIES
Add to Sub-Clause 8.1, the following:

Within 28 days after receipt of the Engineer's order to commence the works, the Contractor shall establish an
office at the site duly equipped for the Contractor's Representative and his supervisory personnel. The
Contractor shall maintain this office throughout the Contract period. All correspondence sent to this office
shall be deemed to have been sent to the Contractor's legal domicile.

(b) A foreign Contractor or a Kenyan-foreign joint venture, if not registered in Kenya under the applicable laws

of Kenya, shall undertake registration upon receipt of the Letter of Acceptance and prior to signing of the
Contract.

SUBCLAUSE 10.1 - PERFORMANCE SECURITY
Replace the text of Subclause 10.1 with the following:

“The Contractor shall provide security for his proper performance of the Contract within 60 days after
receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee as
stipulated by the Employer in the Appendix to Bid. The Performance Security shall be issued by a bank
incorporated in Kenya. The Contractor shall notify the Engineer when providing the Performance Security to
the Employer.

Without limitation to the provisions of the preceding paragraph, whenever the Engineer determines an
addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineers written request,
shall promptly increase the value of the Performance Security by an equal percentage.”

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY

The Performance Security shall be valid until a date 28 days after the date of issue of the Substantial
Completion Certificate. The security shall be returned to the Contractor within 14 days of expiration.

SUBCLAUSE 10. 3- CLAIMS UNDER PERFORMANCE SECURITY

Delete the entire sub-clause 10.3.

SUBCLAUSE 10. 4- COST OF PERFORMANCE SECURITY

The cost of complying with the requirements of this clause shall be borne by the Contractor.
SUBCLAUSE 11. 1- INSPECTION OF SITE

In line 17 after “affect his BID” add

“and the Contractor shall be deemed to have based his BID on all the aforementioned”

Delete the last paragraph completely and replace with the following:
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“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface and
hydrological information made available to the Contractor at the time of biding or at any other time during
the period of the Contract, and the Contractor shall be responsible for ascertaining for himself all information
as aforesaid for the execution of works and his BID shall be deemed to have been priced accordingly.

SUBCLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data listed
elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to Bid.

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED

The time within which the program shall be submitted shall be as specified in the Appendix to the Form of
Bid.

This detailed program shall be based upon the program submitted by the Contractor as part of his BID,
where this was required, and shall in no material manner deviate from the said program.

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the order of
procedure and a description of the construction methods and arrangements by which the Contractor proposes
to carry out the works. It should also be supplemented by a time —bar chart of the same program. The
program shall be coordinated with climatic, groundwater and other conditions to provide for completion of
the works in the order and by the time specified. The program shall be revised at three-month intervals and
should include a chart of the principle quantities of work forecast for execution monthly.

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix to the
Form of Bid, a general description of his proposed arrangements and methods for the execution of the
Works, including temporary offices, buildings, access roads, construction plant and its intended production
output, working shift arrangements, labour strength, skilled and unskilled, supervision arrangements, power
supply arrangements, supply of materials including a materials utilization program, stone crushing, aggregate
production and storage, cement handling, concrete mixing and handling, methods of excavation, dealing with
water, testing methods and facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed particulars of
any proposed amendments to the arrangements and methods submitted in accordance with the foregoing.

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own
information the Contractor shall submit such details within fourteen days of being requested to do so.

The various operations pertaining to the works shall be carried out in such a progressive sequence as will
achieve a continuous and consecutive output of fully completed road works inclusive of all bridge works and
culverts within the time limits specified in the Contract. Generally, the Contractor shall start at one end of the
road and progress continuously towards the other without leaving any isolated section or sections of
uncompleted road provided always that the site of the works has been acquired in its entirety and the
encumbrances and services thereon removed.

The Contractor shall allow in his programme for the following public holidays per calendar year during
which the Contractor shall not be permitted to work.

New Year’s Day (1st January)
Good Friday

Easter Monday

Labour day (1% May)
Madaraka Day (1% June)

Idd UI Fitr

Moi Day (10" October)
Mashujaa Day (20" October)
Jamhuri day (12" December)
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° Christmas Day (25" December)

. Boxing day (26" December)

The Contractor shall also allow per calendar year for a further two unspecified public holidays which may be
announced by the Government of Kenya with no prior notification upon which he shall not be permitted to
work.

SUBCLAUSE 14.3- CASH FLOW ESTIMATE

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the
Appendix to the Form of Bid.

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE
Add the following at the end of the first paragraph of subclause 15.1:

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to commence the works
inform the Engineer in writing the name of the Contractor’s Representative and the anticipated date of his
arrival on site.”

Add the following Sub-clause 15.2

SUBCLAUSE 15.2 - LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S
AUTHORISED AGENT

The Contractor’s Agent or Representative on the site shall be a Registered Engineer as registered by the
Engineer’s Registration Board of Kenya in accordance with the Laws of Kenya Cap 530 or have equivalent
status approved by the Engineer and shall be able to read and write English fluently.

The Contractor’s Agent or Representative shall have at least 10 years relevant experience as an Engineer.
SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT

At the end of this Clause add

“by a competent substitute approved by the Engineer and at the Contractors own expense.”

Add the following Sub-Clauses 16.3 and 16.4:

SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING
STAFF

The Contractor’s superintending staff shall meet the following minimum qualifications:

(a). Should have a working knowledge of English or Kiswahili. Should any of the superintending staff not be
able to meet this condition, the Contractor shall propose to the Engineer arrangements for provision of a
sufficient number of interpreters of approved qualifications. The Engineer, at his discretion, may amend,
approve or reject such arrangements or reject deployment of superintending staff not meeting the
language requirements. The Engineer may at any time during the duration of the Contract amend any
approved arrangements made for interpreters, which shall be implemented at the Contractors expense.

(b) The key staff listed below must have academic qualifications from Government recognised institutions
or equivalent institutions of the levels set out in Section 5, Part 6 and as below.

e  Site Agent: BSc. Civil Eng. and Registered with Engineers Board of Kenya
o  Deputy Site Agent: BSc. Civil Eng.
e  Site Engineer: BSc. Civil Eng.

e  Senior Foreman: Higher National Diploma — Civil Engineering
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e  Site Surveyor: Diploma — Surveying

e  Foremen: Ordinary National Diploma — Civil Engineering
o  Safety Officer Certificate in Safety/Occupational Health

e  Sociologist Diploma in Sociology or related Field

e  Environmental Officer Diploma in Environmental Sciences or related Field

(c) The key staff listed below must have minimum experience set out in Section 5, Part 6 and as below:

Site Agent: 10 years

Deputy Site Agent: 8 years

e  Site Engineer: 8 years
e  Senior Foreman: 7 years
e  Site Surveyor: 7 years
e  Foremen: 6 years
e  Safety Officer 3 years
e  Sociologist 3 years

Environmental Officer 3 years

(d) Qualifications as above shall be subject to verification and approval on site by the Engineer or his
representative on site before commencement of the said works.

SUBCLAUSE 16.4 - EMPLOYMENT OF LOCAL PERSONNEL

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour with
appropriate qualifications and experience who are Kenyan citizens.

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT
Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows:

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-Clause
19.1 of the Conditions of Contract, the Contractor shall observe the following measures with a view to
reducing or elimination of adverse environmental effects by the site works:

(i) All quarries and borrow pits shall be filled and landscaped after extraction of construction material to the
satisfaction of the Engineer and the National Environmental Management Authority

(ii) Soil erosion due to surface runoff or water from culverts or other drainage structures should be avoided
by putting in place proper erosion control measures that shall include, but are not limited to grassing and
planting of trees

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the surrounding
environment. In any case all diversions shall be kept damp and dust free

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed off in
such a way as not to adversely affect the environment

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the
Government so as to minimize noise pollution and community interference.
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SUBCLAUSE 20.4 - EMPLOYER’S RISKS

The Employer's risks are: -

(a) Insofar as they directly affect the execution of the Works in the country where the Permanent Works
are to be executed:

(i) war and hostilities (whether war be declared or not), invasion, act of foreign enemies;
(ii) rebellion, revolution, insurrection, military or usurped power, or civil war,

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuel, radioactive toxic explosive, or other hazardous properties
of any explosive nuclear assembly or nuclear component thereof;

(iv) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds;

(v) riot, commotion, or disorder, unless solely restricted to the employees of the Contractor or of his
Subcontractors and arising from the conduct of the Works;

(b) Loss or damage due to the use or occupation by the Employer of any Section or part of the Permanent
Works, except as may be provided for in the Contract;

(b) loss or damage to the extent that it is due to the design of the Works, other than any part of the design
provided by the Contractor or for which the Contractor is responsible; and

(c) any operation of the forces of nature (insofar as it occurs on the Site) that an experienced contractor:
(i) could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not reasonably have taken at least one of
the following measures:

A. Prevent loss or damage to physical property from occurring by taking appropriate measures, or
B. Insure against such loss or damage.
SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of Sub-
paragraph (b) of Sub-Clause 21.1:

“It being understood that such insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred”

Delete the first sentence of this Clause and replace with the following:

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:”

SUBCLAUSE 21.2 - SCOPE OF COVER
Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first working day after
the Commencement Date”

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2
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(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in the
nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times during the
period of the Contract.

SUBCLAUSE 21.4 - EXCLUSIONS
Amend Sub-Clause 21.4 to read as follows:

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused by the
risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular Application.”

SUBCLAUSE 23.2 - MINIMUM AMOUNT OF INSURANCE
Add the following at the end of this Clause:

““.. with no limits to the number of occurrences”.

SUBCLAUSE 25.1 - EVIDENCE AND TERMS

Amend Sub-Clause OF INSURANCE 25.1 as follows:

2

Insert the words “as soon as practicable after the respective insurances have been taken out but, in any case,
before the words “prior to the start of work at the site”

Add the following Sub-Clauses 25.6, 25.7
SUBCLAUSE 25.6 — INSURANCE NOTICES

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a provision to
the effect that the Insurer shall have a duty to give notice in writing to the Contractor and Employer of the
date when a premium becomes payable. This shall not be more than thirty (30) days before that date and the
policy shall remain in force until thirty (30) days after the giving of such notice.

SUBCLAUSE 25.7 - NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred to in the
preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance are required to
be so notified. The Contractor shall indemnify and keep indemnified the Employer against all losses, claims,
demands, proceedings, costs, charges and expenses whatsoever arising out of or in consequence of any
default by the Contractor in complying with the requirements of this Sub-Clause whether as a result of
avoidance of such insurance or otherwise.

SUBCLAUSE 28.2 - ROYALTIES
Add at the end of this Sub-Clause the following sentence:

“The Contractor shall also be liable for all payments or compensation if any that are levied in connection
with the dumping of part or all of any such material.”

SUBCLAUSE 29.1 - INTERFERENCE WITH TRAFFIC
Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor shall pay
vehicle license tax and road maintenance duty in accordance with relevant regulations and shall obtain any
necessary permits or licenses from relevant authorities for transporting his equipment.”

Add the following subclause 29.2:
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SUBCLAUSE 29.2 - REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS
AND PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in consequence of
the construction and, maintenance of the works to a condition as specified and at least equal to that
prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action to
discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in writing of
his opinion, in which circumstances the Employer reserves the right to employ others to do the necessary
work of reinstatement and to deduct the cost thereof from any money due or which shall become due to the
Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered to fall within
the provisions of Clause 22.1.

Add the following Sub-Clause 34.2 to 34.15
SUBCLAUSE 34.2 - CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating to
recruitment, obtaining of all necessary visas, permits or other official permission for movements of staff and
labour.

SUBCLAUSE 34.3 - FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the Contract,
and further in respect of all persons employed by him otherwise than in the execution of the Contract in
every factory, Workshop or place occupied or used by him for the execution of the Contract, observe and
fulfil the following conditions:

(@) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour,
housing, amenities and facilities not less favourable than those required by the latest Regulation of
Wages (Building and Construction Industry) Order as at the time of bid submission, and subsequent
amendments thereto, or in any wage scales, hours of work or conditions agreed by the Ministry of
Labour or other Government Departments in consultation with the appropriate wage fixing authority and
generally recognized by other employees in the district whose general circumstances in the trade or
industry in which the Contractor is engaged are similar.

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay
rates of wages and observe hours and conditions of labour which are not less favourable than the general
level of wages, hours and conditions observed by other Employers whose general circumstances in the
trade or industry in which the Contractor is engaged are similar.

(c) Where the absence of established rates of wages, hours and conditions of labour or the dissimilarity of
the general circumstances in the trade of industry in which the Contractor is engaged prevent the
Contractor from observing rates of wages, hours and conditions of labour ascertained under sub-
paragraph (a) and (b) above the Contractor in fixing the rates of wages, hours and conditions of labour of
his employees shall be guided by the advice of the Labour Department.

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions.

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, his
employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do so, such
particulars of the rates, wages and conditions of labour as the Employer or Engineer may direct.

(f) The Contractor shall at all times during the continuance of the contract display, for the information of
his employees in every factory, workshop or place occupied or used by him for the execution of the
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Contract, a copy of this clause together with a notice setting out the general rates of wages, hours and
conditions of labour of his employees.

(9) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed in
the execution of the works.

SUBCLAUSE 34.4 - BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to be
approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the Ministry of
Roads may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages of any
workman employed on the Contract and if proof thereof satisfactory to the Employer is furnished by the
Labour Authority, the Employer may, failing payment by the Contractor, pay the claims out of any monies
due or which may become due to the Contractor under the Contract.

SUBCLAUSE 34.5 - RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which is not in his
employment at the time of the acceptance of the BID shall be recruited by the Contractor from the Labour
Exchange or Exchanges nearest to the site or sites of the work.

SUBCLAUSE 34.6 - COMPENSATION FOR INJURY

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya and any
other regulations in force from time to time pay compensation for loss or damage suffered in consequence of
any accident or injury or disease resulting from his work to any workman or other person in the employment
of the Contractor or any Subcontractor.

SUBCLAUSE 34.7 - LABOUR STANDARDS
(@) the Contractor shall comply with the existing local labour laws, regulations and labour standards

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work under his
contract, whether performed by the Contractor or subcontractor. The Contractor has assurance from the
Employer of cooperation where the implementation of these safety measures requires joint cooperation.

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees
employed under this Contract.

SUB-CLAUSE 34.8 HIV/AIDS AND GENDER ISSUES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the Contract,
and further in respect of all persons employed by him otherwise than in the execution of the Contract in
every factory, workshop or place occupied or used by him for the execution of the Contract, be responsible
for making all arrangements for and shall bear all costs relating to the following for the duration of the
contract:

1) Instituting an HIV/Aids and Gender Issues awareness campaign amongst his workers;
2) Instituting an HIV/Aids prevention campaign amongst his workers; and

3) Instituting an HIV/Aids training programme including employing and designating a qualified HIV/Aids
expert.

SUB-CLAUSE 34.9 REPATRIATION OF LABOR

The Contractor shall be responsible for the return to the place where they were recruited or to their domicile
of all such persons as he recruited and employed for the purposes of or in connection with the Contract and
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shall maintain such persons as are to be so returned in a suitable manner until they shall have left the site or,
in the case of persons who are not nationals of and have been recruited outside Kenya shall have left Kenya.

SUB-CLAUSE 34.10 ACCIDENT PREVENTION OFFICER; ACCIDENTS

The Contractor shall have on his staff on Site an officer dealing only with questions regarding the safety and
protection against accidents of all staff and labour. This officer shall be qualified for this work and shall
have the authority to issue instructions and shall take protective measures to prevent accidents

SUB-CLAUSE 34.11 HEALTH AND SAFETY

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his staff and
labour and, in collaboration with and to the requirements of the local health authorities, to ensure that
medical staff, first aid equipment and stores, sick bay and suitable ambulance service are available at the
camps, housing, and on the Site at all times throughout the period of the Contract and that suitable
arrangements are made for the prevention of epidemics and for all necessary welfare and hygiene
requirements.

SUB-CLAUSE 34.12 MEASURES AGAINST INSECT AND PEST NUISANCE

The Contractor shall at all times take the necessary precautions to protect all staff and labour employed on
the Site from insect nuisance, rats, and other pests and reduce the dangers to health and the general nuisance
caused by the same. The Contractor shall provide his staff and labour with suitable prophylactics for the
prevention of malaria and shall take steps to prevent the formation of stagnant pools of water. He shall
comply with all the regulations of the local health authorities in these respects and shall in particular arrange
to spray thoroughly with approved insecticide all buildings erected on the Site. Such treatment shall be
carried out at least once a year or as instructed by the Engineer. The Contractor shall warn his staff and labor
of the dangers of bilharzia and wild animals.

SUB-CLAUSE 34.13 EPIDEMICS

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and carry out
such regulations, orders, and requirements as may be made by the government or the local medical or
sanitary authorities for the purpose of dealing with and overcoming the same

SUB-CLAUSE 34.14 FESTIVALS AND RELIGIOUS CUSTOMS

The Contractor shall, in all dealings with his staff and labourers, have due regard to all recognized festivals,
days of rest, and religious and other customs.

SUB-CLAUSE 34.15 DISORDERLY CONDUCT

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous, or
disorderly conduct by or among his staff and labour and take all reasonable precautions for the preservation
of peace and protection of persons and property in the neighbourhood of the Works against the same.

Add the following Sub-Clause 35.2 and 35.3.
SUBCLAUSE 35.2 - RECORDS OF SAFETY AND HEALTH

The Contractor shall maintain such records and make such reports concerning safety, health and welfare of
persons and damage to property as the Engineer may from time to time prescribe.

SUBCLAUSE 35.3 - REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its occurrence. In
the case of any fatality or serious accident, the Contractor shall, in addition, notify the Engineer immediately
by the quickest available means. The Contractor shall also notify the relevant authority whenever the Laws
of Kenya require such a report.
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SUBCLAUSE 41.1 - COMMENCEMENT OF WORKS
Amend Sub-Clause 41.1 as follows:

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the period
stated in the Appendix to Bid”.

SUBCLAUSE 43.1 - TIME FOR COMPLETION
Amend Sub-Clause 43.1 as follows:

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated or
implied in Clause 14 of these Conditions of Particular Application.

SUBCLAUSE 44.1 - EXTENSION OF TIME FOR COMPLETION
Add at the end of Sub-Clause 44.1 the following:

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains shall be
deemed exceptional weather conditions such as may fairly entitle the Contractor to an extension of time for
the completion of the work.”

SUBCLAUSE 45.1 - RESTRICTION ON WORKING HOURS
Add at the end of Sub-Clause 45.1 the following:

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall grant
such permission the Contractor shall not be entitled to any additional payments for so doing. All such work
at night shall be carried out without unreasonable noise or other disturbance and the Contractor shall
indemnify the Employer from and against any liability for damages on account of noise or other disturbance
created while or in carrying out night work and from and against all claims, demands, proceedings, costs,
charges and expenses whatsoever in regard or in relation to such liability.

“In addition, the Contractor will be required to provide, for any work carried out at night or recognized days
of rest, adequate lighting and other facilities so that the work is carried out safely and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or on
Sundays, the Contractor shall be required to meet any additional costs to the Employer in the administration
and supervision of the Contract arising from the granting of this permission.”

SUBCLAUSE 47.2 - REDUCTION OF LIQUIDATED DAMAGES
Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section of the
Works within the Contract is certified as completed before the whole of the Works comprising that Contract.

The Employer shall pay no bonus for early completion of the Works to the Contractor.

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent to any
additional amount payable by the Employer to the Contractor under clause 70.1 in respect of an increase in
costs in such a period that would not have been incurred by the Contractor if the works had been completed
by the due date for completion prescribed by Clause 43.”

SUBCLAUSE 52.1 - VALUATION OF VARIATIONS
Add new Clause 52.2(c)

No change in the unit rates or prices quoted shall be considered for items included in the schedule of
Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.
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SUBCLAUSE 52.4 - DAYWORKS
Add the following at the end of Sub-Clause 52.4:

The work so ordered shall immediately become part of the works under the contract. The Contractor shall, as
soon as practicable after receiving the Dayworks order from the Engineer undertake the necessary steps for
due execution of such work. Prior to commencement of any work to be done on a Dayworks basis, the
Contractor shall give an advance notice to the Engineer stating the exact time of such commencement.

SUBCLAUSE 54.1 - CONTRACTORS EQUIPMENT, TEMPORARY WORKS AND MATERIALS:
EXCLUSIVE USE FOR THE WORKS

Amend Sub-Clause 54.1 as follows:
Line 5: add “written” between “the” and “consent”.

For the purpose of these Clauses, the term “Equipment” shall be read as “Contractor’s equipment” where the
context so requires

Delete Sub-Clauses 54.2 and 54.5 entirely.
Add the following Sub-Clauses 54.9 to 54.11
SUB-CLAUSE 54.9 EQUIPMENT AND PLANT

Only equipment suitable to produce the quality of work and materials required will be permitted to operate
on the contract.

The Contractor shall provide adequate and suitable equipment and plant to meet the above requirements and
when ordered by the Engineer shall remove unsuitable equipment from the Site and discontinue the
operation of unsatisfactory plant.

In transporting equipment to and from the Site and in using it on the Site, the Contractor shall comply with
the country applicable laws.

SUB-CLAUSE 54.10 WATER, FUEL, LIGHT AND POWER

The Contractor shall at his own expense, make all his own arrangements for the supply and distribution of
water, fuel, light and power to all points where they are required for all the operations under the Contract and
for this purpose, he shall provide and use all the necessary construction equipment, Temporary Works,
Transport, Materials and things of every kind necessary to supply and distribute the supplies to the various
parts of the works.

In the event of the Contractor obtaining water, fuel, light or power from any existing controlled supply, he
shall comply with any regulations laid down by the Authority concerned and shall pay for rent and all other
charges as required.

The cost of all the foregoing shall be included in the Rates and Lump Sums as entered in the Bill of
Quantities

SUB-CLAUSE 54.11 EXISTING SERVICES

The Contractor shall acquaint himself with the position of all existing services such as drains, telephone and
electricity lines and poles, water mains and the like, before commencing any excavation or other which is
likely to affect the existing services.

The Contractor will be held liable for all damage to roads, irrigation ditches, main pipes, electric cables, lines
or services of any kind caused by him or his Sub-Contractors in the execution of the Works. The Contractor
must make good any damage without delay and, if necessary, carry out any further work ordered by the
Engineer's Representative.
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The Contractor will be required to make all necessary arrangements with local authorities, corporations and
owners before executing relocation of existing services. The Contractor shall pay the costs of such works on
behalf of the Employer and shall be reimbursed thereafter by the Employer.

SUBCLAUSE 55.2 - OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the
Contract shall be considered as included in other rates and prices in the Contract and will not be paid for
separately by the Employer.

Add the following Sub-Clause 58.4:
SUBCLAUSE 58.4 - PROVISIONAL ITEMS

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with Sub-
Clauses 58.1 to 58.3.

CLAUSE 60: — CERTIFICATES AND PAYMENTS
Clause 60 of the General Conditions is deleted and substituted with the following: -
SUBCLAUSE 60.1 - MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form
approved by the Engineer, showing the amounts to which, the Contractor considers himself to be entitled.
The statement shall include the following items, as applicable;

e the value of the Permanent Work executed up to the end of previous month

e such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on account
of materials for permanent work delivered by the Contractor in the site

e such amount as the Engineer may consider fair and reasonable for any Temporary Works for which
separate amounts are provided in the Bill of Quantities

e adjustments under Clause 70
e any amount to be withheld under retention provisions of Subclause 60.3
e any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit such
further information as the Engineer may reasonably require and shall make such changes and corrections in
the statement as may be directed by the Engineer. In cases where there is difference in opinion as to the
value of any item, the Engineer’s view shall prevail.

SUBCLAUSE 60.2 - INTERIM PAYMENT CERTIFICATE

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement as
corrected above and, should it be necessary in the Engineers opinion, shall promptly make any further
amendments and corrections to the Interim Payment Certificate.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case of likely
delay in establishing the value of an item, such item may be set aside and the remainder certified for
payment.

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor having made
such further amendments and corrections as the Engineer may require, the Engineer will forward to the
Employer the certified Interim Payment Certificate.
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Provided that the Engineer shall not be bound to certify any payment under this Clause if the net amount
thereof, after all retentions and deductions, would be less than the minimum amount of Interim Payment
Certificate’s stated in the Appendix to Form of Bid. However, in such a case, the uncertified amount will be
added to the next interim payment, and the cumulative unpaid certified amount will be compared to the
minimum amount of interim payment.

SUBCLAUSE 60.3 - PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the Engineer in
the first and following Interim Payment Certificates until the amount retained shall reach the "Limit of
Retention Money" named in the Appendix to Form of BID.

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the
retention money shall become due and shall be paid to the Contractor when the Engineer shall certify in
writing that the last section of the whole works has been substantially completed.

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money shall be
certified by the Engineer for payment to the Contractor.

Provided that in the event of different Defects Liability Periods being applicable to different Sections of the
Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability Period “shall,
for the purpose of this subclause, be deemed to mean the expiration of the latest of such periods.

Provided also that if at such time, there remain to be executed by the Contractor any work instructed,
pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold certification
until completion of any such work or so much of the balance of the Retention money as shall in the opinion
of the Engineer, represents the cost of the remaining work to be executed.

Bank Retention Guarantees shall be accepted in lieu of cash retentions
SUBCLAUSE 60.4- CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to any previous
Interim Payment Certificate signed by him and shall have authority, if any work is not being carried out to
his satisfaction to omit or reduce the value of such work in any Interim Payment Certificate.

SUBCLAUSE 60.5- STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the works, the
Contractor shall submit to the Engineer a statement at completion showing in detail, in a form approved by
the Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such Taking-Over
Certificate.

a) Any further sums which the Contractor considers to be due; and
b) An estimate of amounts that the Contractor considers will become due to him under the Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall amend and
correct the Statement as directed by the Engineer and submit a Certificate at Completion to be processed as
in Sub Clause

60.2.
SUBCLAUSE 60.6 — FINAL STATEMENT

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, the
Contractor shall submit to the Engineer for consideration a draft final statement with supporting documents
showing in detail, in the form approved by the Engineer;
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a) The final value of all work done in accordance with the Contract
b) Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Engineer may reasonable require and shall make such changes in the
draft as may be required.

SUBCLAUSE 60.7- DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the
Engineer, a written discharge confirming that the total of the Final statement represents full and final
settlement of all monies due to the Contractor arising out of or in respect of the Contract. Provided that such
discharge shall become effective only after payment under the Final Payment Certificate issued pursuant to
Sub-Clause 60.8 has been made and the Performance Security referred to in Sub-Clause 10.1 has been
returned to the Contractor.

SUBCLAUSE 60.8 — FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a Final
Payment Certificate which shall be delivered to the Contractor's authorized agent or representative for his
signature. The Final Payment Certificate shall state:

The final value of all work done in accordance with the Contract;

a) After giving credit to the Employer for all amounts previously paid by the Employer, the balance, if any,
due from the Employer to the Contractor or the Contractor to the Employer.

b) Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum
named in the Appendix to the Form of BID.

SUBCLAUSE 60.9— CESSATION OF EMPLOYERS LIABILITY

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen days of
delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as set out in the
Final Certificate as full settlement for all work done under the Contract including any variations and
omissions thereof but excluding any variations and claims previously made in writing.

SUBCLAUSE 60.10 - TIME FOR PAYMENT

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate issued
pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid by the
Employer to the Contractor as follows:

a) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of Bid, after
the Engineer has signed the Interim Payment Certificate.

b) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the time stated in the
Appendix to Form of Bid, after the Engineer has signed the Final Payment Certificate.

c) In the event of the failure of the Employer to make payment within the times stated, the Employer shall
make payment to the Contractor of simple interest at a rate equal to two percentage points above the
average bank lending rates obtained from Central Bank of Kenya. The provisions of this subclause are
without prejudice to the Contractor’s entitlements under Clause 69 or otherwise.

SUBCLAUSE 60.11 - CURRENCY OF PAYMENT

The Contract Price shall be designated in Kenyan Currency.
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All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the rates
and prices entered in the Bills of Quantities together with such other increases to the Contract Price, except
for variation of price payments in accordance with Clause 70.1.

SUBCLAUSE 60.12 MATERIALS FOR PERMANENT WORKS

With respect to materials brought by the Contractor to the site for incorporation into the permanent works,
the Contractor shall,

-Receive a credit in the month, in which these materials are brought to site,
-Be charged a debit in the month in which these materials are incorporated in the permanent works.
Both such credit and debit to be determined by the Engineer in accordance with the following provisions.

a) No credit shall be given unless the following conditions shall have been met to the Engineer’s
satisfaction

(i) The materials are in accordance with the specifications for the works;

(ii) The materials have been delivered to site and are properly stored and protected against loss, damage
or deterioration;

(iii) The Contractors record of the requirements, orders receipts and use of materials are kept in a form
approved by the Engineer, and such records are available for inspection by the Engineer;

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the materials and
plant to the Site, together with such documents as may be required for the purpose of evidencing
such cost;

(v) The materials are to be used within a reasonable time.

b) The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s reasonable
cost of the materials delivered to site, as determined by the Engineer after review of the documents listed
in subparagraphs (a) (iv) above;

c) The amount to be debited to the Contractor for any materials incorporated into the works shall be
equivalent to the credit previously granted to the Contractor for such materials pursuant to Clause (b)
above as determined by the Engineer.

SUBCLAUSE 67.1 - ENGINEER’S DECISION
Delete the entire subclause 67.1 and insert the following;

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any connection with,
or arising out of, the Contract or the execution of the works, whether during the execution of the works or
after their completion and whether before or after repudiation or other termination of the Contract including
any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer, the matter
in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state it is made pursuant to this clause. No later than 28 (twenty-eight) day after the day on
which he received such reference the Engineer shall give notice of his decision to the Employer and the
Contractor. Such decision shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue
to proceed with the works with all due diligence and the Contractor and the Employer shall give effect
forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter
provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if the
Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day on which he
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received the reference, then either the Employer or the Contractor may, on or before the 28th (twenty eighth)
day after the day on which he received notice of such decision, or on or before the 28th (twenty eighth) day
after the day on which the said period of 28 days expired, as the case may be, give notice to the other party,
with a copy for information to the Engineer, of his intention to commence Adjudication, as hereinafter
provided, as to the matter in dispute. Such notice shall establish the entitlement of the party giving the same
to commence Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof
may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the Contractor
and no notice of intention to commence adjudication as to such dispute has been given by either the
Employer or the Contractor on or before the twenty eighth day after the day on which the parties received
notice as to such decision from the Engineer, the said decision shall become final and binding upon the
Employer and the Contractor.

SUBCLAUSE 67.2 - AMICABLE SETTLEMENT
Delete the entire subclause 67.2 and add the following;

“Where notice to of intention to commence adjudication as to a dispute has been given in accordance with
subclause 67.1, the parties shall attempt to settle such dispute amicably before the commencement of
Adjudication; provided that, unless the parties otherwise agree, Adjudication may be commenced on or after
the 14th (fourteenth) day after the day on which notice of intention to commence adjudication of such
dispute was given, even if an attempt at amicable settlement thereto has been made.”

SUBCLAUSE 67.3 - ARBITRATION

Delete all the words from line 6 onwards beginning with the words "unless otherwise” up to line 8 ending
with the words "... under such rules", and substitute with the following:

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on the
application of either party by the appointee designated in the Appendix to Form of Bid for the purpose and
any such referee shall be deemed to be a submission to arbitration within the meaning of the Arbitration
Laws of the Republic of Kenya.

SUBCLAUSE 68.2 - NOTICES TO EMPLOYER AND ENGINEER
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part Il of these conditions" and insert;

a) The Employer’s address is:

Chief Officer,

Municipal Administration& Urban Development (MAUD)
County Government of Kiambu

P.O Box 2344-00900

KIAMBU, KENYA.
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b) The Engineer’s address is:
Municipal Engineer

Kiambu Municipality
P.O Box 2344-00900

KIAMBU, KENYA.

SUBCLAUSE 68.4 — CORRESPONDENCES

All letters and notices from the Contractor to the Employer and/Engineer must be signed by the Managing
Director or the person given written power of Attorney.

CLAUSE 69 - DEFAULT OF EMPLOYER

Delete in Sub-Clause 69.1 (a) the words (28 days") and insert the words "ninety (90) days".
Delete Sub-Clause 69.1 (c)

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”.

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension shall be as
agreed upon by both parties and in any case not more than six (6) months”.

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- “The amounts of such costs
which shall be added to the Contract Price shall exclude any cost due to idle time for equipment, plant and
labour.”

CLAUSE 70 - CHANGES IN COST AND LEGISLATION
Delete Clause 70 in its entirety, and substitute:
SUB-CLAUSE 70.1- PRICE ADJUSTMENT

The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 60.1, shall be adjusted
in respect of the rise or fall in the cost of labour, Contractor’s Equipment, Plant, materials, and other inputs
to the Works, by applying to such amounts the formulae prescribed in this clause.

SUB-CLAUSE 70.2- OTHER CHANGES IN COST

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the
provisions of this or other clauses in the Contract, the unit rates and prices included in the Contract shall be
deemed to include amounts to cover the contingency of such other rise or fall of costs.

SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation shall be
determined from separate formulae for each of the currencies of payment and each of the types of
construction work to be performed and Plant to be supplied. The formulae will be of the following general

type:
Ln  Mn En

pn=A+b—+Cc—+d—+etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount in each specific currency for the payment of the
work carried out in the subject month, determined in accordance with Paragraph 60.1 (d), and with
Paragraphs 60.1 (e) and (f), where such variations and daywork are not otherwise subject to adjustment;
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A is a constant, specified in the Appendix to Bid, representing the nonadjustable portion in contractual
payments;

b, ¢, d, etc., are weightings or coefficients representing the estimated proportion of each cost element
(labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums, as
specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific currency
of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost elements at the
date specified in Sub-Clause 70.5.

If a price adjustment factor is applied to payments made in a currency other than the currency of the source
of the index for a particular indexed input, a correction factor Zo/Zn will be applied to the respective
component factor of pn for the formula of the relevant currency. Zo is the number of units of currency of
the country of the index, equivalent to one unit of the currency of payment on the date of the base index, and
Zn is the corresponding number of such currency units on the date of the current index.

SUB-CLAUSE 70.4 - SOURCES OF INDICES AND WEIGHTINGS

The sources of indices shall be those listed in the Appendix to form of Bid, as approved by the Engineer.
Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of supply
of inputs on the basis of which his Contract Price and expected foreign currency requirements shall have
been computed. As the proposed basis for price adjustment, the Contractor shall have submitted with his bid
the tabulation of Weightings and Source of Indices in the Appendix to Bid, which shall be subject to
approval by the Engineer.

SUB-CLAUSE 70.5 - BASE, CURRENT, AND PROVISIONAL INDICES

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for
submission of bids. Current indices or prices shall be those prevailing on the day 28 days prior to the last
day of the period to which a particular Interim Payment Certificate is related. If at any time the current
indices are not available, provisional indices as determined by the Engineer will be used, subject to
subsequent correction of the amounts paid to the Contractor when the current indices become available.

SUB-CLAUSE 70.6 - ADJUSTMENT AFTER COMPLETION

If the Contractor fails to complete the Works within the time for completion prescribed under Clause 43,
adjustment of prices thereafter until the date of completion of the Works shall be made using either the
indices or prices relating to the prescribed time for completion, or the current indices or prices, whichever is
more favourable to the Employer, provided that if an extension of time is granted pursuant to Clause 44, the
above provision shall apply only to adjustments made after the expiry of such extension of time.

SUB-CLAUSE 70.7 - WEIGHTINGS

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in the
opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a result of
varied or additional work already executed or instructed under Clause 51 or for any other reason.

SUB-CLAUSE 70.8 - SUBSEQUENT LEGISLATION

If, after the date 28 days prior to the latest date for submission of bids for the Contract, there occur in the
country in which the Works are being or are to be executed changes to any National or State Statute,
Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly constituted authority,
or the introduction of any such State Statute, Ordinance, Decree, Law, regulation, or by-law that causes
additional or reduced cost to the Contractor, other than under the preceding sub-clauses of this clause, in the
execution of the Contract, such additional or reduced cost shall, after due consultation with the Employer and
the Contractor, be determined by the Engineer and shall be added to or deducted from the Contract Price and
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the Engineer shall notify the Contractor accordingly, with a copy to the Employer. Notwithstanding the
foregoing, such additional or reduced cost shall not be separately paid or credited if the same shall already
have taken into account in the indexing of any inputs to the Price Adjustment Formulae in accordance with
the provisions of Sub-Clauses 70.1 to 70.7.

CLAUSE 72 - RATES OF EXCHANGE COST

Delete clause 72 in its entirety and substitute the following:

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not applicable.
CLAUSE 73 - BRIBERY AND COLLUSION

Add new Clause 73.1:

“The Contractor shall not:

a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or
consideration or any kind as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any other contract to which the
Government of Kenya is a party or for showing or forbearing to show favour or disfavour to any person
in relation to this or any other contract for the Government of Kenya.

b) Enter into this or any other contract with the Government of Kenya in connection with which
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before the
contract is made particulars of any such commission and of the terms and conditions of any agreement
for the payment thereof have been disclosed in writing to the Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) or the commission of any offence by the
Contractor or by anyone employed by him or acting on his behalf in relation to this or any other contract to
which the Government of Kenya is a party shall entitle the Employer to determine the Contract (See
Condition 63 hereof) and/ or to recover from the Contractor the amount or value of any such gift,
consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation, effect or application of this
condition or of the amount recoverable hereunder by the Employer from the Contractor shall be decided by
the Employer, whose decision shall be final and conclusive.

CLAUSE 74: - CONTRACT TO BE CONFIDENTIAL
Add new Clause 74.1:

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish or
disclose the same or any particulars thereof in any trade or technical paper or elsewhere (save in so far as
may be necessary for the purpose thereof) without the previous consent in writing of the Government. If any
dispute arises as to the necessity of any publication or disclosures for the purposes of this Contract the same
shall be referred to the decision of the Engineer mentioned in the said Conditions of Contract whose award
shall be final.
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SECTION 7: SCHEDULES OF SUPPLEMENTARY INFORMATION
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the Bidder.
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REPUBLIC OF KENYA
CONFIDENTIAL BUSINESS QUESTIONNAIRE
You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) whichever
applies to your type of business.
You are advised that it is a serious offence to give false information on this Form.

Part 1 - General:

Business name

PIOt NO. e SEEEL/ROAM ...ttt e e
Postal Address........cccccevveevveeenn. TENO. et e e
INBTUIE OF DUSINESS. ... ettt ettt et e et e e et e s e et e s e st e e sasaeeesanreeseanreeesanreesennes
Current Trade Licence NO. ........ccocevvrrinineniiens Expiring date .........cccoceveviiiiienn,

Maximum value of business which you can handle at any one time:

NamMe OF YOUT DANKETS .......coveiiiieie et
2 o o USSR
Are you an agent of the Kenya National Trading Corporation? YES/NO

Part 2(a) - Sole Proprietor:

Your name in full

Nationality ........ccccoeeeviieieieieceeeee Country Of Origin ....cccoevviiiieereeee e

FCIIZENSNIP DELAIIS ...
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Part 2(b) - Partnership:
Give details of partners as follows:

Name Nationality Citizenship Details* Shares

Part 2(c) - Registered Company:

Private or public (attach Certificate of INnCorporation) ..............c.coevvvveririiiiiiiiniiieienenenn
State the nominal and issued capital of the company-

NOMINAT KSNS. ..
U= ] TSP
Give details of all directors as follows:

Name Nationality Citizenship Details* Shares

Part 2(d)- Interest in the Firm:
Is there any person / persons in the County Government of Kiambu who has interest in this firm? Yes
/No**

Date Signature of Bidder
* Attach proof of citizenship

(Compulsory)
** Delete as necessary
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY

The Bidder shall state here below the name(s) and address of his representative(s) who is/are authorized to
receive on his behalf correspondence in connection with the Bid.

(Signature of Bidder's Representative)

Alternate:

(Signature of Bidder's Representative)

*To be filled by all Bidders.
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE
This is to certify that

INBIMIEY S e

participated in the organised inspection visit of the site of the works for the UPGRADING OF KIAMBU
BYPASS ROAD TO BITUMINOUS STANDARD-PHASE 11 (BAZAAR ROAD) IN KIAMBU
MUNICIPALITY

held on

(Employer’s Representative)

Municipal Engineer
(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS

Bidders shall complete the blank section of this schedule only, and shall make no alterations to any item nor
insert any additional materials. The prices inserted shall be those prevailing 30 days before submission of
Bids and shall be quoted in Kenya shillings. The prices shall be supported by bona fide quotations.

ITEM DESCRIPTION COUNTRY NAME OF | UNIT | RATE
NO OF ORIGIN | SUPPLIER KSHS.
CTS
1 Cut-back Bitumen MC 30in Litre
bulk
2. Cut-back Bitumen MC 30in Litre
drums
3. Cut-back Bitumen MC 3000 in Litre
bulk
4, Cut-back Bitumen MC 3000 in Litre
drums
5. Bitumen 80/100 in bulk Kg
6. Bitumen 80/100 in drums Kg
7 Bitumen Emulsion K1-60 in Litre
bulk
8. Bitumen Emulsion K1-60 in Litre
drums
9. Petrol, Regular Grade Litre
10. Petrol, Premium/ super Grade Litre
11 Automotive Diesel Fuel Litre
12. Industrial Diesel Oil Litre
13. Industrial Fuel Oil Litre
14. Kerosene Fuel Litre
15. Oils Litre
16. Lubricants Kg
17. Ordinary Portland Cement Tonne
18. Flex beam Guardrail Metre
19. Gabion Mesh No.
20. Reinforcing Steel Tonne
21. Lime Tonne

I certify that the above information is correct.

(Signature of Bidder) (Date)
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SCHEDULE 5: MAJOR ITEMS OF CONSTRUCTION EQUIPMENT

Date of
Arrival on
Project
(Days after
Commence
)

Power
Rating

Owned/
Leased/
Imported

Estimated | Source
CIF

Mombasa
Imported)

Value
(If to be

Capacity
Tormcu

New or
Used

Year of
Manufactur

No. of
each

Description

Type,
Model,
Make

The Bidder shall enter in this schedule all major items of equipment, which he proposes to bring to site. Only
reliable plant in good working order and suitable for the work required of it shall be shown on this Schedule.

I certify that the above information is correct.

(Signature of Bidder) (Date)
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SCHEDULE 6: KEY PERSONNEL

DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND
EXPERIENCE
Qualification | General Relevant
S Experience | Experience
(Yrs) (Yrs)
Headquarters

Partner/Director or other
key staff (give
designation)

Site Office
Site Agent

Deputy Site Agent/Site
Engineer.

Senior Foreman
Construction supervisors
Site Surveyor
Sociologist

Safety Officer
Environment Officer
Other Key Staff

Foremen
0] Earthworks

(if)  Bituminous
works

(iif)  Concrete
(iv) Pavement

(v)  Drainage

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s
headquarters and from the Contractor’s site office to direct and execute the work together with their
gualifications, experience, position held and nationality in accordance with Clause 15.2 and 16.3 of the
Conditions of Contract Part Il (where required, use separate sheets to add extra data for column 4). Bidders
shall attach signed and certified CVs of all key staff.

I certify that the above information is correct.

(Signature of Bidder) (Date)
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SCHEDULE 7: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDDER IN THE LAST

FIVE YEARS
DESCRIPTION OF WORKS NAME AND VALUE OF WORKS (KSHS) * | YEAR
ADDRESS OF COMPLETED
CLIENT /REMARKS

A) Non-completed Works

B) Completed Works

C) Specific Construction
Experience

I certify that the above works were successfully carried out by me (the bidder).

(Signature of Bidder)

*Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days before date of

BID opening.
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SCHEDULE 8: SCHEDULE OF ONGOING PROJECTS

DESCRIPTI

NAME AND | DATE OF DATEOF |VALUE | VALUE PHYSICA
ON OF ADDRESS | COMMENCEME | COMPLETI | OF COMPLETE | LLY
WORKS OF CLIENT | NT ON WORKS | DUPTO COMPLET
(KSHS) | DATE % ED UP TO
DATE %

I certify that the above works are being carried out by me and that the above information is correct.

(Signature of Bidder)
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SCHEDULE 9: SCHEDULE OF LOCAL LABOUR BASIC RATES

LABOUR CATEGORY MONTH/SHIFT/HOUR UNIT RATE SHS

NOTE: Categories to be generally in accordance with those used by the Kenya Building Construction
Engineering and Allied Trade Workers Union

I certify that the above information is correct.

Date Signature of Bidder
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SCHEDULE 10: FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last five calendar years
and estimated projection for the next two years with certified English translation where appropriate.
2 Give turnover figures for each of the last five (5) financial years. Quote in millions and decimal
thereof.
Year Year Year Year Year
Ksh. Ksh. Ksh. Ksh. Ksh.
Roadworks

Other civil Engineering works

Other (specify)

Total

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL STATEMENTS OF

THE LAST THREE (3) FINANCIAL YEARS

Year

Year

Year

KShs.

KShs.

KShs.

1. Total Assets

2. Current Assets

3. Bank Credit Line Value

4. Total Liabilities

5. Current Liabilities

6. Net Worth (1-4)

7. Working capital (2+3-5)

@) Name/Address of Commercial Bank providing credit line

(b) Total amount of credit line KShs

Attach certified copies of financial bank statements of the last three years.

Attach a certified copy of Undertaking of the Bank to providing the credit.
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SCHEDULE 11: OTHER SUPPLEMENTARY INFORMATION

1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’ reports etc.
List them below and attach certified copies.

2. Evidence of access to financial resources to meet the qualification requirements. Cash in hand, lines of
credit etc. List below and attach copies of supporting documents

3. Name, address, telephone, telex, fax numbers of the Bidder’s Bankers who may provide reference if
contacted by the Contracting Authority.

4. Information on current litigation in which the Bidder is involved.

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS)

I certify that the above information is correct.

Date Signature of Bidder
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SCHEDULE 12: WORK METHODOLOGY

Give a brief description of how you intend to carry out the work including traffic management, quality

assurance of works and any designs to be carried out by the Bidder, in not less than five (5) pages and not
more than fifteen (15) pages.
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SCHEDULE 13: BIDDER INFORMATION FORM FOR JOINT VENTURE

Bidder Information Form

Date:

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:
[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[0 Atrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above.

1 Incase of JV, letter of intent to form JV or JV agreement.

L1 In case of Government-owned enterprise or institution documents establishing:
e Legal and financial autonomy
e Operation under commercial law
o Establishing that the Bidder is not dependent agency of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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Information Form for JV Bidders

(to be completed for each member of Joint Venture)
Date:

Bidder’s Joint Venture name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:
Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

1 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above.

1 In case of a Government-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and absence of dependent status.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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SECTION 8: FORM OF AGREEMENT

hereinafter called “the Contractor" of the other part.

WHEREAS the Employer is desirous that certain works should be executed, viz.

UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS STANDARD-PHASE Il (BAZAAR
ROAD) IN KIAMBU MUNICIPALITY

and has accepted a Bid by the Contractor for the execution completion and maintenance of such works

NOW THIS AGREEMENT WITNESSETH as follows:

In this agreement words and expressions shall have the same meanings as are respectively assigned to them

in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
-ThesaidBID dated .............c.ooveviivininnnnnn,

-The Conditions of Contract

- The Standard and Special Specifications

- The Priced Bill of Quantities

- The Letter of Acceptance

- Schedules of Supplementary Information

-The Drawings

-Other documents as may be agreed and listed

All aforesaid documents are hereinafter referred to as "The Contract”.
In consideration of the payment to be made by the Employer to the Contractor, the Contractor hereby
covenants with the Employer to execute, complete and maintain the works in conformity in all respects with

the provisions of The Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution, completion and

maintenance of the works the Contract Price at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereto

affixed (or have hereunto set their respective hands and seals) on the day and year first above written.
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SIGNED AND DELIVERED

By the said EMpPloyer:
Chief Officer,
Municipal Administration & Urban Development (MAUD)
For and on behalf of the said Employer.
Inthe presence Of:
(Name and Designation of Witness)
(Signature of Witness)
(Address of witness)
By the said CoNtraCtor: ..o i
Inthe presence Of:

(Address of witness)
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PERFORMANCE BANK GUARANTEE

To

Chief Officer,

Municipal Administration& Urban Development (MAUD)
County Government of Kiambu

P.O Box 2344-00900

KIAMBU, KENYA

WHE R E AS o (hereinafter called “the
Contractor™)

has undertaken in pursuance of TENDER NO. CGK/MAUD/KUSP/KBU/1-2/18/19

Dated .....ccovvvieiiiiniiiiiiiiinnen. to execute the UPGRADING OF KIAMBU BYPASS ROAD TO

BITUMINOUS STANDARD-PHASE 11 (BAZAAR ROAD) IN KIAMBU MUNICIPALITY

, (hereinafter called the “Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified in the Appendix to Form of Bid as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, up to a total of

.................................................................................................... (amount in words)

and we undertake to make payment to you, upon your first written demand and without cavil or argument,
any sum or sums within and up to the limits as aforesaid without your needing to prove or show grounds or
reasons for the sum specified therein.

We hereby waive the necessity of you demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract Documents which may be made between you
and the Contractor shall in any way release us from any liability under this Guarantee and we hereby waive
notice of any such change, addition or modification.

This Guarantee shall be valid until 28 days after issuing of the Taking Over Certificate.

SIGNATURE AND SEAL OF BANK .. ..ot

=TT S Fea Y ) o7

NAME OF DANK . ..o e e
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SECTION 10: STANDARD SPECIFICATIONS

The Standard Specifications referred to in this document is the Standard Specifications for Road and Bridge
Construction, 1986 Edition published by the Ministry of Transport and Communications. This document
shall form part of The Contract

Work shall be carried out in accordance with the Standard Specification except as supplemented or revised in
the Special Specification.
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SECTION 1 - GENERAL
100 SPECIAL SPECIFICATIONS.

Special specification is supplementary to the Standard Specifications and the two must be read in
conjunction. In any case where there appears to be conflict between the two then the Special
Specifications will take precedence

When the term “Period of Maintenance” has been used in the Standard Specifications, it shall be changed
to “Defects Liability Period”.

101 LOCATION AND EXTENT OF THE CONTRACT.

The site of the works shall be the area within the road reserve and any other places as may be designated
in the Contract. The works involve re-construction to bitumen standard of the project road including
junctions, and also installation of drainage facilities such as pipe culverts etc. all as per drawings and
relevant documentation issued for the works. Any other works shall be as directed by the Engineer.

102  EXTENT OF CONTRACT.

The major works to be executed under the Contract comprise mainly of but are not limited to the
following:

1. Site clearance and top soil removal.

2. Earthworks. Processing, watering and compaction of existing material as sub grade to receive the
pavement layers as per the design and specifications. Cut and fill.

3. Construction of a 225mm thick layer of natural material as sub base for widened section of the
carriageway and shoulders.

4. Construction of a 150mm thick layer of natural material (hand packed Quarry stones) as base for

the carriageway and shoulders.

Apply 35mm asphaltic concrete type | 0/14 as wearing course/overlay

Apply 50mm asphaltic concrete type | 0/14 as wearing course

Construction of standard pipe culverts, stone pitching of open drain and other drainage works.

Construction of footpath.

Installation of road furniture including service ducts, traffic calming measures, kerbs, road

channels, bollards, road signs and road marking.

10. Maintenance of passage of traffic through and around the works.

11. Landscaping works.

12. Maintenance of the works during construction. The defects liability period shall be 12 months.

© o NG

The road carriageway shall be 6.5m wide with footpath of 2.5m width. The side ditch shall be trapezoidal
with its invert level being at least 0.7m below the road level.
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103 CONTRACT DRAWINGS

Contract drawings have been bound in a book of drawings accompanying these Contract Documents as a
separate volume. Additional copies of these drawings that may be required by the Contractor can be
obtained from the Engineer; in which case the Contractor will be required to reimburse the cost of
producing such additional copies.

The Engineer may from time to time, in order to enable the satisfactory completion of the works, revise,
amend or supersede any of these drawings. It shall be the Contractor’s responsibility to construct all
works in conformity with the latest revision, amendment or superseding drawings, provided that the
Engineer has given to the Contractor in writing such reasonable prior notices of intention to revise, amend
or supersede as the nature of the intended change requires, and the relevant drawings have been issued to
the Contractor.

The changed drawings shall entitle the Contractor such reasonable additional payments as provided for in
the Contract, including any abortive work carried out by the Contractor prior to notice of intent to
undertake changes having been given. The Contractor may be required to demolish, alter and/or correctly
rebuild at his own expense any part of the Works not in conformity with the current drawings issued to
him within a reasonable prior notice.

Documents

The following manuals that are important and relevant to the contract, will not be issued with the tender
documents but will be available for inspection during normal working hours at the offices of the
Municipal Engineer

Kiambu Municipality

P.O Box 2344-00900

KIAMBU, KENYA.

Road Design Manual:
Part 1: Geometric Design of Rural Roads
Part 3: Materials and Pavement Design for New Roads

Manual for Traffic Signs:
Part 1: Road Markings
Part 2: Traffic Signs.

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 14 of the Conditions of
Contract, within 21 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of
the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer,

but he shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to
complete the works in the prescribed order and by the prescribed completion date and he shall from time
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to time review his progress and make such amendments to his rate of execution of the works as may be
necessary to fulfil his obligations.

The Contractor shall allow in his programme for construction of trial sections and carrying out tests upon
them as directed by the Engineer in accordance with the provisions of Clause 129 of the Standard
Specification. The time for completion of the Contract shall not be extended because of the time taken to
carry out tests and evaluate trial sections.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that
a continuous and consecutive output of fully completed work is achieved.

107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued is the whole length of the project
road when substantially completed.

109 NOTICE OF OPERATIONS
Add the following sub- Clause.
Notification Terms
It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are
completed and ready for approval, and the contractor shall give sufficient notice to allow control test to be
performed.
Explosive and Blasting
a) The requirements of the Laws of Kenya governing explosives and other requirements and regulations
of Government of Kenya and other authorities shall be complied with.
b) No explosives of any kind shall be used without prior written consent of the Engineer.
c) The Contractor shall be solely responsible for the provision, handling, storage and transporting of all

explosives, ancillary materials and all other items of related kind whatsoever required for blasting.

111  NATIONAL SPECIFICATIONS
Add the following at the end of this clause

“The Contractor shall provide all such specifications not more than 60 days after commencement of
contract and at least 14 days before the execution of work to which the specification is applicable.”

117  HEALTH, SAFETY AND ACCIDENTS
Add the following:
In addition to providing, equipping and maintaining adequate first aid stations throughout the works in

accordance with the laws of Kenya, the contractor shall provide and maintain on site during the duration
of the Contract, a fully equipped dispensary. This shall be with a qualified Clinical Officer / Nurse who
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shall offer the necessary medical advice on HIV and related diseases to the Engineer’s and Contractor’s
site staff. The Contractor shall allow for this in the rates and be responsible for all site welfare

arrangements at his own cost.

DIVERSION OF SERVICES

(@) The Contractor shall acquaint himself with the location of all existing services such as telephone
lines, electricity cables, water pipes, sewers etc., before execution of any works that may affect the
services. The cost of determining the location of the existing services together with making good or
repairing of any damage caused all to the satisfaction of the Engineer shall be included in the BID

rates.

(b) Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of

alteration and relocation of existing services.

Such work will be reimbursed at Contractor’s actual expenditure plus overhead and profit under a

Prime Cost Sum in Bill 1.

(c) The Contractor shall indemnify the Employer against claims originating from damage to existing

services or works.

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS

124

126

The Contractor shall keep in close touch with the Police and the other Government officials of the
area regarding their requirements in the control of traffic, or other matters, and shall provide all

assistance or facilities, which may be required by such officials in the execution of their duties.

INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary
works and construction purposes shall be to the approval of the Engineer but the Contractor will
make all necessary arrangements with the property owners concerned and pay all charges arising
there from. On or before completion of the Contract, the Contractor shall remove all temporary
works and shall restore all such land to the condition in which it was immediately prior to the
occupation thereof as far as is reasonable and practicable. No separate payment will be made to the
Contractor on account of these items and the Contractor must make due allowance for them in his

rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to
appoint competent surveyors who will liaise with the Engineer on matters related to the demarcation

of the existing road reserve, site measurements, removal and reinstatement of existing services.

MATERIALS AND MANUFACTURED GOODS

Notwithstanding the provisions of Clause 126 of the Standard Specification, the Contractor’s
attention is drawn to his obligations with regard to quality and delivery schedule of materials and

goods obtained from suppliers.

Should the Engineer at any time be dissatisfied with any goods and materials intended for use by the
Contractor upon the Works, he shall be empowered to reject the goods and materials and shall order
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that others of acceptable quality replace them. Any more work that may consequently have to be
redone and the costs of the new supplies shall be borne by the Contractor.

INFORMATION FROM EXPLORATORY BORINGS AND TEST PITS

Omit the content of Clause 127 and substitute the following Sub-Clauses: -

FACTUAL MATERIALS REPORT

The Factual Materials Report for this Contract does not form part of the Contract Documents.
However, the Report will be made available for the Contractor's information only, and any
conclusions on issues such as suitability of materials, location of borrow pits, material quantities etc.,
made by the Contractor on basis of the Factual Materials Report, will be at his own risk.

TRIAL SECTIONS

The Contractor shall allow in his programme for constructing trial sections and carrying out tests
upon them as directed by the Engineer. Trials would normally be required at the start of each
pavement layer and if changes of materials, method or equipment deem it necessary as directed by
the Engineer.

The time for completion of the Contract shall not be extended because of the time needed to
construct trial sections and evaluate the tests on them.

At least fourteen days before the work of laying any pavement layer is commenced, the contractor
shall construct trial sections of at least 100 m in length and to the full construction width and the
specified pavement layer thickness. For each trial section, the Contractor shall use the materials, mix
proportions, mixing, laying, compaction plants and construction procedure that he proposes to use for
the main work. The main work of laying the pavement layer shall not be commenced until this trial
has been tested and approved by the Engineer.

No variation in the construction procedure, mix proportions, size, grading or source of any of the
constituents shall be made without the agreement of the Engineer who may first require new trial
sections to be carried out.

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities for the
appropriate items, as if the trial sections were part of the normal work. No separate payment will be
made for trial sections and testing and the Contractor shall be deemed to have provided for this in his
rates.

The Contractor shall make good, at his own expense, any trial sections that fail to meet the specified
standards. The standards shall include, but not be limited to, material quality, layer thickness, levels
and compaction.

STORAGE OF MATERIALS

All materials shall be stored on site in a manner approved by the Engineer and the Contractor shall
carefully protect from the weather all work and materials which may be affected thereby.
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TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of
materials and goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance
with the requirements of the specifications and shall give the results of all the tests carried out. The
Contractor shall provide adequate means of identifying the materials and goods delivered to the site
with the corresponding certificates.

PROGRESS PHOTOGRAPHS

Notwithstanding the provision of Clause 130 of the Standard Specifications, the Contractor shall not
be responsible for taking of progress photographs. Progress Photographs shall be taken by the
Engineer’s Representative and relevant costs charged to the Contractor who will be reimbursed under
Miscellaneous Accounts

SIGNBOARDS

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. The
Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. The boards
shall be prepared, primed and painted cream and lettered in black. The boards shall be of stout
construction, resistant to the effects of weather.

HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND HIS STAFF,
OFFICE AND LABORATORY INCLUDING FURNITURE

Add the following sub-clauses:-
HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR STAFF

The Contractor shall construct, equip and maintain houses (one for type | and three for type Il or
equivalent) for the Engineer’s senior staff. The Engineer’s senior staff houses shall be separate from
that of the Contractor’s staff housing and shall be located to the satisfaction of the Engineer.

Type | and 1l Houses shall be in accordance with the book of drawings and shall be constructed with
permanent materials subject to approval of the Engineer. The Engineer shall approve the design and
construction of the same. They shall be paid for in accordance with Clause 141 of the Standard
Specification, under Bill items 1.01 and 1.02.

The walls shall be made of masonry. All material used shall be new strong, durable and
weatherproof. Ceilings and floor must be properly insulated against heat with approved insulated
material. The floor shall have a level smooth finish covered with PVC tiles. The wet areas shall have
non-slip ceramic tiles. All windows shall be glass, able to be opened, and with mosquito nets. The
building materials shall be mosquito and termite proofed and painted inside and out with two coats of
paint/ varnish, all to the approval of the Engineer.
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The ceilings of houses and verandas shall be lined with ceiling board. All doors are to be fitted with
mortise locks, which must be heavy duty on external doors. All windows shall be fitted with burglar
bars.

The roof cladding shall be with G.I. corrugated sheets or equivalent material. The lounge, bedroom,
bathroom, toilet and kitchen floor will have cement mortar finish floors. The workbenches in kitchen
shall have approved cover. All the sanitary ware shall be vitreous China of approved quality.

All houses are to be provided with a fire extinguisher. All storerooms shall be fitted with at least 3
substantial shelves and kitchens shall be fitted with shelves, drawers and cupboards as instructed.

The Contractor shall provide new furniture, equipment and fittings as listed in Appendix A. The
Contractor should obtain approval of the Engineer for the type and quality of the furniture, fittings
and equipment before ordering.

All houses shall be provided with a piped supply of drinkable water, electricity, gas and kerosene for
the consumption of the Engineer and his staff and the Contractor shall provide all necessary
waterborne sanitation and disposal systems to the satisfaction of the Engineer.

The Contractor shall pay for water, electricity, gas and kerosene consumed, and for the statutory
charges associated therewith.

The Contractor shall be responsible for rubbish disposal by providing outside bins and daily
collection to a central area located to the satisfaction of the Engineer.

Each types | and Il house shall be provided with day and night watchmen and security lights, the cost
of which shall be deemed to have been included in the rates for the houses.

The compound on which the houses will be constructed shall be fenced with a 2m high chain linked
fence and gate with padlock and chain.

This senior staff will generally comprise the following:
Designation Number
Resident Engineer
Assistant Resident Engineer

Materials Engineer
Senior Surveyor

s

HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF

The Contractor shall provide, equip, furnish and maintain 5 No. Type Ill, 7 No. Type IV houses and
10 No. Type V houses for the Engineer’s Junior staff, to be located adjacent to Resident Engineer’s
offices and laboratory (refer to the book of drawings for design details). The actual location of
houses on site shall be subject to approval by the Engineer.

This staff will generally comprise the following:

Designation Number
Senior Materials Technician 1
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Assistant Surveyor

Assistant Materials Technician
Senior Inspector

Inspector

Site Administrator

Clerk / Typist

CAD Operator

Levellers

Chainmen

Laboratory Attendants

CONRPRRRERRERER

LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES

Each house shall be provided with new furniture, equipment and fittings as listed in the Appendices
to this Special Specifications (see Appendix A) and all to the approval of the Engineer.

All the Engineer’s staff houses and furniture / equipment provided as above mentioned shall revert to
the contractor after the completion of the contract.

MAIN OFFICE

The Contractor shall construct and maintain for the duration of the Contract, a furnished and
equipped main office for the Engineer of durable and weather-proof construction, provided with
mosquito-proof and burglar-proof windows and lockable doors and suitably insulated against heat
and cold, all to the satisfaction of the Engineer in respect of the construction, design and location.

The office shall comply with the details shown in the drawings and shall have a clear height of not
less than 2.6 m. The floor shall be of floated concrete, and adequately damp and termite-proof.

A telephone shall also be provided for the Resident Engineer’s office for his exclusive use.

The Contractor shall be responsible for paying all the charges and fees related to the use of the
telephone and shall be reimbursed the same on production of proof of payment.

The office of the Resident Engineer shall be completely separate from that of the Contractor and
shall be fenced with a 2m high chain linked fence and gate with padlock and chain.

Latrines and washrooms graded to staff seniority, together with drinkable water supply and water
borne sewage disposal, shall be provided for the office. The Contractor shall also provide 24 hours a
day electricity supply to the offices and shall allow for any water and electricity consumed and for
any statutory charges associated.

Unless the offices are accessible via an existing paved road the Contractor shall provide an access
road at least 3m wide to the office. Contractor shall also provide 100 square meters covered car
parking area. Both access road and car park shall be surfaced with at least 150 mm of consolidated
gravel properly graded, cambered, drained and culverted.

The offices shall be provided with day and night watchmen and security lights, the cost of which
shall be deemed to have been included in the rates for the offices.
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MAIN LABORATORY

The Contractor shall provide and maintain for the duration of the Contract, a main laboratory
complying with details shown on the standard drawings or equivalent, to the satisfaction of the
Engineer. The building shall be of durable and weatherproof constructions, provided with mosquito-
proof and burglar proof windows and lockable doors and suitably insulated. The laboratory shall be
sited adjacent to the Resident Engineer’s main office.

The laboratory shall have piped potable water supply and a continuous electricity supply adequate for
lighting, heating and operating the laboratory equipment.

The laboratory shall have a height from floor to ceiling of not less than 2.75 metres and all rooms
shall be fitted with electric lighting and power points as instructed by the Engineer, and each door
shall be fitted with a good quality mortise lock and provided with two keys.

Soaking tanks for CBR specimens shall be provided at floor level in the laboratory. Concrete cube
curing tanks of adequate size shall also be provided. Both the CBR tanks and concrete cube curing
shall have drainage pipes built in.

The following rooms and facilities shall be provided in the Laboratory: -
a) Office

This room shall have a total floor area of not less than 14 square metres and a total window area of
not less than 2 square meters. The door and windows shall be fitted with fly screens covered with
mosquito gauze. The floor shall be of concrete with a float finish. The walls shall be lined and ceiling
provided.

A display board of soft board or similar approved material, with a minimum surface area of 3 square
metres shall be provided and securely fixed to the wall.

b) Main Laboratory Room

This room shall have a total area of not less than 55 square meters and a total window area of not less
than 7 square metres. The external entrance shall be a double door and single doors shall be provided
for access to the adjacent offices. The external door and all windows shall be fitted with fly screens
covered with mosquito gauze.

The floor shall be of concrete and float finished. The room shall be fitted out as indicated by the
Engineer with three rigidly constructed work benches each minimum 2 metres long by 1 metre wide
by 1 metre high and with top comprising either metal lined hard wood or steel float finished concrete
at least 75 mm thick and suitably reinforced, with a sink minimum size 600 mm long by 450 mm
wide by 300 mm deep fitted with a tap and waste pipe. Wall shelves, 450 mm in width and having a
surface area of at least 6 square metres, shall be provided and securely fitted.

Two display boards of soft board or similar approved material, each with minimum area of 3 square
metres, shall be securely affixed to the walls as directed by the Engineer.

c) Store Rooms
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These rooms having a total floor area of not less than 20 square metres shall be provided adjacent to
the main laboratory building in a position to be indicated by the Engineer.

d) Concrete Slab for Sample Drying

A reinforced concrete slab 150 mm thick and of total area not less than 20 square metres shall be
provided adjacent to the main laboratory building in a position to be indicated by the Engineer. The
slab shall have a smooth finish to the satisfaction of the Engineer.

The Engineer’s laboratory shall be provided with day and night watchmen and security lights, the
cost of which shall be deemed to have been included in the rates for the laboratory.

LABORATORY EQUIPMENT

To be provided as per list provided in the Appendices to this Special Specifications (see Appendix
C).

SURVEY EQUIPMENT

The survey equipment to be provided shall be as per list included in Appendix C to this Special
Specifications.

The payment to comply with this requirement is provided in the relevant item of the Bills of
Quantities and ownership of all equipment shall revert to the Employer after the completion of the
Works.

MOBILE PHONES FOR ENGINEER’S STAFF AND OFFICE

The Contractor shall, if so instructed by the Engineer provide, connect and maintain mobile phones
for the exclusive use by the Engineer and for the duration of the contract. The Contractor shall

provide air-time for these mobile phones as directed by the Engineer and be reimbursed against
Engineer’s miscellaneous account.

TIME FOR ERECTION OF THE ENGINEER’S STAFF HOUSES, OFFICE AND
LABORATORY

Amend the following: -

COMPLETION TERMS

All houses, office and laboratory shall be available not later than ninety days after the Engineer’s
order to commence work.

The Contractor’s attention is drawn to Clause 133 of the Standard Specification which states that the
Contractor is responsible for the cost of any temporary arrangement for accommodation, transport
etc., if he should fail to provide the same within this period.

TEMPORARY ACCOMMODATION AND OFFICE FOR THE ENGINEER’S STAFF
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During the period between the Engineer’s order to commence and the time at which the Contractor
becomes responsible for the Engineer’s accommodation, the Contractor will be instructed to pay the
cost of temporary accommodation and office for the Engineer’s staff. Reimbursement of these costs
will be made under a separate item in Bill No. 1 of the Bills of Quantities.

INSURANCE AND OWNERSHIP OF THE ENGINEER’S STAFF HOUSES, OFFICES,
LABORATORIES, FURNITURE AND EQUIPMENT

Amend the following: -
INSURANCE

All buildings, furniture and equipment provided by the Contractor for the Engineer’s staff houses,
offices and laboratory shall be insured by the Contractor against any loss or damage by accident, fire
and theft for the duration of the Contract Works, until the buildings revert to the Contractor. Theft
insurance shall include all furniture and personal effects of the occupants of the houses as well as the
items in office and laboratory. No separate payment will be made for this provision and all costs for
complying with the above will be deemed to have been included in the Contractor’s rates.

OWNERSHIP
Amend the following: -

The office and the laboratory provided as per the foregoing details shall revert to the Contractor at
the end of the contract. However, the equipment and furniture to be provided and as per list given
under Appendix C to this Special Specifications shall revert to the Employer. No separate payment
will be made for the transfer of ownership of the latter and costs in meeting this requirement will be
deemed to have been included in the Contractor’s rates.

MAINTENANCE OF THE ENGINEER’S STAFF HOUSES, OFFICES LABORATORIES,
FURNITURE AND EQUIPMENT

In 1% paragraph, delete “until the end of the Period of Maintenance” and substitute “till the issuance
of the Taking-Over Certificate for the whole of the Works, and if required for a period thereafter
until the Contractor has completed any outstanding work.”

Add the following at the end: -
PROVISION OF MAINTENANCE AND SECURITY

The Contractor shall maintain all furniture and equipment provided by him in a useable state of
repair and shall replace promptly any item that becomes unserviceable or is lost.

The Contractor shall provide cleaners, day and night watchmen for housing camp and offices as

directed or instructed by the Engineer on site, the cost of which shall be included in the rates for
providing houses, offices and laboratory.

ATTENDANCE UPON THE ENGINEER AND HIS STAFF

The Contractor shall pay wages (including all overtime) to fulfil the requirements of Clause 137 of
the Standard Specification including all allowances for the following: -
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Administrative Assistant 1 No.

Clerk / Typist 1 No.
Chainmen 6 No.
CAD Technician 1 No.
Laboratory Attendants 4 No.
Levellers 2 No.
Labourers 6 No.

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF
PAYMENT

The Contractor shall when instructed to do so provide and maintain in good working condition for
the exclusive use of the Engineer and his staff throughout the contract, brand new vehicles, right
hand drive, diesel powered and fitted with air-conditioner, CD/mp3 music player, Air bags and
power steering as described below. The Engineer will approve the type of vehicle and confirm the
number of each type to be provided.

1No. Type 2 — new Turbo diesel propelled 4WD Twin Cab Pick-up vehicle of minimum engine
capacity 2,500cc.

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide
competent drivers during normal working hours and whenever required by the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide an
acceptable equivalent replacement vehicle until such time as the original vehicle is repaired to the
satisfaction of the Engineer and returned for use.

Payment for the vehicles (up to 4,000Km per veh. month), shall be by vehicle months. Payment for
mileage above 4,000Km per vehicle month, shall be made at a rate per Kilometre. These payments
shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. The
rate shall include any overtime the drivers might be due or any other allowances in addition to the
normal working hours. Payment shall be made under appropriate items in the Bills of Quantities.

The vehicle shall revert to the Contractor at the end of the contract.

MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general receipted accounts for
such items as stationary, stores and equipment, or make payments for claims and allowances for the
supervision personnel; or the Engineer may direct the Contractor to purchase or pay for the above.
The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

PAYMENT OF OVERTIME FOR ENGINEER’S STAFF
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In the last line delete the words “shall be at the Contractor’s expense” and substitute with “including
the approved percentage for administrative overheads shall be paid by the Contractor to the
Engineer”.

Add the following;

If the Contractor wishes to execute permanent works outside the Engineer’s normal working hours as
stated in Clause 108 of the Standard Specification, then the payment for overtime for the Engineer’s
junior staff shall be reimbursed in full by the Contractor to the Engineer plus a 20 percent additional
amount to cover for the Engineer’s administrative overheads.

In addition to the support staff provided by the contractor under Clause 137 above, the following
Engineer’s staff shall also be considered inclusive with regard to implementation of provisions under
this Clause 140;

Designation Number
Assistant Resident Engineer 1
Materials Engineer
Senior Surveyor
Senior Materials Technician
Assistant Surveyor
Assistant Materials Technician
Senior Inspector
Inspector

S

If the Contractor wishes to execute the works on regular basis outside the Engineer’s normal working
hours as given in Clause 108, over a prolonged period, the Engineer may, if he deems it necessary,
employ additional supervisory staff for which the required salaries, plus twenty (20%) percent
additional amount to cover for the Engineer’s administrative overheads shall be reimbursed in full by
the Contractor to the Engineer. In addition, the Contractor shall provide the required accommodation
for such staff at his own cost. The Contractor shall not be reimbursed any of these costs.

MEASUREMENT AND PAYMENT

Item: Preliminary Item
Delete the contents of Sub-Clause 141 (a) entirely and substitute with: -

“No Preliminary item has been included in this Contract. All Contractor’s mobilisation and general
costs shall therefore be included in relevant rates in the Bill of Quantities.”

Item: Progress Photographs
Delete this Sub-Clause

ENVIRONMENTAL PROTECTION
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Further to the requirements of Clause 19.1 of the Conditions of Contract, the Contractor shall be
responsible for the following measures to protect the environment:

1. Compliance with national and local statutes and regulations relating to protection of the environment.
The Contractor will be responsible for familiarizing himself with all existing national and local
legislation in this regard.

2. All construction activities shall be carried out using the best possible means to reduce environmental
pollution such as noise, dust and smoke. All vehicles and plant shall be regularly serviced in
accordance with the manufacturer’s recommendations to ensure that they operate efficiently and
without excessive noxious emissions. The Engineer will have the authority to instruct the Contractor
to temporarily cease operations and/or remove from the site vehicles or plant which do not comply
with this requirement, until such time that he is satisfied that best practicable means to reduce
environmental pollution to a minimum are being used.

3. The Contractor shall at all times maintain all sites under his control in a clean and tidy condition and
shall provide appropriate and adequate facilities for the temporary storage of all waste prior to proper
approved disposal.

4. The Contractor shall be responsible for the safe transportation and disposal of all waste generated as
a result of his activities in such a manner as will not give rise to environmental pollution in any form,
or hazard to human or animal health. In the event of any third party being employed to dispose of
waste, the Contractor shall be considered to have discharged his responsibilities under this clause
from the time at which waste leaves sites under his control, providing that he has satisfied himself
that the proposed transportation and disposal arrangements are such as will not give rise to pollution
or health hazard.

5. The Contractor shall be responsible for the provision of adequate sanitary facilities for his workforce,
and that of his sub-contractors, at all construction and ancillary sites. The Contractor shall not allow
the discharge of any untreated sanitary waste to groundwater or any surface watercourse.

Prior to the mobilization of the workforce the Contractor shall provide details of proposed sanitary
arrangements to the Engineer for approval, such as will allow him to assess whether or not the
proposed facilities are adequate and are unlikely to pollute water resources, and also that the facilities
will be properly operated and maintained.

6. All concrete and asphalt plants shall be operated and maintained in accordance with the original
manufacturer’s specifications and manuals, and in such a manner as to minimize emissions of
hydrocarbons and particulates. If, in the opinion of the Engineer, the operation of such plant is
causing, or is likely to cause nuisance or health problems to site staff or the general public, the
Contractor shall carry out such work as is necessary to reduce emissions to an acceptable level within
a time-scale agreed with the Engineer.

7. The Contractor shall regularly dowse with water all exposed dirt surfaces to reduce dust levels.
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The Contractor shall take all reasonable measures, at all sites under his control, to prevent spillage
and leakage of materials likely to cause pollution of water resources. Such measures shall include,
but not be limited to the provision of bunds around fuel, oil and bitumen storage facilities, and
provision of oil and grease traps for servicing and fuelling areas. Prior to construction of such
facilities, the Contractor shall submit details of pollution prevention measures to the Engineer for his
approval.

The Contractor shall be responsible for ensuring that exposed surfaces are re-vegetated as
construction progresses, all to the satisfaction of the Engineer. The removal of trees shall be kept to
the minimum necessary to accommodate the Permanent Works.

Prior to the removal of any trees the Contractor shall inform the Engineer of the intended operation
and obtain the permission of the Engineer for the removal of the trees. If any tree is removed without
permission the Contractor shall replant another approved tree at no additional cost to the Employer.

The Contractor shall ensure that fires, except for controlled fires for burning rubbish, do not start
within the Site or in the environs thereto as a result of the works or from the actions of his
employees. The burning of waste, such as vehicle tyres causing noxious emissions is prohibited.
The Contractor shall have available at all times trained fire-fighting personnel provided with
adequate fire-fighting equipment to deal with all fires. The Contractor shall additionally at all times
provide sufficient fire protection and fighting equipment local to parts of the Works which constitute
particular fire hazards.

The contractor shall as instructed by the Engineer carry out off — road mitigation measures to the
approval and satisfaction of the Engineer and to the required standards. The contractor shall obtain
Environmental mitigation licence for the same and also comply with Environmental Management
Coordination Act (EMCA) 1999, and Environmental Impact Assessment (EIA) and Environmental
Audit (EA) Regulations 2003.

No separate payment shall be made in respect of this Clause 142 and the Contractor shall be deemed
to have allowed in his general rates and prices for the cost of complying with the requirements of this
Clauses.

RECTIFICATION OF TITLE DEEDS

Properties acquired during construction of the road will need to have their title deeds rectified with
the Commissioner of Lands. The Contractor shall pay, on instruction from the Engineer, the cost of
rectification of title deeds of the affected properties. Contractor will be reimbursed under the Prime
Cost sum allowed for land acquisition in Bill 1.

Contractor’s overhead shall cover his administration and liaison with the Commissioner of Lands.
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Payment will be under appropriate items in the BoQ.

COPIES OF ORDERS AND REQUISITIONS

The Contractor shall provide the Engineer with copies of all orders for supply of materials and goods
required in connection with the works as the Engineer may require.

SHORTAGE OF BITUMEN AND OTHER MATERIALS

The Contractor shall make provisions for obtaining bitumen and other materials required for the
Contract if they are not available locally. In particular, the Employer shall not be liable for any
additional costs due to local lack of bitumen or any other materials.

COMPLIANCE WITH SPECIFICATIONS

All materials, plant, labour and workmanship in and connected with the execution of the works shall
be the best of their respective kinds without regard to any trade terms and the Contractors shall
comply in these and all other respect with the relevant clauses and shall carry out the contract in a
proper and workmanlike manner and in strict accordance with the working drawings and instructions
of the Engineer.

BOREHOLE FOR CONSTRUCTION WATER

The Contractor will source competitively for a drilling sub-contractor registered with the Water
Resources Management Authority (WARMA) to undertake the following tasks;

(i) Carry out a hydrogeological survey for likely ground water sites along the project road and
produce report on the likely construction water sites for the Engineers approval and a final report
for submission to the local water board, WARMA and NEMA.

(if) Obtain the necessary water extraction and drilling permit for 1 No. borehole.

(iii) Drill for the borehole to the recommended depth and install 152mm diameter slotted black pipe or
PVC pipe casings as instructed by the Engineer.

(iv) Install an approved ‘GRUNDFOS’ submersible pipe with an approved control panel.

(v) Provide a 20,000-litre plastic water tank of type ‘ROTO’ or similar on a concrete or masonry
plinth raised at least 2.5metres above ground.

(vi) Run and Service the borehole for the duration of the Contract.

The Contractor will make arrangement to acquire land for the borehole and the whole borehole
infrastructure shall revert to the Employer at the end of the contract.
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The Contractor will be paid on a prime cost basis for his expenses and a percentage to cover cost,
profit and overheads, under relevant items in Bill No. 1.

The Contractor will be reimbursed his expenses for Land acquisition under the relevant item in Bill
No. 1.

GENERAL STD AND HIV/AIDS ALLEVAITION MEASURES

The Contractor shall advise all Site staff and labour (including all the Contractor’s employees, all
Sub-Contractors’ and Consultants’ employees, and all truck drivers and crew making deliveries to
Site) of the dangers and impact of Sexually Transmitted Diseases (STD) in general and HIV/AIDS in
particular. To this end, the Contractor shall conduct Information, Education and Consultation (IEC)
campaigns at least every other month, addressed both to the aforementioned Site staff and labour and
to the immediate local communities.

The Contractor shall throughout the Contract (including the Defects Liability Period) also provide,
maintain and operate at least one STD, HIV/AIDS clinic on each Site or make alternative
arrangements with an existing suitably qualified and equipped local clinic. Each clinic shall be
suitably staffed and equipped for the screening, diagnosis and counselling of STD, HIV/AIDS cases
within the Site staff and labour (as defined above). Each clinic shall also provide free treatment of the
general STD cases, while the HIV/AIDS cases shall be put in touch with/referred to the local
National HIV/AIDS programme coordinated by the Ministry of Health.

The Contractor shall also make available at least 100 condoms per year for each member of the
above-mentioned Site staff and labour.

The Contractor shall, throughout the Contract, liaise with the Department of Health Kiambu County
and their designated local representatives or agents, to report progress.
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS
All materials testing shall be in accordance with Section 2 of the Standard Specifications.

202 TESTING BY THE CONTRACTOR
Add the following: -

202.1 CONTRACTOR'S TESTING
The provision of the Engineer's laboratory and testing equipment, as specified in Section 1 of this
Special Specification, does not relieve the Contractor of his obligation to provide laboratory and
testing equipment and execute his own testing, in conformity with the specified requirements in the
Standard Specification.

204 SIEVES
Add the following: -

204.1 SIEVE SIZES
A standard set of sieves for general use shall consist of the following sieve sizes mm: 100-63-50-
37.5-25-20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075 mm. The sieves from 0.425 to 0.075
mm shall be suited for wet sieving.

205 SOILS AND GRAVEL

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the
CBR of the material shall be determined at the specified state of compaction;

a) After four days soaking in the case of neat materials and
b) After seven days curing plus seven days soaking in the case of cement/lime improved materials

211 BITUMINOUS BINDERS
(c) Requirements
(i) Straight run bitumen

In addition to the requirements of the Standard Specification the ash content of penetration grade
bitumen shall not exceed 5 % by weight
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SECTION 3 -SETTING OUT & TOLERANCES

301 SETTING OUT

a)

b)

General
Add the following:

If the traverse points to be used for the setting out are close to the existing carriageway and interfere
with construction works then the Contractor will have to relocate them to a location where they will
not be disturbed. The co-ordinates and heights of all traverse points so located shall be listed and
provided to the Engineer for checking and/or approval. Contractor shall also monument the new
centreline every 200m along straight and all salient points along curves by a pin in the concrete
beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm
long with 25mm exposed to the air, sticking out form its top surface. This pin shall be co-ordinated
and heighted and result of the same shall be provided to the Engineer for approval. Cost of these
works shall be included in the rates as no separate item has been provided.

Commencement of the works shall not be permitted until this basic survey data has been provided and
approved by the Engineer for at least 5 Kms of the road.

Detailed Setting Out
Add the following:

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground
and painted white above the ground. The offset from centre line shall be indicated by small nail
20mm to 25mm long with its head driven flush with the top of the peg. Chainages, offset and
reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the
Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor
shall take cross-sections again and submit the copy of the same to Engineer for agreement. These
cross-sections shall then be used as basis of measurement for all subsequent layers, unless otherwise
stated.

302 TOLERANCES

Add the following:

()

(k)

Pavement Widths
For Pavement widths for subbase, base and wearing course, the allowable tolerances shall be 0 to
+50 mm.
Pipe Culverts
The maximum deviation from the specified line of a drainage pipe shall be: -
Horizontal -  25mmin 3.0 m
Vertical - 30mmin10.0m
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SECTION 4 - SITE CLEARANCE AND TOP SOIL STRIPPING
SITE CLEARANCE
Site Clearance shall be carried out as directed by the Engineer.

Add the following as the last paragraph in Sub-clause (a):

Site clearance is not required over the gravelled width of existing road and shoulders. No
measurement and payment for site clearance will be made for this width. The remaining area within
the road reserve including sides of existing embankments and cuttings shall be cleared as instructed
by the Engineer. This operation shall also include the removal of all trees, except for some trees as
directed by the Engineer. The Contractor shall provide paint and all the assistance the Engineer may
require to mark the trees which should not be removed during site clearance.

The Contractor shall take care not to uproot or damage trees which are within the road reserve but
outside the construction width. After the Contractor has staked out the extent of the road, the
Engineer, with the assistance of the Contractor, shall mark out the trees to be removed. After
removal, the trunks and branches of these trees shall be cut up into pieces not more than 2.0m in
length, transported and neatly stored at the nearest County Offices or otherwise in a position to be
indicated by the Engineer. No additional payment shall be made for complying with these
requirements and it is deemed the Contractor will have included its cost in the rates for site clearance.

REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly
constructed drains, drainage channels, and accesses.

REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove any structure and payment
for this shall be made on day works basis.
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SECTION 5 - EARTHWORKS
PREPARATION PRIOR TO FORMING EMBANKMENT
Add the following at the end:

Where benching is required for existing pavement or embankment slope to accommodate
earthworks, subgrade or subbase for widening the road, the rate for compaction of existing ground
shall be deemed to cover this activity.

Excavation in the existing road shall be kept dry. In the event of water penetrating the underlying
layer, construction of the subsequent layers shall be postponed until the underlying layers are dry
enough to accommodate the construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically and
perpendicular to the direction of the travel. The step shall be 500 mm perpendicular to the direction
of the travel and 150 mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that specified
density is achieved.

In cuttings, the contractor shall excavate to a level that would accommodate the 325mm subgrade
and the existing ground below this MUST be processed and compacted in accordance with clause
504 of the standard specifications.

505 CONSTRUCTION OF EMBANKMENTS

Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other undesirable
material shall not be used, unless specifically directed by the Engineer. Unsuitable material shall
include:

(i) All material with CBR Values of less than 2%

(ii) All material containing more than 5% by weight of organic matter (such as topsoil, material
from swamps, mud, logs, stumps and other perishable material)

(iii) All material with a swell of more than 3% (such as black cotton soil)

(iv) All clay of plasticity index exceeding 50.

(v) All material having moisture content greater than 105% of optimum moisture content (Standard
Compaction)

Subgrade

Improved Subgrade layer, 325mm thick shall be required below the formation layer and shall be
formed as below;

(i) Existing pavement layers shall be scarified and spread to required width, extra material added
from approved borrow sites as necessary, and the whole layer processed and compacted as
specified to a thickness of 325mm.
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(ii) The material forming the improved subgrade shall be of Soil Class S4 minimum with CBR of not
less than 10% and a swell of less than 1% measured after a 4-day soak. The full layer of 325mm
shall be compacted to a 100% MDD (AASHTO T99).

Payment for laying the improved subgrade as per requirements in (i) and (ii) above shall be done
under item 5.06 of BOQ. No extra payment will be made for haulage of supplementary subgrade
material from borrow pits and all costs shall be deemed to have been factored in the rate entered
against item 5.06.

Where the insitu material shall be deemed substandard or weak due to say wet spots, the Engineer
may instruct that the material forming the existing pavement first be removed to stockpile and the
resultant exposed surface be scarified, re-processed and re-compacted as specified under Clause 504
before laying the improved subgrade material. The removal to stockpile of the existing pavement
material shall be paid for under item 5.03 of BOQ.

Where the Engineer shall deem it necessary to protect the pavement layer from water seepage,
subsoil drains in form of rockfill wrapped in filter fabric shall be installed at suitable depths below
the pavement as instructed (refer to Clause 814 of the Special Specifications). The rockfill and the
filter fabric shall be measured in terms of cubic metres and by square metres respectively and
payments made under appropriate items of the BOQ.

Embankment repair

Where directed by the Engineer, any localised filling in soft or hard material shall be executed in
accordance with Clause 505.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of
100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any
and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s)
as applicable.

At locations adjacent to structures (up to 100m away from structure), all fill above ground level up to
the underside of the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case
of fill around box culverts this should be carried out for the full width of the fill and for a length
bounded by the vertical plane passing through the ends of the wingwalls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade
material (i.e. material immediately below formation) in cut areas shall not be carried out by the
contractor in areas where the formation is formed in hard material, unless specific instructions to the
contrary are issued by the Engineer.

Where improved sub-grade material shall be required, the material shall have a CBR greater than

14% and this shall be compacted and finished to the same standards and tolerances as those required
for normal subgrade and clauses in the specifications applying to normal subgrade shall also apply.
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MASS-HAUL DIAGRAM

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been provided with the
Documents. The Contractor shall be responsible for locating suitable materials for constructing
earthworks along the alignment and elsewhere and shall include in his rates for fill, spoil and for the
cost of haulage”.

BORROW PITS
The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be obtained from
borrow pits to be located and provided by the Contractor but to the approval of the Engineer contrary
to what has been stated.

SIDE DRAINS

Whenever excavation works in side drains constitutes a separate operation from the bulk earthworks,
such excavation shall be classified as catchwater drains under Section 8 of the Specifications

MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction
of fill in soft material shall allow for the requirements of clause 508 of the special specification and
no extra payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99).

(h) Delete the text and replace: -

Item: Fill in soft material for improved subgrade
Unit: m?3

The rate shall include;

o Scarifying and spreading the existing pavement material to the required pavement
width

e Provision of additional subgrade material meeting the specified quality — where
required — from approved borrow sites

e  Trimming, shaping and compaction of the improved subgrade to 100% MDD
(AASHTO T99) in two layers as to achieve the total thickness of 325mm.
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS
GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except
for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with
the Standard and Special Specifications, and for the procurement, Winning, haulage to site of these
materials and all costs involved therein. Similarly, the contractor will be responsible for the provision
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should
there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the
works the Contractor may utilise this subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of
Quantities.

SAFETY AND PUBLIC HEALTH REQUIREMENT

Add the following to Clause 605:

When working the material sites, the Contractor shall time and arrange his works in such a way that
at no times the public safety is endangered in any way.

SITE CLEARANCE AND REMOVAL OF TOPSOIL AND OVERBURDEN

Add the following to Clause 607:

Faces of quarries or borrow pits being higher than 4 metres shall be shaped and stepped with benches
1.5 m wide, sloping 1:10 out of the face at an interval of 4 metres height. All quarries and borrow

pits shall be permanently fenced with 5-strand barbed wire which shall be located 5 metres off the
edge of the face.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD
(AASHTO T.99) immediately before structures are constructed.

Paragraph 4, last line: - Replace "95%" with "100%".
BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where such
work constitute permanent works. Works done for road deviation or other temporary works shall not
qualify for payment.

STONE PITCHING

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure shall
consist of sound unweathered

rock approved by the Engineer. The stone as dressed shall be roughly cubical in shape with
minimum dimensions of 150 x 150mm for normal thickness of stone pitching. Cement mortar
Grouting will be done for all stone pitching areas and the top line of the stone pitching should be
grouted/sealed with concrete class 15/20. The cement shall be mixed with sand in the ratio of 1:3 by
volume to form the grout.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid,
interlocked and rammed into the material to give an even finished surface. Soil erosion is rampant
along the project location and this can be minimised by ensuring that proper protection works is
carried out along the drains using stone pitching. Most of the sections shall be stone pitched
especially areas where we have steep slopes to minimise undermining of the road by rain water or as
may be instructed by the Engineer.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and notify
the Engineer for his agreement of the extent of the Works required and his approval and instructions
to proceed with the Works. Stone Pitching Repair and reconstruction shall be carried out in
accordance with Clause 710 of the Standard Specifications.

GABIONS
Where instructed by the Engineer the Contractor will install gabions as protection works to washout

areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711
of the Standard Specification.
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In cases where existing gabions have been damaged, the Contractor shall identify them and notify the
Engineer for his agreement of the extent of the Work required and his approval and instructions to
proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels
and grades as directed by the Engineer, and in accordance with Clause 711 of the Standard
Specifications and reconstruction with new gabions and other necessary materials as necessary. The
damaged gabions shall be recovered and transported to the County Government of Kiambu yard.

RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall
and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to
stone pitching of drainage channels, existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid,
interlocked and rammed into the material to give an even finished surface. The interstices of the
Pitching shall be rammed with insitu material. The insitu material immediately behind the pitching
shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99)

BACKFILL BELOW STRUCTURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804
of the Standard Specification.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS

EXCAVATION FOR CULVERTS AND DRAINAGE WORKS
In the Standard Specifications, make the following amendments: -

(@) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and
insert "100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked
or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including concrete surround,
bedding, inlet and outlet structures.

The void left after removal of culvert pipes shall be widened as necessary to accommodate new
concrete bedding, pipe and haunching in order to accommodate replacement 600mm or 900mm
diameter pipe culverts as shall be directed by the Engineer. The payment of this work shall be
per linear metre of pipes removed.

(c) Removal of Other Existing Drainage Structures

Where instructed by the Engineer, the Contractor shall demolish or remove any other structure
and payment for this shall be made on day work basis.

(d) Excavation for Culverts and Drainage Works
The Contractor shall carry out all excavations for new culverts and drainage works to the lines,
levels, inclinations, and dimensions shown on the drawings or as instructed by the Engineer.

EXCAVATION IN HARD MATERIAL
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" insert
the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or boring and
wedging or the use of a mechanical breaker fitted with a rock point in good condition and operated
correctly. Boulders of more than 0.2m?® occurring in soft material shall be classified as hard material.

BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the pipes shall be
bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full length
of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO
T.99).
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In addition to the requirements of the Standard Specification, where inflatable balloon method of
casting culverts in-situ is used, it is essential that thorough pre-construction trials are carried out and
necessary adjustments made to ensure that: -

All concrete used for surround and bedding shall be Class 25/20.

The inner concrete barrel surface immediately in contact with the inflated balloon form during
placing shall achieve Class F3 finish.

Payments for the bedding, pipe culvert and surround shall be made as specified in the standard
specifications. No additional payments shall be made for complying with these requirements where
the balloon method is adopted.

JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand
mortar and provided with fillets on the outside as described in clause 810 of the Standard
Specification.

BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812
Delete paragraph 6 “for pipe culverts ....... depth of 150mm?”, entirely.

Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and replace
with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and

compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid for
separately.

PRECAST CONCRETE OPEN CHANNELS
Add the following to the standard specification clause 813: -
HALF ROUND OPEN CHANNELS

These shall be provided as directed by the Engineer and in compliance with sections 813 and 820 of
the standard specifications.

INVERT BLOCK OPEN CHANNELS

These shall be provided as directed by the Engineer and in compliance with sections 813 and 820 of
the standard specifications.

Where instructed, the Contractor shall excavate, compact the excavated bed to 100% MDD
AASHTO (T.99), backfill as necessary with selected material compacted to 100% MDD AASHTO
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(T.99) and remove surplus material to spoil, provide, lay and joint invert block drains of 300mm
diameter with two side slabs

Precast concrete invert block side drains shall comply with the requirements of BS 340, and shall be
laid in accordance with the drawings.

Precast concrete invert block drains and side slabs shall be formed of concrete of the class specified
and to the dimensions shown on the drawing. Drains shall not normally be laid to a radius of a
curvature less than 10 times the bed width or a diameter of the drain.

Invert block drains shall be constructed in the positions and to the levels and dimensions shown on
the drawings or as directed by the Engineer. The earth sides to such channels shall be neatly finished
to a slope of 1: 1 or such other slope as the Engineer may direct. Invert block drains and side slabs
shall be neatly jointed with mortar consisting of 1:3 cement: sand by volume.

Payment for laying invert block drains of 300 mm dia. inclusive of two side slabs shall be by linear
metre laid as instructed. The rate shall be inclusive of provision and transport of all materials,
excavation, bed compaction and preparation, laying, jointing and disposal of spoil.

SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high-water
table, the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient
instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock material
as specified in clause 815 of the standard specification. Where these drains lie within the carriageway
the carriageway shall be constructed only after the subsoil drain has been completed and approved by
the Engineer

FILTER FABRIC TO SUBSOIL DRAINS

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The provisions
and placing of the fabric shall be in accordance with manufacturer’s instructions and complying with
Clause 804 and 814 of the Standard Specification. Payment shall be in metre square of the fabric
used.

SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard
Specifications and the drawings as shall be provided.
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SECTION 9 - PASSAGE OF TRAFFIC
SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if
necessary, construct and maintain an adequate diversion for traffic complete with all the necessary
road traffic signs.

The contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary
restriction signs, advance warning signs, barriers, temporary bumps and any other device and
personnel equipped with two-way radios to ensure the safe passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all
deviations necessary to complete the works. The contractor should allow for the costs of complying
with the requirements of this clause in his rates.

The contractor will be deemed to have inspected the site and satisfied himself as to the adequacy of
his bid for these works and no additional payments will be made to the contractor for any
expenditure on traffic control or the provision of deviations. The employer shall not be liable for
inadequate prior investigations of this nature by the contractor.

MAINTENANCE OF EXISTING ROAD

The Employer shall hand-over the existing road to the Contractor at the commencement of the
Contract. The Contractor shall be responsible for all repairs and maintenance during the duration of
the Contract. The existing road is gravel and the Contractor shall maintain it with suitable approved
gravel of minimum CBR 20%. The Contractor shall regularly inspect the road and carry out such
repairs and maintenance to the satisfaction of the Engineer. If at any time, the Engineer draws the
Contractor’s attention to a road section which requires maintenance, the Contractor shall promptly
repair the section. The Contractor shall be legally responsible for any accident or damage attributable
to his failure to maintain the road.

CONSTRUCTION OF DEVIATIONS
a) General

In addition to requirement of this clause, the maximum length of deviation road shall be
restricted to 5 Kms at any given time unless otherwise instructed. The Contractor shall
construct and complete deviations to the satisfaction of the Engineer before commencing
any permanent work on the existing road. Also, during these works the contractor is
supposed to provide a detour of adequate pipe culverts for pedestrian and traffic crossing
where there is bridge works.

Contractor will be allowed to open further 5 Km of the deviation road only when 80% of
the permanent work has been completed on first one and he will not be allowed to open
further 5 Km till he has completed first 10 Km of the road and has it opened to traffic.

Where there is an existing side road near the main road, the Contractor shall use this road
as deviation road.
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b) Geometry

The carriageway width of the deviations shall not be less than 6.0m wide and suitable for
2-way lorry traffic unless otherwise specified.

C) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm
compacted thicknesses complying with section 10 of the Standard Specification. The
Contractor shall allow in his rate for removal of any unsuitable material before placing of
gravel wearing course, as this will not be paid for separately.

The Contractor shall be responsible for locating and obtaining suitable gravel for the
construction of deviations. He shall be fully responsible for all payments necessary to
enable him to purchase, excavate, stockpile, transport, lay and compact the gravel. These
costs shall include but not limited to the following

® site clearance,

e stripping and removal of topsoil and any overburden,

® construction and maintenance of haul roads,

® Reinstatement of borrow areas after they become disused.

All works shall be executed in accordance with Clauses 604, 605, 606, 607 and 608 of
Section 6 of the Specification. Contrary to provisions of Clause 610, no reimbursement
for land acquisition shall be done.

In addition to provisions of this clause, Contractor is required to sprinkle water at least 4
times a day at the rate of 1 - 1.4 litres/m? in regular interval to minimise the effects of
dust. Latest sprinkling time shall be one hour before the sunset.

PASSAGE OF TRAFFIC THROUGH THE WORKS
The Contractor shall arrange for passage of traffic through the works during construction whenever it
is not practicable to make deviations. The contractor shall be reimbursed in accordance with the

standard specifications.

Any damage caused by passing traffic through the works shall be made good at the contractor's own
cost.

SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawings at the locations where
the traffic is being carried off the existing road to the deviation and back again to existing road.
The Contractor shall provide ramps and carry out any other measures as instructed by the

Engineer to safely carry traffic from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully
reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 11",
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ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant
authorities to clear any broken down or accident vehicles from the deviations and the main road, in
order to maintain smooth and safe flow of the traffic.

MEASUREMENT AND PAYMENT

(a) Maintenance of existing road

The Contractor will be paid by the cubic metre of compacted gravel used to maintain existing
road.

(b) Construct Deviation
The Contractor shall be paid only 50% of the rate for this when he completes deviation road to
the satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over
the contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905
above) when it is in operation.
The rate shall include for the construction of any drainage requirement found necessary.

(d) Passage of traffic through the works

Payment shall be made on Lump Sum basis.

(e) Add the following:

Source of gravel material shall be provided by the Contractor and is subject to approval by the
Engineer.

(f) Delete this Sub-Clause.
There will be no payment for overhaul.
(i) Assistance to Public
The Contractor will be deemed to have included cost of this item in other items and no separate
payment shall be made.
TRAFFIC MANAGEMENT PLAN
Separately with the program for the Execution for the Works, the Contractor shall submit a traffic
management plan prepared at a suitable scale showing his proposals for the management and control
of traffic during the period of construction.
The plan shall indicate the overall time sequence of construction for the project roads such that

disruptions to traffic are minimised. The plan shall show the proposed deviations or where it is
necessary to pass traffic through the works, the sequence of operations along the length of the road
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such that hindrance to traffic is kept to an absolute minimum. Modifications may be made to the
plan as necessary with the prior approval of the Engineer. No operations shall commence until such
time that the Engineer has approved in writing the traffic management plan.
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SECTION 11 - SHOULDERS TO PAVEMENT
1101 GENERAL
Shoulders shall be constructed to a width of 1.5m, to the same standard as the carriageway with the

pavement layers being constructed concurrently. Thus sections 12, 14 and 15 of the specifications
apply as appropriate.
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE

GENERAL

Natural Material for subbase and base shall be sourced from approved gravel sites.

MATERIAL REQUIREMENTS

Natural materials for base and subbase shall conform to the specifications given in Section 12 of
the Standard Specifications for cement improved base and subbase.

MEASUREMENT AND PAYMENT

a) Natural material for subbase and base

Natural material for subbase and base shall be measured by the cubic metre placed and
compacted upon the road calculated as the product of the compacted sectional area laid and the
length.

Notwithstanding the provisions of the Standard Specifications as regards the different methods of
measurement, the applicable method here shall be “method - A” irrespective of whether the
source of material shall be available at the time of tender or not. The responsibility of locating
suitable gravel sources meeting the requirements of Clause 1203 shall lie with the Contractor.

No extra payment will be made for haulage of gravel material as the overhaul costs shall be
deemed to have been factored in the rates inserted in the Bills of Quantities.

b) Overhaul

No extra payment will be made for haulage of gravel material as the overhaul costs shall be
deemed to have been factored in the rates inserted in the Bills of Quantities.

HAND PACKED STONE

Hand packed stone base is a layer of hand laid stone of defined size and durable in nature,
laid in a manner such that when proof rolled and compacted it forms a stable and dense
matrix as a road base.
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a) Material for Hand Packed Stone Base

This shall consist of durable stone with nominal base dimensions of 75 mm square and minimum
height of 150 mm or when compacted to give a layer of 150 mm. The stone shall be class C with the
following requirements:

LAA 45 max

ACV 32 max

SSS 12 max

Fl 30 max

CR 60 min.
It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be
NONPLASTIC

b) Laying

The stone shall be laid by hand closely together. The stone shall be carefully bedded and
tightly wedged with suitable spalls. The base of the stone shall alternate with the apex in all
directions or as directed by the Engineer. The layer shall be proof rolled with a loaded
scrapper or truck with a minimum axle load of 8 Tonnes in the presence of the Engineer who
shall approve of its stability before compaction.

c) Compaction
This shall be by a steel wheeled roller of at least five Tonnes per metre width of roll. It shall
consist of four static runs or until there is no movement under the roller. There shall follow
vibratory compaction until an average dry density of 85% minimum of specific gravity of
stone has been achieved. No result shall be below 82% of specific gravity. The surface of the
compacted layer shall then be levelled by quarry dust (0/6 mm). The dust shall have the
following specifications:

The stone shall be class C

Grading
(a) Sieve Size (b) % Passing
10 100
6.3 90-100
4 75-95
2 50-70
1 33-50
0.425 20-33
0.300 16-28
0.150 10-20
0.075 6-12
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The dust shall be free from foreign matter and fines passing 0.425 mm sieve
shall be NON-PLASTIC. The maximum layer shall be 40 mm or as directed
by the Engineer

d) Measurement and Payment

Payment shall be by the cubic metre laid (m3). Measurement of volume shall
be determined as the product of length and compacted thickness laid. The rate
quoted for this item should include the cost for laying the levelling quarry
dust layer, as no extra payment shall be made for this layer.
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SECTION 14 - CEMENT TREATED MATERIALS

CEMENT TREATMENT

a) Cement for Treatment

Cement for stabilisation will be Ordinary Portland Cement complying with clause 207 of the
Standard Specifications. The cement content of the treated material shall be as indicated by the
Engineer and will normally be about 2-4%. The Engineer shall exercise his discretion to any
variation in the rate of application of the cement, which he may see fit to order from time to
time.

b) Moisture content

The moisture content of the treated material shall be as directed by the Engineer but
nevertheless within the range of 95% to 105% of the Optimum Moisture Content (AASHTO
T180).

C) Mixing and Placing

The material to be treated and the cement shall be mixed by an approved mixing plant (i.e a
mix-in place pulvimixer or a stationary plant).

PROTECTION AND CURING

Protection and curing shall be carried out in accordance with the provisions of Clause 1409(i) of
the Standard Specification but provision shall be made to wet the surface from time to time as
directed by the Engineer.

MEASUREMENT AND PAYMENT

Stabilizer

The provision of the stabilizer shall be measured by the tonne calculated as the specific weight
of stabilizer added to the material.

Mix-in stabilizer

Mixing stabilizer into the material shall be measured by the cubic metre of treated material
calculated as the product of the compacted sectional area treated and the length.
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS

PART A - GENERAL

SECTION 15 - BITUMINOUS SURFACE TREATMENTS

PART A - GENERAL
GENERAL

Details of the bitumen spray rates and the chipping spread rates will be directed by the engineer
but the rates given below can be used for general guidance purposes.

@ Chippings

14/20mm size precoated chippings at a spread rate of 60-70 square metres per cubic metre.
10/14mm precoated chippings at a spread tare of 70-90 square metres per cubic metre.
10/14mm precoated chippings at a spread tare of 70-90 square metres per cubic metre.

(b) Bitumen Spray Rates

1.0-1.41/m2 for the first seal

0.8-1.01/m2 for the second seal

0.6-0.8/m2 for the third seal

PART B - PRIME COAT

MATERIALS FOR PRIME COAT AND TACK COAT.

For prime coat, the binder shall be a medium-curing cut-back MC30 for Cement Stabilised Base
unless otherwise directed by the Engineer. The spray rate shall be 1.0-1.2 I/m?

The rate of spray of bituminous prime coat refers to the gross volume of the cut-back bitumen,
that is the volume of the bitumen plus dilutant.

Prime Coat shall be applied to areas which are to receive single seal surface dressing, double
seal surface dressing or bituminous mixes as directed by the Engineer.

The tack coat shall consist of K1-60 unless directed by the Engineer.

The spray rates of the binder shall be as instructed by the Engineer and shall generally be within
the range 0.3-1.041/m?
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PART C - SURFACE DRESSING
MATERIALS FOR SURFACE DRESSING.

In addition to the requirements of the standard specifications, details of the bitumen spray rates
and the chipping spread rates will be directed by the Engineer but the rates given below can be
used for general guidance purposes.

(@) Binder

The bituminous binder shall be 80/100 penetration grade bitumen. cut-back with Kerosene fuel
in accordance with the prevailing road temperature and conforming to clause 211 of the
standard specification.

(b)  Chippings

Chippings shall be of Class | material and shall comply in all respects with clause 1502C of the
Standard Specification. The Contractors attention is drawn to Clause 1501C of the Standard
Specification with regard to cleanliness and dust content of the chippings for surface dressing.
Should it prove necessary in the Engineers opinion to wash the chippings, no extra payment will
be made to the Contractor for this operation.

SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS.

Spray and Spread rates cannot be calculated until samples of the chippings to be used are
available for the test.

After submission of samples and completion of Laboratory tests on chippings and binder, the
contractor shall in the presence of the Engineer or his representative, lay trial sections of seal at
various rates of spray and spread as directed by the Engineer and in accordance with clause
1503C of the Standard Specifications.

Should any change occur in the source of chippings or bitumen, the Contractor shall advice the
engineer accordingly who will then decide if any revisions are required t the spray and spread
rates

If any changes are required, the Contractor shall carry out further trials as instructed by the
Engineer.

Payment for binder and chippings will be based on the instructed spray and spread rates used
which may not necessarily those specified. The Engineer will specify the spray rates of bitumen
as residual bitumen per square metre.

Actual bitumen spray and chippings spread rates shall be instructed by the Engineer, following
site trials. Actual spray rates used by the Contractor must be adjusted to compensate for any
cutback added.

PRECOATED CHIPPINGS

Chippings used for surface dressing work shall be precoated in accordance with clause 1501C
of the cutback bitumen emulsion.

The amount of bituminous binder used to precoat chippings will be instructed by the Engineer
and will normally be between 0.4% and 1.0 % residual bitumen as percentage of the dry weight.
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Prior to laying any precoated chipping’s, the contractor shall prepare trial mixes of bitumen and
chippings in the presence of the Engineer. After completion of trial mixes, the Engineer shall
issue written instructions to the Contractor indicating the amount of binder to be added in
precoated chippings. The Contractor shall maintain this proportion unless the surface or nature
of the chippings changes when the Contractor shall repeat the trials and the Engineer will issue
revised instruction.

MEASUREMENT AND PAYMENT

Payment for surface dressing shall be in accordance with direction 15 of the directions for
measurement and pricing. The rates inserted by the Contractor for precoated chippings in the
Bills of Quantities shall include provision of chippings, spreading and rolling the precoated
chippings on the carriageway.

The rate inserted for bleeding 80/100 penetration grade bitumen with kerosene shall be the
amount of cutter in litres used for the cut-back.
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING
COURSES

This section covers different types of bituminous mixes for surfacing (wearing and binder
courses) and is divided into the following parts: -

PART A: GENERAL
PART B: ASPHALT CONCRETE FOR SURFACING
PART A - GENERAL1601A SCOPE OF PART A

Part A comprises all the general requirements for bituminous mixes which apply to Part B as
well.

1602A REQUIREMENTS FROM OTHER SECTIONS

The following sections of this Specification apply to Part B of this section and shall be read in
conjunction therewith: -

Section 2 Materials and Testing of Materials

Section 3 Setting Out and Tolerances

Section 6 Quarries, Borrow Pits, Stockpile and Spoil Areas
Section 15 Bituminous Surface Treatments and Surface Dressing

1603A CONSTRUCTION PLANT
a) General

The Contractor shall submit to the Engineer in accordance with Section 1 of its
Specification. full details of the construction plant he proposes to use and the procedures he
proposes to adopt for carrying out the permanent Works.

The Engineer shall have access at all times to construction plant for the purposes of
inspection. The Contractor shall carry out regular calibration checks in the presence of the
Engineer and shall correct forthwith any faults which are found.

All construction plant used in the mixing, laying and compacting of bituminous mixes shall
be of adequate rated capacity, in good working condition, and shall be acceptable to the
Engineer. Obsolete or worn-out plant will not be allowed on the work.

b) Mixing Plant

Bituminous materials shall be mixed in a plant complying with ASTM Designation D995
and shall be located on the Site unless otherwise agreed by the Engineer. It shall be equipped
with at least three bins for the storage of heated aggregates and a separate bin for filler. All
bins shall be covered to prevent the ingress of moisture.

The plant may be either the batch-mix type or the continuous-mix type and shall be capable
of regulating the composition of the mixture to within the tolerances specified in Clause
1614A of this Specification.

The bitumen tank shall be capable of maintaining its contents at the specified temperature
within a tolerance of 5°C and a fixed thermometer easily read from outside the tank. Any
bitumen which has been heated above 180°C or has suffered carbonisation from prolonged
heating shall be removed from the plant and disposed of.
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c) Laying Plant

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a
hopper, delivery augers and a heated adjustable vibrating screed. It shall be capable of laying
bituminous materials with no segregation, dragging, burning or other defects and within the
specified level and surface regularity tolerance. Delivery augers shall terminate not more
than 200mm from the edge plates.

d) Compaction Plant

The Contractor shall provide sufficient rollers of adequate size and weight to achieve the
specified compaction. Prior to commencing the laying of bituminous mixes in the permanent
Works the Contractor shall carry out site trials in accordance with Section 2 of this
Specification to demonstrate the adequacy of his plant and to determine the optimum method
of use and sequence of operation of the rollers.

It is important to achieve as high a density as possible at the time of construction and it is
expected that vibrating rollers will be required to produce the best results. However, it is
essential that thorough pre-construction trials are carried out to ensure that: -

@ The roller is set up to have the optimum amplitude and frequency of vibration for the
particular material being laid

(b) That the roller does not cause breakdown of the aggregate particles.

(c) That the optimum compaction temperatures are established which allow compaction
without causing ripple effects or other distortions of the surfacing.

PREPARATION OF SURFACE

Immediately before placing the bituminous mix in the pavement, the existing surface shall be
cleaned of all material and foreign matter with mechanical brooms or by other approved
methods. The debris shall be deposited well clear of the surface to be covered.

Any defect of the surface shall be made good and no bituminous mix shall be laid until the
surface has been approved by the Engineer.

If instructed by the Engineer a tack coat shall be applied in accordance with Section 15 of this
Specification. If the Engineer considers a tack coat is required prior to laying the bituminous
mix or between layers of the bituminous mix, due solely to the Contractor's method of working,
then such tack coat shall be at the Contractor's expense.

DESIGN AND WORKING MIXES

At least two months prior to commencing work using a bituminous mix, the Contractor shall
have demonstrated that he can produce aggregates meeting the grading requirements of the
Specification, submit samples of each constituent of the mix to the Engineer. The Engineer will
then carry out laboratory tests in order to decide upon the proportion of each constituent of the
initial design mix or mixes to be used for site trials to be carried out in accordance with Clause
1606A of this Specification.
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Should the Engineer conclude from the site trials that the mix proportion or aggregate grading
are to be changed, the Contractor shall submit further samples of the constituents and carry out
further site trials all as directed by the Engineer.

The Engineer may instruct the alteration of the composition of the -75-micron fraction of the
aggregates by the addition or substitution of mineral filler. The Engineer may also instruct the
alteration of all or part of the -6.3mm fraction of the aggregates by the addition or substitution
of natural sand.

The Contractor shall make the necessary adjustments to his plant to enable the revised mix to be
produced.

Following laboratory and site trials the Engineer will determine the proportions of the working
mix and the Contractor shall maintain this composition within the tolerances given in Clause
1614A.

Should any changes occur in the nature or source of the constituent materials, the Contractor
shall advise the Engineer accordingly. The procedure set out above shall be followed in
establishing the new mix design.

SITE TRIALS

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt
pavement materials proposed for the Works using the construction plant and methods proposed
by the Contractor for constructing the Works. The trials shall be carried out with the agreement,
and in the presence of the Engineer, at a location approved by the Engineer.

The trials shall be carried out to: -

a) Test materials, designed in the laboratory, so that a workable mix that satisfies the
specification requirements can be selected.

b) To enable the Contractor to demonstrate the suitability of his mixing and compaction
equipment to provide and compact the material to the specified density and to confirm
that the other specified requirements of the completed asphalt pavement layer can be
achieved.

Each trial area shall be at least 100 metres long and to the full construction width and depth for
the material. It may form part of the Works provided it complies with this Specification. Any
areas that do not comply with this Specification shall be removed.

The Contractor shall allow in his program for conducting site trials and for carrying out the
appropriate tests on them. The trial on any pavement layer shall be undertaken at least 21 days
ahead of the Contractor proposing to commence full-scale work on that layer.

The Contractor shall compact each section of trial over the range of compactive effort the
Contractor is proposing and the following data shall be recorded for each level of compactive
effort at each site trial: -

i. The composition and grading of the material including the bitumen content and type and
grade of bitumen used.

ii. The moisture content of aggregate in the asphalt plant hot bins.

iii. The temperature of the bitumen and aggregate immediately prior to entering the mixer, the
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temperature of the mix on discharge from the mixer and the temperature of the mix on
commencement of laying, on commencement of compaction and on completion of

compaction. The temperature of the mixture is to be measured in accordance with BS 598.
Part 3, Appendix A.

b. The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, frequency
of vibration and the number of passes of the compaction equipment, as appropriate for the
type of roller.

i. The target voids and other target properties of the mix together with the results of the
laboratory tests on the mix.

ii. The density and voids achieved.
iii. The compacted thickness of the layer.
Any other relevant information as directed by the Engineer.

At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres
of trial for each level of compactive effort and provided all eight sets of results over the range of
compactive effort proposed by the Contractor meet the specified requirements for the material
then the site trial shall be deemed successful. The above data recorded in the trial shall become

the agreed basis on which the particular material shall be provided and processed to achieve the
specified requirements.

MIXING OF AGGREGATES AND BITUMEN

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not to
overheat it. The temperature shall never exceed 170°C for 80/100 or 60/70 bitumen,

The aggregates shall be dried and heated so that they are mixed at the following temperatures:

125-165°C when 80/100 bitumen is used

The dried aggregates shall be combined in the mixer in the amount of each fraction instructed
by the Engineer and the bitumen shall then be introduced into the mixer in the amount specified.

The materials shall then be mixed until a complete and uniform coating of the aggregate is
obtained.

The mixing time shall be the shortest required to obtain a uniform mix and thorough coating.
The wet mixing time shall be determined by the Contractor and agreed by the Engineer for each
plant and for each type of aggregate used. It shall normally not exceed 60 seconds.

TRANSPORTING THE MIXTURE

The bituminous mix shall be kept free of contamination and segregation during transportation.
Each load shall be covered with canvas or similar covering to protect it from the weather and
dust.

LAYING THE MIXTURE

Immediately after the surface has been prepared and approved, the mixture shall be spread to
line and level by the laying plant without segregation and dragging.

The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed by
the Engineer. The compacted thickness of any layer shall be at least 2.5 times the maximum size
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of the aggregate for wearing course and at least 2 times for binder course. The minimum
thickness shall be 25mm.

Only on areas where irregularities or unavoidable obstacles make the use of mechanical laving
impracticable, may the mixture be spread and compacted by hand.

COMPACTION

Immediately after the bituminous mixture has been spread, it shall be thoroughly and uniformly
compacted by rolling.

The layer shall be rolled when the mixture is in such a condition that rolling does not cause
undue displacement or shoving.

The number, weight and type of rollers furnished shall be sufficient to obtain the required
compaction while the mixture is in a workable condition. The sequence of rolling operations
shall be as agreed with the Engineer and proved during site trials. Initial rolling with steel
tandem or three-wheeled roller shall follow the laying plant as closely as possible. The rollers
shall be operated with the drive roll nearest the laying plant, at a slow and uniform speed (not
exceeding 5 Km/Hr).

Rolling shall normally commence from the outer edge and proceed longitudinally parallel to the
centreline, each trip overlapping one half of the roller width. On super elevated curves, rolling
shall begin at the low side and progress to the high side. Where laying is carried out in lanes
care must be taken to prevent water entrapment.

Intermediate rolling with a pneumatic tyred or vibratory roller shall follow immediately. Final
rolling with a steel-wheeled roller shall be used to eliminate marks from previous rolling.

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly moistened
with water.

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be used to
achieve the specified compaction.

FINISHING, JOINTS AND EDGES

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way
defective, shall be removed and replaced with fresh hot mixture, which shall be compacted to
conform to the surrounding area.

Spreading of the mixture shall be as continuous as possible. Transverse joints shall be formed
by cutting neatly in a straight line across the previous run to expose the full depth of the course.
The vertical face so formed shall be painted lightly with hot 80/100 penetration grade bitumen
just before the additional mixture is placed against it.

Longitudinal joints shall be rolled directly behind the paving operation. The first lane shall be
placed true to line and level and have an approximately vertical face. The mixture placed in the
abutting lane shall then be tightly crowded against the face of the previously placed lane. The
paver shall be positioned to spread material overlapping the joint face by 20-30mm. Before
rolling, the excess mixture shall be raked off and discarded.
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When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the
edge of the lane shall be cut back as necessary, trimmed to line and painted lightly with hot
80/100 penetration grade bitumen just before the abutting lane is placed.

Any fresh mixture spread accidentally on the existing work at a joint shall be carefully removed
by brooming it back on to uncompacted work, so as to avoid formation of irregularities at the
joint. The finish at joints shall comply with the surface requirements and shall present the same
uniformity of finish, texture and-density as other sections of the work.

The edges of the course shall be rolled concurrently with or immediately after the longitudinal
joint. In rolling the edges, roller wheels shall extend'’5Q to 100mm beyond the edge.

SAMPLING AND TESTING OF BITUMINOUS MIXTURES

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168
(ASTM Designation D979).

QUALITY CONTROL TESTING

During mixing and laying of bituminous mixtures, control tests on the constituents and on the
mixed material shall be carried out in accordance with Clause 1612A and Section 2 of this
Specification

If the results of any tests show that any of the constituent materials fail to comply with this
Specification, the Contractor shall carry out whatever changes may be necessary to the materials
or the source of supply to ensure compliance.

If the results of more than one test in ten on the mixed material show that the material fails to
comply with this Specification, laying shall forthwith cease until the reason for the failure has
been found and corrected. The Contractor shall remove any faulty material laid and replace it
with material complying with this Specification all at his own expense,

TOLERANCES

Surfacing courses and base shall be constructed within the geometric tolerances specified in
Section 3 of this Specification.

The Contractor shall maintain the composition of the mixture as determined from the
Laboratory and site trials within the following tolerances, per single test: -

Bitumen Content 0.3% (by total weight of total mix)

Passing 10mm sieve and larger sieves | 6% (by total weight of dry aggregate
including mineral filler)

Passing sieves between 10mm and | 4% (by total weight of dry aggregate
1.0mm sieves including mineral filler)

Passing sieves between 1.0mm and | 3% (by total weight of dry aggregate
0.075mm sieve including mineral filler)

Passing 0.075mm sieve 2% (by total weight of dry aggregate
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including mineral filler)

The average amount of bitumen in any length of any layer, calculated as the product of the
bitumen contents obtained from single tests and the weight of mixture represented by each test,
shall not be less than the amount ordered.

The average amount of bitumen for each day's production calculated from the checked weights
of mixes shall not be less than the amount ordered.

The average amount of bitumen in any length of any layer, calculated as the product of the
bitumen contents obtained from single tests and the weight of mixture represented by each test,
shall not be less than the amount ordered.

The final average overall width of the upper surface of a bituminous mix layer measured at six
equidistant points over a length of 100m shall be at least equal to the width specified. At no
point shall the distance between the centreline of the road and the edge of the upper surface of a
bituminous mix layer be narrower than that specified by more than 13mm.

MEASUREMENT AND PAYMENT

No separate measurement and payment shall be made for complying with the requirements of
Clauses 1601A to 1614A inclusive and the Contractor shall be deemed to have allowed in his
rates in Part B of Section 16 of this Specification for the costs of complying with the
requirements of Part A of Section 16 of this Specification.
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PART B - ASPHALT CONCRETE FOR SURFACING
DEFINITION

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant mixture of well
graded dried aggregate and penetration grade bitumen, which, when compacted forms a dense
material.

A distinction is drawn between asphalt concrete Type | (High Stability) and asphalt concrete
Type Il (Flexible). The asphalt concrete type will be Type I.

MATERIALS FOR ASPHALT CONCRETE

a) Type of bituminous material

The type of material to be used on severe sites will be of the continuously graded type
similar to Asphaltic Concrete or Close Graded Macadam. It is essential that these materials
are sealed with a single or double surface dressing or a Cape seal.

b) Penetration Grade Bitumen
Bitumen shall be 80/100 penetration grade.

C) Aggregate

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from clay,

silt, organic-matter and other deleterious, substances. The aggregate class will be specified
in the Special Specification-and it shall comply with the requirements given in Table 16B-

I(b): -

The coarse aggregate shall be entirely crushed rock from a source which is known to give
high values of stability (> 9kN) in the Marshall test. Crushed river gravel should not be used.

TABLE 16B-I(b) - REQUIREMENTS FOR COARSE AGGREGATE

Coarse Aggregate (Retained on a 6.3mm Sieve)
Test Maximum Value

LAA 30

ACV 25

SSS 12

Fl 25

Fine aggregate (passing a 6.3mm sieve) shall be free from clay, silt, organic and other
deleterious matter and shall be non-plastic. Unless otherwise specified in the Special
Specification it shall consist of entirely crushed rock produced from Los Angeles Abrasion of
not more than 40. The Sand Equivalent of the fine aggregate shall not be less than 40 and the
SSS not more than 12.
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d) Mineral Filler

Mineral Filler shall consist of Ordinary Portland Cement

GRADING REQUIREMENTS

The grading of the mixture of coarse and fine aggregate shall be within and approximately
parallel to the grading envelopes given in Table 16B-I(a), for 0/20mm as specified for binder
course, as described below.

To arrive at a suitable design, it is necessary to investigate a number of gradings so that a
workable mix which also retains a minimum of 3 % voids at refusal density is identified. The
recommendations given in the SHRP SUPERPAVE system are provided in Tables 16B-I(c) and
16B-I(d) as guidance towards identifying a suitable grading.

TABLE 16B-I(c) - SUPERPAVE AGGREGATE GRADING CONTROL POINT

Nominal Sieve Size Control Point
Maximum Size (% Passing)
(mm) (mm) Minimum Maximum
375 0.075 0 6
2.36 15 41
25.0 - 90
375 90 100
50.0 100 -
25.0 0.075 1 7
2.36 19 45
19.0 - 90
25.0 90 100
375 100 -
19.0 0.075 2 8
2.36 23 49
125 - 90
19.0 90 100
25.0 100 -
125 0.075 2 10
2.36 28 58
9.5 - 90
125 90 100
19.0 100 -
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TABLE 16B-I(d) - SUPERPAVE BOUNDARIES OF AGGREGATE RESTRICTED ZONE

Sieve size within|Minimum and Maximum boundaries of sieve size for
restricted zone|nominal maximum aggregate size
(mm) (Minimum/Maximum % Passing)
37.5 25.0 19.0 125
4.75 34.7-34.7 |39.5-39.5 - -
2,35 23.3-27.3 |26.8-30.8  (34.6-346  [39.1-39.1
1,18 15.5-21.5 |18.1-24.1 22.3-28.3 25.6-31.6
0.6 11.7-15.7 |13.6-17.6 16.7-20,7 19.1-23.1
0.3 10.0-10.0 |11.4-114 13.7-13.7 15.5-155

The SUPERPAVE definition of Nominal Maximum Size of Aggregate is one sieve size larger
than the first sieve to retain more than ten per cent of the aggregate. The largest particle size
used should not be more than 25mm so that the requirements of the Marshall test method can be
complied with.

Although the complete range of nominal maximum particle sizes is shown in the Tables, the
total thickness of material laid should not be less than 75mm.

1604B REQUIREMENTS FOR ASPHALT CONCRETE

The mixture shall comply with the requirements given in Table 16B-2 as specified in the
Specification. In addition, minimum Marshall Stability for 2 * 75 blows shall be 9 KN and
maximum 18 KN and at compaction to refusal shall have 3% VIM.

The proportion, by weight of total mixture, of bitumen shall be 6%. This shall be termed the
nominal binder content. The binder content of the working mix will be instructed by the
Engineer following laboratory and site trials.

In order to determine the suitability of a course aggregate source a Marshall test program shall
be carried out. It will be advantageous to use a crushed rock which is known from past
experience to give good results in this test procedure. A grading conforming to the Type |
Binder Course detailed in Table 16B-I(a) 0/20 of this Specification should be tested (but with
100% passing the 25mm sieve) and it shall meet the requirements of Table 16B-2 of this
Specification.
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Having established the suitability of the aggregate source several grading shall be tested in the
laboratory, including that used for the Marshall test, to establish relationships between - bitumen
content and VIM at refusal density. For each mix, samples will be made up to a range of
bitumen contents and compacted to refusal using a gyratory compactor and a vibratory hammer
in accordance with the procedure described in BS 598 (Part 104: 1989), with one revision.

It should first be confirmed that compaction on one face of the sample gives the same refusal
density as when the same compaction cycle is applied to both faces of the same sample. The
procedure which gives the highest density must be used.

From the bitumen content-VIM relationship it will be possible to identify a bitumen content
which corresponds to a VIM of 3%. If it is considered that the workability of the mix may be
difficult then compaction trials should be undertaken. It is advisable to establish two or more
gradings for compaction trials.

The mixes identified for compaction trials should be manufactured to the laboratory design
bitumen content and to two other bitumen contents 0f+0.5% and +1% additional bitumen. Cores
will be cut to determine the density of the compacted material, having completed this the core
will then be reheated to 145+/-5°C in the appropriate mould and compacted to refusal in the
vibrating hammer test. To be acceptable the cores cut from the compaction trial must have a
density equivalent to at least 95% of refusal density.

The compaction trials will identify a workable mix which can be made to a bitumen content
which gives 3% VIM at refusal density.

MIXING AND LAYING HEAVY DUTY ASPHALT

The temperature of the bitumen and aggregates when mixed shall be 110+/-3 C above the
softening point (R&B) of the bitumen.

Compaction should commence as soon as the mix can support the roller without undue
displacement of material and completed before the temperature of the mix falls below 90°C,

The minimum thickness of individual layers should be as follows: -

a) For the 37.5mm mix 65mm
b) For the 25.0mm mix 60mm
c) For the 19.0mm mix 50mm
d) For the 12.5mm mix 40mm
COMPACTION

Rolling shall be continued until the voids measured in the completed layer are in accordance
with the requirement for a minimum density of 98% of Marshall optimum, or, a minimum mean
value of 95% of refusal density (no value less than 93%) as appropriate.

MEASUREMENT AND PAYMENT

Item :  Asphalt Concrete

Unit : m3

Asphalt concrete shall be measured by the cubic metre compacted on the road calculated as the

product of the length. instructed to be laid and the compacted cross-sectional area shown on the
Drawings or instructed by the Engineer
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The rate for asphalt concrete shall include for the cost of providing, transporting, laying and
compacting the mix with the nominal binder content and complying with the requirements of
Parts A and B of Section 16 of this Specification.

SECTION 17 - CONCRETE WORKS

BEDDING MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250 mm minimum diameter on
the foundation put after excavation to receive levelling concrete in accordance with these
Specifications and in conformity with the lines, grades and cross sections shown on the
Drawings as directed by the Engineer.

@ Materials

Selected rock: The selected rock boulders to be placed for this work shall be hard, sound,
durable quarry stones as approved by the Engineer. Samples of the stone to be used shall be
submitted to and approved by the Engineer before any stone is placed. The maximum size of the
stone boulders shall be 300 mm.

(b) Construction Method

After completion of the structural excavation the surface of the loose soil shall be levelled and
compacted. Then the stone of the above sizes shall be placed in one layer of 250 mm over the
compacted bed where the bottom slab will rest. Coarse sand shall be spread to fill up the voids
in the stone boulders and compaction with vibratory compactors should be performed to make
this layer dense whereon a concrete of levelling course shall be placed.

(c) Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the completed and
accepted work, measured from the dimension shown on the Drawings, unless otherwise directed
by the Engineer.

Payment for the bedding materials for Levelling Concrete Works shall be full compensation for
furnishing and placing all materials, all labour equipment, tools and all other items necessary for
proper completion of the work in accordance with the Drawings and Specifications and as
directed by the Engineer.

LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF
COST OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed
of stone boulders in the foundation for bottom slab and wing walls in accordance with these
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specifications and with conformity with the lines, grades, thickness and typical cross-sections
shown on the drawings unless otherwise directed by the Engineer.

(@) Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows: -
Design compressive strength (28) days : 15N/mm?

Maximum size of coarse aggregate :20mm

Maximum cement content : 300 kg/m3.

Maximum water/cement ration of 50% with slump of 80 mm.

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth,
compacted and true to the grades and cross-section and shall be set to the required lines and
grades.

(c) Measurement and payment

Item : Levelling Concrete
Unit : m?

Measurement for levelling concrete (class 15/20) shall be made in cubic metres of completed
and accepted levelling concrete work measured in place, which is done in accordance with the
Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and placing all materials,
labour, equipment and tools and other incidentals including any formworks to Specifications
and as directed by the Engineer.

REINFORCING BARS OF WALLS AND SLABS
This work shall consist of furnishing, fabricating and placing in the concrete of the bottom slab,
top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars of the quality, type and

size in accordance with these Specifications and in conformity with the requirements shown on
the Drawings.

(a) Material
Deformed reinforcing bars shall meet the requirements of British standard BS 4461, mild
steel bars to BS 4449 and fabric reinforcement to BS 4483 unless otherwise called for in the
drawings or approved by the Engineer.
No reinforcing bar shall be delivered without a certificate guaranteeing the yield stress. The
reinforcing bars shall be kept off the ground, free from dirt, oil, grease, or avoidable rust and
stored within a building or provided with suitable covers.
If it is necessary for the Engineer to ascertain the quality of the reinforcing bars, the
Contractor shall test the reinforcing bars, at his own expense, by means as directed by the
Engineer.

(b) Construction Method

(i) Bar bending Schedule

152



UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS STANDARD-PHASE Il (BAZAAR ROAD) IN KIAMBU
MUNICIPALITY

The Engineer shall provide the Contractor with bending schedule showing the location,
types, sizes, bending dimensions and cut lengths of the reinforcing bars required to be fixed
in the works.

(i) Cutting and Bending

Qualified men shall be employed for the cutting and bending and proper application shall be
provided for such work.

Bars shall be cut and bent cold to the dimensions indicated and with equipment and methods
approved by the Engineer.

Stirrups and tie bars shall be bent around a pin having a diameter not less than 15 times the
minimum diameter of the bar. Bends of other bars, where full tension in the bar may occur,
shall be made around a pin having a diameter not less than 7.5 times the bar diameter as
shown on the Drawings.

Reinforcing bars shall be accurately formed to the shapes and dimensions indicated on the
Drawings, and shall be fabricated in a manner that will not injure the materials.

(c) Placing

Reinforcing bars shall be accurately placed in proper positions such that they are firmly held
during placing of concrete.

Bars shall be tied at all intersections by using annealed iron wire 0.9 mm or larger diameter,
or suitable clips.

Distances from the forms shall be maintained, corrected by means of metal hangers, metal
blocks, metal supports or other supports approved by the Engineer.

The Engineer shall inspect reinforcing bars after placing. When a long time has elapsed
after placing reinforcing bars, they shall be cleaned and inspected again by the Engineer
before placing concrete.

(d) Splicing and Joints

When it is necessary to splice reinforcing bars at points, position and methods of splicing
shall be determined based on strength calculations and approved by the Engineer.

In lapped splices, the bars shall be lapped by the required length and wired together at
several points by using annealed iron wire larger than 0.9 mm.

Exposed reinforcing bars intended for bonding with future extensions shall be effectively
protected from injury and corrosion.

Oxyacetylene welding joint of reinforcing steel shall be done only if authorised by the
Engineer in writing.

(e) Measurement and Payment

Bending and installation of reinforcing bar of walls and slabs shall be measured in terms of
tons. The length of steel bar of each size will be shown on the drawings in which the bar
length for splicing is excluded. In computing the weight to be measured, the theoretical
weights of bars of the cross-section shown on the Drawings or authorised shall be used.

These weights are given in the following table: -
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Bar type and the cross- | Weight of Bar in Kilogram
section in millimetres per 12m length of bar

T10 7.40

T12 10.66

T16 18.95

T20 29.60

T25 46.30

FORMWORK FOR CULVERT WALLS AND SLABS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and
slabs together with all temporary construction required for their support. Unless otherwise
directed by the Engineer, all formworks shall be removed on completion of the walls and slabs.

(a) Materials

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions
shown on the Drawings.

All timber shall be free from holes, loose material, knots, and cracks, splits and warps or other
defects affecting the strength or appearance of the finished structure.

Release Agents — Release agents shall be either neat oils containing a surface activating agent,
cream emulsions, or chemical agents to be approved by the Engineer.

(b) Construction Method
(i) Formworks

Formworks shall be designed to carry the maximum loads, which may be imposed, and so be
rigidly constructed as to prevent deformation due to load, drying and wetting, vibration and
other causes. After forms have been set in correct location, they shall be inspected and approved
by the Engineer before the concrete is placed.

If requested, the contractor shall submit to the Engineer working drawings of the forms and also,
if requested, calculations to certify the rigidity of the forms.

Unless otherwise described in the Contract, all form joints for exposed surfaces of concrete shall
form a regular pattern with horizontal and vertical lines continuous throughout each structure
and all construction joints shall coincide with these horizontal and vertical lines. PVC pipes of
50 mm diameter for weep holes shall be arranged as shown on the Drawings.

Unless otherwise specified, formwork shall be designed to form chamfers at all external corners
whether or not such chamfers are shown on the Drawings to prevent cracks and other damage
from arising.

The inside surface of forms shall be cleaned and coated with a releasing agent to prevent
adhesion of the concrete. Release agents shall be applied strictly in accordance with the
manufacturer’s detailed instructions. The release agent shall be applied to the formwork prior to
erection. Release agent must not come into contact with reinforcement. Immediately before
concrete is placed, the forms shall be thoroughly cleaned and freed from sawdust, shavings,
dust, mud or other debris by hosing with water. Temporary openings shall be provided in the
forms to drain away the water and rubbish.
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(ii) Scaffolding

All scaffolding required to support the forms should be designed and constructed to provide
necessary rigidity and support the loads without appreciable deflection or deformation.

Details, plans and structural and flexural calculations for scaffolding shall be submitted to the
Engineer for approval, but in no case shall the Contractor be relieved of his responsibility for the
results obtained by use of these plans, etc.

(ili)Removal of Formwork

The time at which the formwork is struck shall be the Contractor’s responsibility and the forms
shall not be removed until the concrete strength has reached 20 N/mm?,

(c) Measurement and Payment

Formwork shall be measured as the net area, in square metres, in contact with the finished
concrete surface of the walls and slabs. No measurement shall be allowed for formwork of
temporary construction joints.

Payment for the formworks shall be full compensation for furnishing, erecting, jointing all the
forms for the concrete including furnishing and applying release agent, and construction of the
required scaffolding to support the forms, all conforming to the shape, lines, grade and
dimensions of the structure as shown on the Drawings, all in accordance with the Drawings and
as directed by the Engineer.

CONCRETE WORKS (CLASS 30/20) OF CULVERT WALLS AND SLABS

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of culvert walls and slabs, in accordance with these Specifications and in
conformity with the requirements shown on the Drawings.

Concrete class 30/20 shall be used for culvert walls and slabs.
Concrete Materials
A. Cement

Cement shall be of ordinary Portland cement complying with KS 1725:2001 CEM 1 42.5N or
equivalent subject to Engineer’s approval.

The Contractor shall select only one type or brand of cement or other. Changing of type or
brand of cement will not be permitted without a new mix design approved by the Engineer. All
cement is subject to the Engineer’s approval, however, approval of cement by the Engineer shall
not relieve the Contractor of the responsibility to furnish concrete of the specified compressive
strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or
storehouse shall not exceed more than two (2) months and age of cement after manufacture at
mill shall not exceed more than four (4) months. The Contractor shall submit to the Engineer for
his approval the results of quality certification tests undertaken by the manufacturer.

Whenever it is found out that cement has been stored for too long, moist, or caked, the cement
shall be rejected and removed from the project.
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B. Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed
chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength
and durability of concrete.

Grading of aggregates shall conform to the following requirements:

0] Grading of Fine Aggregates
Sieve Size Percentage by Weight Passing
10 mm 100
5.0 mm 89-100
2.5 mm 60-100
1.2 mm 30-100
0.6 mm 15 -54
0.3 mm 5-40
0.15 mm 0-15
(i) Grading of Coarse Aggregates
Size of Coarse Amounts finer than each standard sieve percentage by weight
Adggregate 40 30 25 20 15 10 5 25
100 - - 90-100 - 30-69 0-10 -

Other requirements for aggregates are as follows:

(iii) Fine Aggregates

Fitness Modulus, AASHTO M-6 23-31

Sodium Sulphate Soundness, AASHTO T104 Max. 10% loss
Content of Friable Particles AASHTO 112 Max 1% by weight
Sand Equivalent, AASHTO T176 Min. 75

(iv) Coarse Aggregate

Abrasion, AASHTO T96 : Max. 405 loss

Soft Fragment and shale, AASHTO M80 : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%

C. Water

The Engineer shall approve all sources of water to be used with cement. Water shall be free
from injurious quantities of oil, alkali, vegetable matter and salt as determined by the Engineer.
D. Admixture

Only admixture, which have been tested and approved in the site laboratory through trial mixing
for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the specific
information or guarantees prepared by the admixture supplier.
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The contractor shall not exclude the admixture from concrete proportions.
Concrete class 25/20

Concrete class 25/20 shall be used for culvert walls and slabs. The requirements of Concrete
class 25/20 are provided as follows unless otherwise the Engineer designate any alteration.

Design compressive strength (28 days) : 25N/mm?

Maximum size of coarse aggregates :20mm

Maximum water/cement ratio of 50% with slump of 200 mm

@ Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days
prior to beginning the concrete work. The actual mix proportions of cement, aggregates, water
and admixture shall be determined by the Contractor under supervision of the Engineer in the
site laboratory.

The Contractor shall prepare the design proportions, which has 120% of the strength
requirement, specified for the designated class of concrete.

No class of concrete shall be prepared or placed until the Engineer has approved its job-mix
proportions.

(b) Concrete Work
0] Batching

Batching shall be done by weight with accuracy of:

Cement : % percent
Aqggregate . %2 percent
Water and Admixture : 1 percent.

Equipment should be capable of measuring quantities within these tolerances for the smartest
batch regularly used, as well as for larger batches.

The accuracy of batching equipment should be checked every month in the presence of the
Engineer and adjusted when necessary.

(i) Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against
designated slump in these specifications.

(i) Concrete in hot weather

No concrete shall be placed when the ambient air temperature is expected to exceed thirty-three
degrees Celsius (33°) during placement operations).

(iv) Concreting at night
No concrete shall be mixed, placed or finished when natural light is insufficient, unless an

adequate approved artificial lighting system is operated; such night work is subject to approval
by the engineer.
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(V) Placing

In preparation of the placing of concrete, the interior space of forms shall be cleaned and
approved by the engineer prior to placing concrete. All temporary members except tie bars to
support forms shall be removed entirely from the forms and not buried in the concrete. The use
of open and vertical chute shall not be permitted unless otherwise directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to properly compact each batch
immediately after it is placed in the forms.

(c) Measurement and Payment

Measurements for the concrete works Class 25/20 of culvert walls and slabs shall be made in
cubic metres for the walls and slabs actually constructed, measured from their dimensions
shown on the Drawings. Payment for the concrete works (Class 25/20) of culvert walls and
slabs shall be the full compensation for furnishing all materials of the concrete mixing,
delivering, placing and curing the concrete, equipment and tools, labour and other incidental
necessary for the completion of the work in accordance with the Drawings and these
Specifications and as directed by the Engineer.
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SECTION 20 - ROAD FURNITURE
2001 ROAD RESERVE BOUNDARY POSTS
Road reserve boundary posts shall be provided as directed by the Engineer and in compliance
with Standard Specification clause 2001. They shall be placed at 100m intervals along the
boundary of the road reserve.
2003 EDGE MARKER POSTS
Edge marker posts shall be Verge Master MK 111 plastic posts manufactured by Glasdon
Ltd. of Blackpool UK. They shall be provided as directed by the Engineer and in
compliance with the requirements of Standard Specification clause 2003
2004 PERMANENT ROAD SIGNS
Permanent Road Signs shall be provided as directed by the Engineer and in compliance with
the requirements of the "Manual for Traffic Signs in Kenya" Part Il and standard
Specification clause 2004.

The posts for the signs shall be cylindrical galvanised wrought iron tubes of minimum
75mm diameter and vandal-proofed by in-filling with concrete class 15/20.

The sign plates shall be made from approved metal or plastic sheet 3mm thick and vandal-
proofed by the drilling of 3mm diameter holes at 100mm centres

The rate inserted for the signs shall include for all the costs of complying with this clause.

2004B EXISTING ROAD SIGNS
Where directed by the Engineer, the Contractor shall take down road signs including all
posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation and
backfill the post holes. The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs
of any type and size taken down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior
application of approved tack coat.

2006 GUARDRAILS

Guardrail posts shall be concrete 210 x 210 mm set vertically at least 1.2m into the shoulder
as per the drawings and as directed by the Engineer.
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Beams for guardrails shall be "Armco Flex beam™ or similar obtained from a manufacturer
approved by the Engineer.

“Swareflex” ART 3240 or similar approved guardrail reflectors two way reflective one side
red and another white shall be installed on the flex beams every 4m.

The rate inserted shall include for provision of the flex beams, posts, swarflex reflectors, flex
beam end bits and installation in accordance with the standard specifications and drawings.

KERBS
@ Vertical Joints

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width and
shall mortar consisting of 1:3 cement: sand by volume.

(b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as
ramped kerbs and shall occur within a length of 2.0m

KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in compliance
with Standard Specification Clause 2008.

BOLLARDS

Where directed by the Engineer, the contractor shall provide and install class 20/20 200mm
diameter reinforced concrete bollards concreted 300mm into the ground.

RETRO-REFLECTIVE ROAD STUDS “cat eyes”
All retro-reflective road studs shall comply with BS 873: Part 4. The contractor shall provide
details and the manufacturer’s certificate of the studs he proposes to use in the works to the

Engineer for approval. The studs shall be installed at locations shown on drawings or
instructed by Engineer.
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SECTION 22-DAYWORKS

2202

MEASUREMENTS AND PAYMENT
@ Plant

Where items of major plant listed in the schedule of Dayworks are specified by type (e.g.
Concrete mixer etc.) the power rating of such items of plant provided by the Contractor shall
not be lower than the power ratings of such plant manufactured within the last two years
prior to the date of BID. Any item of major plant employed upon Dayworks that has a
power rating lower than specified above shall be paid for at rates lower than those in the
schedule of Dayworks. The reduction in the rate payable shall be in proportion to the
reduction in power rating below that specified above.
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SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL PARTICIPATION

2501

2502

2503

SCOPE

This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS
awareness campaign and preventive measures which are to be instituted.

INTERPRETATION AND DOCUMENTATION

The following documents shall inter-alia be read in conjunction with this specification:
e The Instructions to Bidders;

e The Conditions of Contract;

e The Drawings;

GENERAL REQUIREMENTS

(a) HIV/AIDS Awareness Campaign
The Contractor shall institute an HIVV/AIDS awareness campaign amongst his workers for
the duration of the contract. As part of the campaign the Contractor will be required to
display AIDS awareness posters in all buildings frequented by workers employed on the
contract, where such buildings fall under the control of the Contractor. In addition, at least
ten (10) of the Contractor’s vehicles, regularly used on site shall display HIV/AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size
on buildings and A3 size, or other approved size on vehicles. The message on the posters
shall be supplied by the Employer through the Engineer before the posters are printed.

Aids awareness shall also be included in the orientation process of all workers employed on
the contract.

(b) AIDS Prevention Campaign
The Contractor shall institute an HIVV/AIDS prevention campaign amongst his workers for
the duration of the contract. As part of the campaign the Contractor will be required to make
condoms available to workers. The condoms shall be from an approved manufacturer and
comply with the current ISO Standards or WHO/UNAIDS Specifications and Guidelines for
Condoms, 1998, or any more recent publication. The Contractor shall make available
condoms every month, through dispensing machines or other approved method of
distribution. The Contractor shall at all times keep the site adequately supplied with
condoms.

(c) HIV/AIDS Training
Introduction
HIV/AIDS is having a significant and increasing impact in Kenya. Interventions that
stimulate the movement of people increase both the exposure to the HIV virus and the
spread of the virus. Road construction has been identified as one such intervention.
County Government of Kiambu is to integrate HIVV/AIDS awareness and prevention into all
road construction and rehabilitation programmes. This is in accordance with the Third
National Strategic Plan (2000-5) for HIVV/AIDS prevention and control as approved by the
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Government of Kenya, International Bank for Reconstruction and Development (IBRD) and
other organisations.

The project will involve both local labour and other contractor’s labour. It is a contractual
requirement for the Contractor to carry out HIVV/AIDS awareness and prevention activities
during the construction period as stipulated in this specification.

Objective

The objective of the HIV/AIDS training programme is to reduce the risk of exposure to and
spread of the HIV virus in the area influenced by the construction. The target group will be
local labourers and their supervisors employed by the works contractors. The wider
community will benefit indirectly through their normal day-to-day interaction with the target
group.

Scope of activities

Activities for HIV/AIDS awareness and prevention will be broad-based, targeting both

individuals and groups. They may consist of:

(i) Information posters in public places, both on and offsite (eating houses, bars, guest
houses, etc.) and on contractor’s vehicles.

(if)  Awvailability of socially marketed condoms.

(iii) Peer educators (reference people) drawn from the local labour and educated in
HIV/AIDS issues for discussions with colleagues (estimate 1 per 50 employees).

(iv) Small focus group discussions to disseminate information covering key issues.

(v) Theatre groups and video presentations.

(vi) Promotional events (such as football matches) to encourage openness and discussion
of HIV/AIDS issues.

(vii) Promotional bill boards to raise awareness of the integration of construction and
HIV/AIDS activities.

(viii) Inclusion of HIV/AIDS activities at site meetings with the District Aids Committee
and other approved representatives.

(ix) Awvailability of promotional materials such as T-shirts, caps, bumper stickers, key
rings, etc.

The scope of activities may be tailored as required to meet the perceived needs and priorities
of the labourers, and should involve participatory approaches to ensure that they are
appropriate and have a public health impact. The scale and frequency of activities may also
be adjusted to suit requirements of the target group. Education will cover:
(a) preventive behaviours including partner reduction, condom use, awareness and
appreciation of the importance of treatment of sexually transmitted infections
(STIs);
(b) skills including negotiating safer sex, correct condom use, purchase of condoms
without embarrassment; and
(c) referral to local health centres and available services.
Tasks to be undertaken to support the above activities include:
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(a) Establishing the status and focus of all current and planned HIV/AIDS activities in the
area to ensure complementarity and determining potential involvement in project
activities.

(b) Carrying out a brief review of regional activities combining road construction with
HIV/AIDS campaigns to determine options, best practice key issues, constraints, etc.

(c) Reviewing of Information, Education and Communication (IEC) materials available and
their relevance to road construction, making recommendations for future development of
IEC materials.

(d) Providing education and training for site personnel, supervisors and peer educators for
the scope of activities as above.

(e) Providing supervision for peer educators to ensure sustained quality of education.
Incentives for their continual work may be small promotional items such as T -shirts,
caps, etc.

(f) Providing mechanisms for the social marketing of condoms and distribution of
materials.

(g) Monitoring activities regularly to assess effectiveness and impact. This should include
an initial, interim and final assessment of basic knowledge, attitude and practices (KAP)
taking account of existing data sources and recognising the limitations due to the short
time-frame to show behaviour change. The KAP will be supported by qualitative
information from focus group discussions.

COLLABORATION

HIV/AIDS activities are co-ordinated nationally by the National Aids Control Council
(NACC). County Government of Kiambu, in consultation with NACC and the Ministry of
Health (MOH), will co-ordinate with the provincial, district and local representatives.
Representatives of local health authorities will be invited to attend training and
communication activities.

Activities on the construction site will be linked as far as possible with on-going HIVV/AIDS
awareness and prevention in the area. This will ensure complementarity of approaches,
reinforcing education and minimising duplication. In addition, these links will ensure that
the target group will have access to continued information after the end of the construction
period.

CONTRACTOR RESPONSIBILITIES

The Contractor will employ and designate a qualified HIVV/AIDS expert fulltime, to be

approved by the Engineer, who will work closely with the Client, MOH and other

implementing agencies to support the HIV/AIDS awareness and prevention activities. This
will ensure maximum effectiveness and integration with construction activities. Specific, but
not exclusive, issues to be addressed by the Contractor are:

(i) Scheduling appropriate timing and durations of the implementation of HIV/AIDS
activities as part of workplan for labourers and supervisors. Designated rest times such
as lunch breaks and pay days should be excluded.

(ii) Identification of suitable individuals from recruitment records for education with the
implementing organisation.
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(iii) Provision of suitable sites for communication activities and for condom
distribution.

(iv) Monitoring of the implementation of peer educator activities.

(v) Provision of support as necessary to the implementing organisation.
Inputs
An organization experienced in the provision of HIV/AIDS awareness and prevention
activities will be selected as a subcontractor to provide the above scope of activities on
behalf of the main Contractor.

Reporting
The implementing organisation will produce the following reports to be submitted to the
Contractor, The Engineer, County Government of Kiambu and NACC:
- Monthly progress briefs for inclusion in site meetings.
- Quarterly reports detailing activities carried out, issues, follow up, etc.
- A review report of activities in the road construction sector,
- Areview report of existing IEC materials with recommendations for development of
materials specifically for the road sector.
- A final report detailing the methodology and activities carried out under this project
including lessons learnt, impact, liaison with the Contractor and other parties, etc.

In addition, a report with the recommended approach for integration of HIV/AIDS
awareness and prevention activities in the road construction sector will be produced. This
will be a synthesis of project activities including contractual approaches, communication
activities, availability of materials, liaison with existing organisations, etc. It will be
developed with all parties involved in the construction activities to ensure the wide range of
views and experiences is gained.

The final report and recommended approach will be presented to County Government of
Kiambu, NACC and other interested organisations including private sector, funding agencies
and NGO's.

Timing

Activities shall commence at the start of the construction period and continue through-out
the 24 months to ensure a sustained impact. Reporting and dissemination activities shall
continue for three months after the project is completed to ensure integration into current
practice.

MEASUREMENT AND PAYMENT

The payment items in this clause shall include full compensation for all work associated with
the provision of HIV/AIDS related services as specified.

Item: Instituting an HIV/AIDS awareness campaign
Unit: months
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The unit of measurement shall be the calendar month or part thereof, measured over the
duration of the campaign. The tendered rate shall include full compensation for equipment,
labour and material required for the provision of the service.

Item: Instituting an HIV/AIDS prevention campaign

Unit: months

The unit of measurement shall be the calendar month or part thereof, measured over the
duration of the campaign. The tendered rate shall include full compensation for equipment,
labour and materials, including the procurement and distribution of condoms, required for the
provision of the service.

Item: HIV/AIDS training

Unit: Provisional Sum

Compensation for HIVV/AIDS Specialists for the implementation of Clause 25 03(c). Any
amount required under this item will be approved by the Engineer and the Client (County
Government of Kiambu) prior to expenditure. Handling costs and profit in respect of this sub-
item will be paid as a percentage (%) of the Provisional Sum.
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APPENDICES TO SPECIAL SPECIFICATION
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Appendix A:  Furniture and Equipment for Engineer’s Staff Houses

Ilt\le(;n Description No. of Items per House
| 1 i v Vv
1 Double bed (5x6) with “Slumber land” 1 1 1
mattress
2 Single bed (3x6) with “Slumber land” mattress 2 1 1 1 1
3 Dressing table with mirror and stool 3 2 2
4 Chest of 5No. drawers with mirror 3 2 2
5 Wardrobe (movable) 3 2 2
6 Resident table 1 1
7 Bedroom chair 4 3 1
8 600mm x 450mm high medicine cabinet with 1 1 1
mirror
9 Bathroom stool 1 1 1
10 Towel rail 2 2 2 1
11 Dining table (2m x 1m approx.) 1 1 1 1
12 Dining chairs 6 6 4 4 2
13 Side board 1 1 1
14 3-piece lounge chairs 4 4 2 2 1
15 Armchair with cushions 2 2 1
16 Coffee table 40 x 45cm high 1 1 1
17 Occasional tables, 70x70x45 cm high 1 1 1
18 Book case (2m long with 3 shelves) 1 1 1
19 Writing desk with chair 1 1 1
20 Cupboards and Kitchen 5 5 3 2 2
shelves (per sg. m)
21 Kitchen table (2m x 0.8m approx.) 1 1 1 1 1
22 Kitchen chair 1 1 1 1 1
Refrigerator (at least 19 cu.ft) including a
23 : 1 1 1
freezer compartment of about 3 cu.ft. capacity
24 Refrigerator (at least 7 cu. ft) including a 1 1
freeze compartment
25 Cold ‘water  storage tank of at least 400l 1 1 1 1 1
capacity
26 Water filter at least 15 | capacity 2 2 1 1 1
27 Table lamps 1 1 1
28 Electric fan 1 1
29 Gas or Electric hot water unit for kitchen 1 1 1
30 Gas or Electric hot water unit for bathroom 1 1 1
31 Electric & Gas cooker with 4 burners, a grill 1 1 1
and an oven
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|It|e;1 Description No. of Items per House
32 Electric cooker 2 elements 1 1
33 Primus stove 1 1
34 Pressure paraffin lamp 1 1 1 1 1
35 Dustbin

36 Electrical rechargeable lamp 2 2 2 1 1
37 Water paper basket 1 1 1 1 1
38 Fire extinguisher at least 9 | capacity 2 2 1 1 1
39 Air conditioner unit (medium size) 1 1

40 Pelmet boxes, runners and curtains All windows

41 Pendant / wall lights 16 @ 12 7 5 2
42 13 amp. Power sockets 10 9 4 2 2
43 External security lights 4 4 4 2 2
44 Main electric switch and fuse box 1 1 1 1 1
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Appendix B:  Specifications for Equipment for Engineer’s Office (Computers / Photocopier etc.)

i) Photocopying Machine No 1 No.

Digital copier with the following minimum
specifications:

Copy Speed A4: 30 PPM

Print Speed A3: 15 PPM

Resolution: 600 x 600 dpi

2x 500 sheet paper cassettes Standard

200 sheets Multipurpose bypass Standard
Copier Memory 512MB Standard (Max
1GB) + 80 GB Standard

Printer Memory 512MB Standard (Max
1GB) + 80 GB Shared with copier

25%- 400% Zoom

Paper size A6 — A3

Recommended monthly volume 6000 copies
Type: Desktop

i) Desktop Computer Specifications No 2 No.

The rate inserted for the PCs shall include for the
provision of the UPS, a printer and the software
specified below for each PC.

e Processor - Intel Pentium IV Core 2 Duo -
3.2GHZ or higher

e RAM- 2GB (minimum)

e Hard Disk - 160 GB (minimum)

Monitor - 17”7 TFT Color SVGA with

accelerator card (10MB)

Keyboard - 101 Keyboard

Floppy drive - 3.5 disk drives

Expansion slots - 4No.

Ports - 6 USB ports (minimum)

Operating system - Windows Vista or XP

Professional

e Fully multimedia - 4 speed CD ROM 52X
(minimum) with sound card and two external
speakers 10W minimum.

e Network card - 3Com or Compaq
e TV/FM CARD
e DVD/CD Rom Writer
e  Three years warranty
iii) Laptop Computer Specifications 3 No.

The rate inserted for the Laptop shall include for the
provision of a Printer and the software specified
below for each laptop.

e Processor - Intel Pentium IV Core 2 Duo -
3.2GHZ or higher
RAM - 2 GB (minimum)

e Disk Cache - 1024 MB (minimum)

e Double Hard Disk - 160 GB minimum (each
80 GB minimum)
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e Monitor - 17” Colour SVGA with accelerator
card (10MB)

e Keyboard - 101 Keyboard

e Floppy drive - 3.5” disk drives (either in-
built or external)

e Expansion slots - 4No.
Ports - 4 USB ports (minimum)
Operating system - Windows Vista or XP
Professional

e Fully multimedia - 4 speed Cd ROM 52X
(minimum) with sound card and two external
speakers 10W minimum.

e Network card - 3Com or Compaq
e TV/IFM CARD
e DVD/CD Rom Writer
e Three years warranty
iv) Laser Jet Printer Specifications

e  Speed - 20ppm

e Memory - 32MB expandable to 80MB

e Resolution - 1200Xx1200dpi

e  Compatibility - MS Windows
95/98/2000/XP/Vista

e  Power input - 220-240V

e  Paper size - A6 — A4 (A3 for 1No. printer)

1No. Laptop shall be supplied with a printer capable
of printing in A3 paper size, while the rest PCs and
laptops to be supplied with A4 LaserJet printers of
model Hp2050 or better approved.

V) UPS Specifications

Rating - 650 VAC (minimum)

Input Voltage - 220-240V (minimum)
Output - 220-240V (minimum)

Output frequency - 50-60HZ

Battery module - minimum 25 minutes
backup time on 50% rated

e Sealed Lead-acid
e Short recharge time - max. 5 hours for 100%
e Protection - Output overload
e Input output short-circuit
V) Software

e Microsoft Office 2010 or later with licence
(for all computers)

e Nova POINT 17.2 or later (for 1no. Laptop)

e Antivirus: McAfee Virus Scan Professional
(Latest Version - for all computers)

e AutoCAD Release 2018 or later - (for all
computers)

e  Microsoft Project - Latest Version (for all
computers)

The Personal Computers, Photocopying machine and office furniture and equipment shall revert to the
Employer at the end of the Project. The Contractor shall be paid for these as provided under the General Bill
No. 1
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Appendix C: Office / Laboratory Furniture and Equipment (Including Survey Equipment)

The Contractor shall provide, install and maintain in a good state of repair, new furniture and equipment as
instructed and to the satisfaction of the Engineer for the duration of the Contract Period.

Item No = Description Unit Quantity
OFFICE FURNITURE
1. Refrigerator 200 litre No. 1
2. 3 Drawer steel filing cabinet No. 2
3. Office desk 6 drawer No. 5
4, Office cupboard No. 2
5. Typist Desk and Stool No. 1
6. Office Chair No. 10
7. Executive Office Chair No. 5
8. Office table No. 2
9. Bookcase 3 shelves 1.0m No. 3
10. 6 drawer plan chest No. 1
11. Drawing table and stools No. 1
12. Coat Hook No. 10
13. Water Filter — 2 candle No. 4
14. Pendant wall light No. 12
15. dust bins No. 8
16. Stapling Machine No. 5
17. Paper Punch No. 5
18. Office Electric Heater/Fan No. 2

LABORATORY FURNITURE

19. 3 Drawer steel filing cabinet No. 2
20. Office desk 6 drawer No. 3
21. Office cupboard No. 1
22, Office Chair No. 5
23. Executive Office Chair No. 1
24, Office table No. 1
25. Bookcase 3 shelves 1.0m No. 1
26. Coat Hook No. 5
27. water Filter — 2 candle No. 2
28. pendant wall light No. 2
29. Office Electric Heater/Fan No. 1
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Item No = Description Unit Quantity
30. Fire Extinguisher No. 4
3L Desk 2.2x0.9m with drawers No 3

OFFICE EQUIPMENT
32. Pentium IV laptop computer No. 3
33. Pentium IV Desktop computer No. 1
34, Digital camera (5.1 megapixels) No. 2
35. Uninterruptable Power Supply 1VA No. 4
36. A3 Laser printer No. 1
37. A4 Laser printer No. 4
38. Stapling machine No. 6
39. Paper punch No. 6
40. Office electric heaters/fan No. 2
41. Fire extinguisher No. 2
42. Filing trays No. 10
43. Pair of scissors regular size No. 3
44, Mobile phones No. 4
45, Electronic scientific calculators No. 5
46. Desk mounted pencil sharpeners No. 3
47. Refrigerator 220 litres capacity No. 1
48. First Aid kit No. 5
49. Photocopying machine No. 1
50. AutoCAD 2018 or later No. 4
51. Nova POINT 17.2 or later No. 1
52. Microsoft Office 2010 or later No. 4
53. Microsoft Project Latest No. 4

SURVEY EQUIPMENT
54, A0 size drawing board with adjustable metal stand and parallel No. 3

sliding cursor
55. 250mm set squares (45 and 60 deg.) No. 4
56. 150mm protractor (360 deg.) No. 2
57. Sets of fully divided scale rules of the following range: Set 6
1:20,1:25,1:100,1:500,1:1250, 1:1500,1:2500
58. Set of drawing instruments Set 1
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Item No = Description Unit Quantity
59. Digital planimeter No. 1
60. Pair of scissors large size No. 1
61. Pair of scissors regular size No. 1
62. Desk mounted pencil sharpeners No. 1
63. Engineer's automatic level Wild NAK 2 or similar with tripod No. 2
64. Survey umbrellas No. 5
65. Plum-bobs, weight approximately 100g with 1. cords No. 1
66. 5m levelling staff with levelling bubble Wild GNLE or similar No. 4
67. Total station reading 1”with tripod and setting on pole with No. 1

datalogger and survey software to match Total Station
Datalogger. Include data transfer program, and plotting modes,
setting out calculations and Cogo facilities

68. 3m Ranging rods No. 20
69. 3m steel tapes No. 6
70. 30m linen tape No. 5
71. 50m steel tapes No. 4
72. 100m steel tapes No. 2
73. Sledge hammer 2kg weight No. 2
74. Pangas No. 10
75. Spirit levels, 900mm No. 2
76. Erasing shield No. 5
77. Circular templates No. 2
78. HP AO size digital plotter, complete with stand No 1
79. Complete set of railway curves with wooden case Set 1
80. Assorted ring spanners, screw drivers, adjustable pliers and Set 1
adjustable spanners

81. Programmable scientific calculators FX 880P or equivalent No. 5
82. Roll of Tracing Paper No. 10
83. Graph Paper A3 size No. 100
84. Marker Pens (Various Colours) No. 30

LABORATORY EQUIPMENT

General
85. Electric fan No 3
86. Programmable scientific calculators FX 880P or equivalent No 6

175



UPGRADING OF KIAMBU BYPASS ROAD TO BITUMINOUS STANDARD-PHASE 11 (BAZAAR ROAD) IN KIAMBU
MUNICIPALITY

Item No = Description Unit Quantity
87. Stop Clock No 10
88. Metal Scoop No 6
89. Complete first aid kit No 3
90. Table - 0.8m2 surface area No 4
91. Steel cupboard, 0.45m3, lockable No 2
92. Heater, 2 plate, electric No 2
93. Fire extinguisher, CO2 type, 10 litre capacity - 5kg No 4
94, Hammer No. 6
95. Palette Knife 200mm long blade No. 6
96. Palette Knife 200mm long blade No. 6
97. Shovel No. 10
98. Pangas No. 10
99. Measuring Cylinder No. 8
100. = Mercury thermometer range 0°-150° No. 2
101. | Laboratory thermometer range up to 250°C No. 2
102.  Rain gauge No. 2
103. = Digital thermometer No. 2
104. = Air thermometer No. 1
105. = Probe thermometer range 0°C-360°C minimum length No. 2
106. = 750mm dial1l00mm complete with handle cotton waste in Kg No. 10
107.  Karais(Jua kali suppliers acceptable) No. 3
108. | Padlock No. 2
109. = Scientific Calculator fx-992s No. 2
110. . 30m tape measure linen No. 3
111. | Jerrycan 20 litres capacity No. 2
112. | Pair of gloves (asbestos) No. 6
113. | Spatulas No. 2
114. = Paper punch No. 1
115. | Stapler (Ofrex) and pins No. 1
116. | Wood ruler No. 4
117. | Tray lifting callipers No. 4
118. | A4 Clipboards with clips No. 8
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Item No = Description Unit Quantity
119. . Moisture content bottles No. 20
120. | Moisture content pans No. 20
121. . Sieve brushes No. 4
122. = Dustpan brush No. 4
123. = Chisel (cold) No. 4
124. | Laboratory Dust coats No. 16
125.  Laboratory gumboots pairs No. 20
126.  Safari boots No. 8
127. = Heavy — duty plastic bags 24x16x500g No. 150
128. = Small moisture plastic bags No. 100
129.  Sieves (assorted) No. 10

Reagents
130.  Sodium Hexametaphosphate 500g container No. 1
131. | Turpentine 5009 No. 1
132. = Trichloroethane 200 litres container No. 1
133. . Dichloromethane 200 litres container No. 2

Compaction Test (AASHTO T.99 and T.180, BS 1377)

134.  Compaction mould complete with base plate and extension No 4
collar, 101.6mm internal diameter x 116.43 mm high.

135. 2.5 Kg compaction rammer, drop regulated to 304.8mm No 4

136. 4.536Kg compaction rammer drop regulated to 457.2mm No 4

137. | Straight edge 300mm long with handles No 6

138. = Steel tamping (BS 1377) rod-Tamping Foot &Shank No 4

139. | Compaction mould 152.4 mm dia. x 116.43 mm high complete No 4
with base plate and extension collar

140. = Galvanized sample tray 910 mm x 910 mm x 76mm deep No 6

141. ¢ 75mm brush No 10

142. | Semi-automatic Electronic balance, 25kg capacity accurate to No 1
10g, including weights

143. | 20mm BS Sieve, 300mm diameter No 2

144. | Stop watch No 2

145. | Electric oven, thermostatically controlled between104 and No 2
110°C 100 lit capacity

146. | Moisture tin, 90 mm diameter 20 mm deep, cadmium plated or No 100
aluminium alloy

147. | Cone penetrometer with gauge and automatically controlled No 1
test cup
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Item No = Description Unit Quantity
148. | Test gauge No 1
149. | Penetration test cup No 2
150. | Penetration test cone No 3
151. | Glass comparator No 2
152.  Glass plate No 2
153. | Evaporating dish 150 mm dia x 45 mm depth No 4
154.  Metal containers (450mm dia.) No 4

Density Test (Sand Replacement Method BS. 1377)

155.  Stainless steel tray, 305mm diameter 50 mm deep No 4

156. = M-etal tray with 150mm diameter hole in the centre, 300mm x No 3
300mm square or equivalent area, 40mm deep

157. = Metal tray with 200mm diameter hole in centre 500x500mm No 3
square, 50mm deep

158. | Steel pegs for fixing tray in position No 20

159. | Sand pouring cylinder, 150mm diameter No 5

160. | Sand pouring cylinder, 200mm diameter No 5

161.  Cold steel chisel 20mm x 300mm long No 6

162. = Cold steel chisel 10mm x 250mm long No 6

163. = 2 No 1.5kg, 2No 3.5kg mason hammers and 2 No 1Kg rubber Set 3
mallet

164.  Scoop for removing excavated material from hole, 250mm No 10
long handle

165. | 100mm brush, soft No 4

166. = 50mm brush, soft No 6

167. = Primus gas stove No 3

168. = Calibration can 150mm diameter x 150mm deep, 250 mm dia No 4
rim

169. = Calibration can 200mm diameter x 250mm deep No 4

Density Test (Nuclear Density Method: AASHTO T. 238)

170. Nuclear moisture density gauge (Troxler 3411B or similar No 1
approved)

171. Hole-forming device (drill rod) No 3

172.  Guide for above No 3

CBR Test (B.S. 1377)

173. | 50 KN CBR Load frame complete with stabilising bar No 1
174. | CBR penetration piston including bracket No 2
175. Penetration gauge range 0 — 25mm travel x 0.01 mm divisions No 2
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Item No = Description Unit Quantity
176. Proving ring for above of 50 KN capacity. No 2
177. Proving ring for above of 28KN capacity No 1
178. Proving ring for above of 10KN capacity No 1
179. = ASTM CBR mould, 152.4 mm dia. X 178 mm high, complete No 50

with perforated base plate and extension collar 50.8mm high
that can be fitted to either end of the mould.

180. Perforated swell plate 150 mm dia. With an adjustable centre No 50
post of rustproof metal provided with a lock-nut
181. | Swell tripod No 50
182.  Swell dial gauge No 50
183. = 5 Ib split surcharge weight No 15
184. 10 Ib annular surcharge weights No 30
185. 2.8 kg Solid base plate for CBR mould No 4
186. Central extruder, complete with 20 KN hydraulic jack and No 1
accessories
187. Disc lifting handle No 2
188. Linear shrinkage mould No 10
189. = Soaking tank for CBR mould sufficient to hold at least 100 No 2
moulds

Specific Gravity of Aggregates (BS 812)

190. = 200 mm dia. Wire mesh basket with apertures not greater than No 1
6.5mm large enough to contain 2.5 kg of aggregates

191. = A stout watertight container in which the basket can be freely No 1
suspended

192.  Soft absorbent cloth (tea towel) No 20

193. | Shallow tray of area not less than 0.065m2 No 4

194. | An airtight container of similar capacity to the basket No 2

195. | Pycnometer of 1 litre capacity No 4

196. | Electronic automatic 5kg balance accurate to 0.1g to be of size No 1

and type to permit the basket containing the sample to be
suspended in water (to be supplied with weights).

Sieve Analysis (BS 1377)

197. | Warm air drier (Electric) No 2
198.  BS Sieve 300mm diameter in sizes 75 mm No 2
199. . BS Sieve 300mm diameter in sizes 63 mm No 2
200. | BS Sieve 300mm diameter in sizes 50 mm No 2
201. | BS Sieve 300mm diameter in sizes 37.5 mm No 2
202.  BS Sieve 300mm diameter in sizes 28 mm No 2
203.  BS Sieve 300mm diameter in sizes 20 mm No 2
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Item No = Description Unit Quantity
204. . BS Sieve 300mm diameter in sizes 14 mm No 2
205. | BS Sieve 300mm diameter in sizes 10 mm No 2
206. | BS Sieve 300mm diameter in sizes 6.3 mm No 2
207. | BS Sieve 300mm diameter in sizes 5 mm No 2
208. | BS Sieve 300mm diameter lid No 2
209. | BS Sieve 300mm diameter receiver No 2
210.  BS Sieve 200 mm diameter 2.00 mm No 2
211.  BS Sieve 200 mm diameter 1.00 mm No 2
212. . BS Sieve 200 mm diameter 600 mic No 2
213. . BS Sieve 200 mm diameter 500 mic No 2
214.  BS Sieve 200 mm diameter 425 mic No 2
215.  BS Sieve 200 mm diameter 300 mic No 2
216. . BS Sieve 200 mm diameter 75 mic No 2
217. . BS Sieve 200mm diameter receiver No 2
218. | BS Sieve 200mm diameter lid No 2
219.  Sieve shaker No 1

Sieve analysis (AASHTO T 27)

220.  BS Sieve 200mm diameter receiver No 2
221. . ASTM Sieve 200 mm diameter 1.18 mm stainless steel mesh No 2
222. . ASTM Sieve 200 mm diameter 600 mic stainless steel mesh No 2
223. . ASTM Sieve 200 mm diameter 300 mic stainless steel mesh No 2
224, ASTM Sieve 200 mm diameter 150 mic stainless steel mesh No 2
225.  ASTM Sieve 200 mm diameter 75 mic stainless steel mesh No 2
226. . ASTM lid 200 mm diameter No 2
227. . ASTM receiver 200 mm diameter No 2
228.  ASTM Sieve 200 mm diameter 9.50 mm stainless steel mesh No 2
229.  ASTM Sieve 200 mm diameter 12.5 mm stainless steel mesh No 2
230. . ASTM Sieve 200 mm diameter 19.0 mm stainless steel mesh No 2
231. | ASTM Sieve 200 mm diameter 4.75 mm stainless steel mesh No 2
232. . ASTM Sieve 200 mm diameter 2.0 mm stainless steel mesh No 2
233.  ASTM lid 300 mm diameter No 2
234.  ASTM receiver 300 mm diameter No 2
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Item No = Description Unit Quantity
235. | ASTM Sieve 300 mm diameter 25.0 mm stainless steel mesh No 2
236. | ASTM Sieve 300 mm diameter 37.5 mm stainless steel mesh No 2
237. . ASTM Sieve 300 mm diameter 50.0 mm stainless steel mesh No 2
238. | ASTM Sieve 300 mm diameter 63.0 mm stainless steel mesh No 2
239. . 1.2mx 1.2 m x50 mm deep galvanized metal tray No 15
240. | Set of riffle box with 50 mm (BS 1377) No 1
241. © Set of riffle box with 25 mm (BS 1377) No 1
242. : Set of riffle box with 7 mm (BS 1377) No 1

Concrete: Slump test, Cube, Cylinder and Beam Manufacture (BS 1881)

243. . Slump cone funnel Set 2
244, Tamping rod ( for slump) No 2
245, Steel rule No 2
246. | Base plate No 2
247. © Cylinder moulds 150mm No 20
248. | Large curing tank (capacity 50 No. cubes) No 2
249. | Cube tamping rods and spanners for item No 3

Concrete: Cube Compression Testing

250. | Compact 1500 compression maching, to BS 1610 Grade A No 1
with 300mm gauge, rectangular platens, capacity 1560 kN
with load pacer together with 100 kN flexural frame with
accessories

251. | Set of safety guards Set 1
252. 20 mm distance piece No 1
253. . 50 mm distance piece No 1
254. . 80 mm distance piece No 1
255. @ 100 mm distance piece No 1
256. | Assembly for beam tests No 1
257. E_Iectro—mechanical load pacer, 100mm or equivalent distance No 1
piece

Aggregates and Chippings

258. | Sand equivalent equipment to AASHTO T176 including a Set 1
graduated plastic measuring cylinder, rubbers stopper,
irrigator tube, weighed foot assembly, syphon assembly, 85ml
tinned box (57mm dia), wide mouth funnel (100mm dia.), stop
clock, mechanical sand equivalent shaker and 10 litres
working calcium chloride solution

259. | Beaker 250 ml No 2
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Item No = Description Unit Quantity
260. | Reagent grade silica gel, 500g container No 100
Tamping rod 8 mm diameter x 300 mm long and metal Set 1
measure 115 mm dia x 180 mm deep for above (BS 812)
Flakiness Test (BS 812)
261. @ Flakiness gauge (BS 812) passing 10.0 mm retain 6.3 mm No 1
262. | Flakiness gauge (BS 812) passing 14.0 mm retain 10.0 mm No 1
263. | Flakiness gauge (BS 812) passing 20.0 mm retain 14.0 mm No 1
264.  Flakiness gauge (BS 812) passing 28.0 mm retain 20.0 mm No 1
265. | Flakiness gauge (BS 812) passing 37.5 mm retain 28.0 mm No 1
266. | Flakiness gauge (BS 812) passing 50.0 mm retain 37.5 mm No 1
267. | Flakiness gauge (BS 812) passing 63.0 mm retain 50.0 mm No 1
Bitumen Spray Test and Testing of Bituminous Mixtures
268. . .
Transverse distribution test of Bitumen spray (depot tray Set 1
test to BS 1707) equivalent
269. _ .
Rate of spread of coated chippings Tray and chains No 4
270. Calibrated spring balance No 4
271. . .
Steel)tray 306 x 306 x 38mm (for measuring bitumen spray No 10
rates
272. Marshall test 25 load frame No 1
273. . .
Flow meter BS 598 dial gauge graduated 0.01 mm with 25 No 1
mm travel
214. 28 KN load measuring ring No 1
275. . . . .
?reakmg head complete with gauge disc conforming to BS No 1
276. . .
Marshall compaction mould complete with collar No 10
277. Compaction pedestal No 1
2178. Compaction hammer No 3
219. Steel block No 4
280. . .
Percentage Refusal Density ( PRD ) split mould and base
plate No 1
281. Small tamping foot 102 mm dia. No 1
282. Large tamping foot 146 mm dia. No 1
283. . . .
Bench-mounted mixer, 5 litre capacity with Isomantle No 1
electric heater
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Item No = Description Unit Quantity

284, . .

3000 g capacity Asphalt centrifuge extractor No 1
285. . .

Replacement bowl for 3000 g capacity Asphalt centrifuge No 1

extractor
286. Filter discs ( pack of 100 ) No 10
281. Solvent recovery Still No 1
288. . I .

Universal core drill with petrol motor unit No 1
289, 150 mm dia No 4
290. 5100 mm dia No 4
291 150 mm dia barrels Set 1
292. 1100 mm dia barrels Set 1

Miscellaneous

293. | Gas cylinders 13kg No. 5
294.  Padlocks No 6
295. | Plastic jerry cans 20litre capacity No 6
296. | Paper punch No 2
297. . Stapler with pins No 2
298. | Tray Lifting Callipers No 4
299. | Laboratory Dust Coats — brown No 16
300. | Laboratory Dust Coats — white No 6
301. | Asbestos gloves Pairs 16
302. | Laboratory gum boots (assorted sizes) Pairs 16
303. . Wheel barrow No 4
304. . Dustpan plus brush No 4
305. | Hand shovel No 6
306. | Pick axe with handle No 6
307. . Metal Scoop, large (120 x 190 x 70 mm), cast aluminium No 4
handle
308. | Metal Scoop, large (70 x 110 x 40 mm), cast aluminium No 6
handle
309. | Garden trowel No 4
310. | Sample tray 306 x 306 x 38 mm No 20
311. . Spatula 200 mm blade No 6
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Item No = Description Unit Quantity
312. | Spatula 100 mm blade No 6
313. | BS sieve 450mm diameter, 37.5mm No 1
314. | BS sieve 450mm diameter, 20mm No 1
315. | BS sieve 450mm diameter, 5mm No 1
316. | BS sieve 450mm diameter, 0.425mm No 2
317. | BS sieve 450mm diameter, 0.3mm No 2
318. | BS sieve 450mm diameter, 0.075mm No 2
319. | Set of lid and receiver for item 212 to item 217 No 1
320. | BS Sieve brush double ended brass and nylon bristle No 4
321. . Measuring cylinders plastic with sprout 100ml capacity No 3
322. | Measuring cylinders cylinders plastic with sprout 250ml No 3

capacity
323. | Measuring cylinders cylinders plastic with sprout 500ml No 3

capacity
324. | Glass jar capacity 5 litres with lid No 10
325. ¢ 200mm x 200mm x 20mm cadmium plated or aluminium tin No 50
326. | Electronic Automatic balance, capacity 1000g, accurate to No 1

0.01g
327. | Electronic Automatic Balance 2100g capacity accuracy to 0.1g No 1
328. | Electronic Automatic Balance 20kg capacity accuracy to 0.1g No 1
329. | Dial-0-Gram balance 310 g capacity accuracy to 0.1g No 1
330. | Field and laboratory scale with scoop 10000 g capacity No 1

accuracyto 1.0 g
331. | Distilled water still No 1
332. | Polythene or glass 20 litres storage vessels with tap at bottom No 2
333. | Set of stiff broom and soft broom with handles No 5
334. . Vernier callipers, 150mm, accurate to 0.1 mm No 1
335. | Asabove but 200mm, accurate to 0.002 mm No 1
336. | Pestle and mortar No 2
337. . Linear shrinkage mould (BS 1377) No 25
338. | Average least dimension gauge No 2
339. | Lockable tool box containing: 1 pair “Molegrips”2 x 150mm No 1

screwdriver, 2 x 200mm screwdriver,2x 300mm screwdriver,

(1 standard and 1 "Phillips’ star head of each), adjustable

spanners 200mm and 300mm, 1 pr. Round-nosed pliers, 1 pr

general purpose pliers, 2 No plastic faced mallet (1 kg), 1 set

imperial spanners 14” to 15/16”, 1 set metric spanners 8mm to

20mm, 2 tyre pressure gauge range 0-100 P.S.1 or equivalent

approved
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340. | Plastic or metal bucket including lid, 10 litres capacity No 10
341. . Polythene wash bottle (500ml) No 6
342. . A4 size clipboard No 10
343. | Mercury thermometer, range — 1deg. Cent. to 15deg. Cent., No 4

glass (BS 593)
344, Maximum and Minimum thermometer (BS 692) No 2
345. . Daily Rain gauge No 4
346. | Portable dial thermometer +5deg. Cent. to + 2500 accurate to No 3
30C with 0.65m long stem
347. . As above but with 1m long stem No 2
348. | 5 litre capacity steel storage containers with leak and dustproof @ No 100
lids for storage of bitumen samples
349. | Hotplate 200mm diameter with simmerstat heat control unit No 2
350. | 450mm diameter x 150mm deep metallic karais No 20
351. | MOT straight edge with accessories No 1
352. | Metric wedge No 1
353. | Transit case No 1

Standard Specifications (Latest Editions)

354, KS 1725 No 1

355. | BS12 No 1

356. | BS812: 1975 Parts 1 to 4 inc., methods for sampling and No 1
testing of mineral aggregates, sands and fillers.

357. ¢ BS882: 1201 Part 2, 1973, Aggregates from natural sources No 1
for concrete

358. | BS 1377: 1990, Methods of testing soils for civil engineering No 1
purposes

359. | BS 1881: Parts 1 to 6 incl, 1970/71, Methods of testing No 1
concrete

360. | BS 1924 No 1

361. . BS 5835 Part | No 1

362. | BS 433: Part 1 and 2, Bitumen road emulsions No 1

363. | BS 556: Part 2, 1972, Concrete cylindrical pipes and fittings No 1

364. | BS 594, 598, Sampling of bituminous mixtures No 1

365. | BS 890: 1972, Building limes No 1

366. . BS 1194, Concrete porous pipes No 1

367. | BS 1198, 1119 and 1200: 1976, Building sands from natural No 1
sources

368. | BS 1924, Methods of testing stabilised soils No 1

369. | BS 3148, Test for water for making concrete No 1
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Item No = Description Unit Quantity
370. | BS 4449, Hot rolled bars for reinforcement of concrete No 1
371. | BS 4466, Bending dimensions and scheduling of bars for the No 1

reinforcement of concrete
372. . BS 4483, Steel fabric for the reinforcement of concrete No 1
373. | BS 445: Parts 1 to 3 incl., Methods of testing cement No 1
374. . BS5911: Parts 1 and 2, Precast Concrete pipes and fittings No 1
375. . BS 8110: 1997, Structural use of concrete No 1
376. | BS 2004: Foundations No 1
377. | TRRL Road Note 39, Recommendations for road surface No 1
dressing
378. | AASHTO Part I: Standard Specifications No 1
379. | AASHTO Part Il: Materials Testing No 1

All equipment shall be of approved manufacture, and shall be available to the Engineer for the Engineer’s
exclusive use throughout the Contract, not later than three (3) weeks after the Engineer’s order to supply. All
Laboratory items shall revert to the Employer on completion of the Contract.
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SECTION 12: BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1.

10.

The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with
the Instructions to Bidders, Conditions of Contract Parts | and 11, Specifications and Drawings.

The brief description of the items in the Bills of Quantities is purely for the purpose of identification,
and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract
and Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work
to be carried out, and are given to provide a common basis for bidding and comparing of Bids. There
is no guarantee to the Contractor that he will be required to carry out all the quantities of work
indicated under any one particular item or group of items in the Bill of Quantities. The basis of
payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of his
obligation under the Contract.

The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed,
and the Engineer will only measure the whole of the works executed in accordance with this
Contract.

A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception
of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil”
or “included” rates or “lump-sum” discounts will be accepted. The rates for various items should
include discounts if any. Bidders who fail to comply will be disqualified.

Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole or in
part at the discretion of the Engineer in accordance with Sub-Clause 52.4 and Clause 58 of Part | of
the Conditions of Contract.

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and
duties together with all general risks, liabilities and obligations set out or implied in the Contract,
transport, electricity and telephones, water, use and replenishment of all consumables, including
those required under the contract by the Engineer and his staff.

Errors in the pricing of the Bills of Quantities will NOT be corrected.

The whole cost of complying with the provisions of the Contract shall be included in the Items
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed
to be distributed among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated or
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities.
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The method of measurement of completed work for payment shall be in accordance with Standard
Specification for Road and Bridge Construction of the Ministry of Transport and Communications,
1986.

"Authorised" " Directed” or "Approved” shall mean the authority, direction or approval of the
Engineer.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or
fills, waste or additional thickness necessary to obtain the minimum finished thickness or dimensions
required in this contract. Any work performed in excess of the requirements of the plans and
specifications will not be paid for, unless ordered in writing by the Engineer.

Units of Measurement and abbreviations used herein shall have the following meanings:

Unit Abbreviation | Unit Abbreviation
cubic meter m3 or cu m millimetre mm

hectare ha month mth

hour hr number No.

kilogram kg provisional sum | P.S.

kilometre km square meter m?2 or sg. m
lump sum L.S. square mm? or sg. mm
meter m millimetre veh

metric ton (1,000 |t vehicle wk.

kg) week
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BILL NO. 1 - GENERAL

ITEM

DESCRIPTION

UNIT

BILL
QTY

UNIT
RATE

AMOUNT
(KSHS)

NOTE: The following items for housing, offices
and laboratory for the Resident Engineer shall be
deemed to include all cost involved in providing
and maintaining such buildings, including
furniture/ fittings and access thereto and for
provision of security, heating, lighting, power,
water, sanitation facility and refuse disposal as
required for the duration of the contract.

1.01

Prime cost sum for relocation of utility services
including transport for re-usable utility
infrastructure to service provider’s yard.

PC
Sum

1,000,000.00

1.02

Include percentage of P.C sum in item 1.01 for
Contractor's overhead and profit

%

1.03

Prime cost sum for Resident Engineer’s site
supervision staff for the duration of the contract.

PC
Sum

1,800,000.00

1.04

Include percentage of P.C sum in item 1.03 for
Contractor's overhead and profit

1.05

Prime cost sum for provision, furnishing and
maintenance of Resident Engineer's office for the
duration of the contract including PPEs and
ground breaking expenses.

PC
Sum

700,000.00

1.06

Include percentage of P.C sum in item 1.05 for
Contractor's overhead and profit

%

1.07

Prime cost sum for quality control services

PC
Sum

400,000.00

1.08

Include percentage of P.C sum in item 1.07 for
Contractor's overhead and profit

%

1.09

Provide ,erect and maintain Publicity sign boards
as directed by the Engineer in accordance with
the drawings

No.

1.10

Prime cost sum for civic education, stakeholders
consultation meetings, GRM meetings, training on
safety and social safeguards for the duration of
contract.

PC
Sum

450,000.00

111

Include percentage of P.C sum in item 1.10 for
Contractor's overhead and profit

%

1.12

Prime cost sum for communication, media and
documentary for the duration of contract.

PC
Sum

150,000.00

1.13

Include percentage of P.C sum in item 1.12 for
Contractor's overhead and profit

%

1.14

Prime cost sum for hiring of Inspectors of works,
leveler, social and safety officer and facilitation of
trainees for the duration of contract.

PC
Sum

1,620,000.00

1.15

Include percentage of P.C sum in item 1.14 for
Contractor's overhead and profit

%
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Provide, insure, fuel and maintain with driver, 1No
4WD station Double cabin pickup vehicle (mileage
not more than 100,000km) diesel propelled, with
engine capacity of 2,500-3,000 cc for the

1.16 exclusive use by the Resident Engineer inclusive
of the first 4,000km per vehicle month. Vehicle will
revert to the Contractor upon completion of veh.m
contract period. onths 9

E.O Item 1.16 for mileage over 4,000 km per
vehicle month. (Rate inclusive of driver,

insurance, fuels, maintenance, lubricants and
servicing) km 1,000

1.17

Total of Bill No.1 carried forward to summary

page
BILL NO .4: SITE CLEARANCE AND TOP SOIL
STRIPPING
ITEM DESCRIPTION UNIT BILL UNIT AMOUNT

QTY RATE (KSHS)

Clear site on road reserve including removal of
trees, hedges, bushes and other vegetation and
other deleterious materials, grub up roots and
backfill to 100% MDD (AASHTO T99) with
approved material in accordance with the Special
Specifications m2 6,000

4.01

Top soil removal to a maximum depth of 200mm

along alignment or material sites including

4.02 | removal of grass and other vegetation as shall be
directed by the Engineer Stockpile top soil for re-
use. m3 1,200

Excavate, remove and dispose existing pipe
4.03 | culverts of 1200mm diameter or less including
demolition of inlet and outlet structures. m 30

4.04
Demolish reinforced or mass concrete surfaces

and cart to spoil or stockpile for re-use as directed
by Engineer. PC

Total of Bill No.4 carried forward to summary

page
BILL NO. 5: EARTH WORKS
ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)
No separate payments shall be made for the
overhaul of material and the cost of such
haulage shall be included in the rates and or
price
5.01 | Fill in soft material for embankment to 95% MDD
(AASHTO T99) as directed by the Engineer m3 1,000
5.02 | As item 5.01 but hard material m3 350
5.03 | cutto spoil in Soft material m3 1,750
5.04 | As item 5.03 but hard material m3 250
5.05 | Compact 150mm layer below embankment to
95% MDD (AASHTO T.99) M3 1,000
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5.06 | Compact 300mm below formation in cutting to
100% MDD (AASHTO) m3 1,750

Total of Bill No.5 carried forward to summary

page
BILL NO. 7: EXCAVATION AND FILLING FOR
STRUCTURE
ITEM DESCRIPTION UNIT BILL UNIT AMOUNT

QTY RATE (KSHS)

NOTE: No separate payment shall be paid for
the haulage of spoil material

7.01 | Excavate for gabions to spoil in soft material m3 400

Provide and place gabion mesh-boxes as shown
7.02 | on the drawings or as directed by the Engineer (a)

2m x1mx 1m m? 1,250
7.03 | Provide and place rock fill to gabion boxes m3 250
7.04 | Provide and place 150 mm thick stone pitching m? 20
7.05 | E.O item for 1:4 cement: sand mortar grouting to

item 7.04 as directed m? 150
7.06 | Excavate for river training works in soft material

as directed by Engineer. m3 100

Total of Bill No.7 carried forward to summary

page
BILL NO.8: CULVERTS AND DRAINAGE
WORKS
ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)

No separate payment shall be made for the

haulage of surplus or unsuitable excavated

material and the cost of such haulage shall be

included in the rates and/or price
g.01 | Excavate for culverts, storm water drainage and

subsoil drains in soft material m3 2,000
8.02 | Excavate for mitre, catch water and outfall drains

in soft material m3 100

E.O Item 8.01 to 8.02 for excavation in hard
8.03 )

material m3 20

Provide and place Class 25(20) concrete to
8.04 | headwalls, wing walls and aprons, to pipe culverts

including formwork and provisions and placing of

reinforcements as shown in the drawings m3 40
8.05 | Provide and place A142 fabric mesh

reinforcement for item 8.05 m? 100
8.06 | Provide, place and compact class 15(20) concrete

to beds ,surround an haunches m3 100
8.07 | Provide, lay and join 450mm |.D precast concrete

pipe culverts m 65
8.08 | pitto but 600mm ID m 65
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8.09 | pitto but 900mm ID m 12
8.10 | pitto but 1,200mm ID m 12
8.11 | Provide and place 150 mm thick stone pitching m? 100

Excavate in any material provided and joint 300
mm invert block drain with single side precast side
8.12 slabs of 600x225x75mm on both sides as lining
for storm water drain including bedding and
backfilling with selected material as directed by
the Engineer. m 1,900

8.13 | Extra over item 8.12 for precast side slabs of
600x225x75mm on both sides. m?2 1,300

Total of Bill No. 8 carried forward to summary
page

BILL NO. 9: PASSAGE OF TRAFFIC

ITEM DESCRIPTION UNIT | BILL UNIT AMOUNT
QTY RATE (KSHS)

NOTE: Notwithstanding the provision of
Section 9 of Standard Specification, no extra
payments shall be due as all costs shall
deemed to be included in the rates inserted
herein

9.01 | Allow for the passage of traffic through and
around the works for the duration of contract. L.sum

Total of Bill NO.9 carried forward to summary

BILL NO 11: SHOULDER TO CARRIAGEWAY
PAVEMENT

ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)

The rate inserted should include the
spreading procurement, winning, haulage,
and compacting

Prepare surface of footpath, accesses and bus
bays where directed by the Engineer including
watering and compaction to 100%

MDD(AASHTO) m2 5,100

11.01

Total of Bill No 11 carried forward to
summary page

BILL 12: NATURAL MATERIAL SUB BASE &
BASE

ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)

The rate inserted should include the
procurement, haulage, spreading, watering and
compaction

Scarify the existing pavement layer, process
12.01 | and compact as specified and directed by the
Engineer. m? 870
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12.02

Provide, spread, water and compact lateritic
(natural) gravel to specified thickness at 95%
MDD with CBR greater than 30% in carriageway
sub base, footpath, bus bays, junctions and
shoulders.

2,800

Total of Bill No12 carried forward to
summary page

BILL NO 13: HAND PACK STONES

ITEM

DESCRIPTION

UNIT

BILL
QTY

UNIT
RATE

AMOUNT
(KSHS)

The rate inserted should include the
procurement, haulage, spreading, watering,
dust blinding and compaction.

13.01

Provide materials, hand pack and compact hand
packing stone base in carriageway including
filling of voids with dust and watering as directed
by the Engineer.

1,900

Total of Bill No 13 carried forward to
summary page

BILL NO . 15: BITUMINOUS SURFACE
TREATMENTS AND SURFACE DRESSING

ITEM

DESCRIPTION

UNIT

BILL
QTY

UNIT
RATE

AMOUNT
(KSHS)

15.01

Prepare surface of carriageway, foot path, bus
bays accesses and junctions, provide, heat and
spray MC 70 cutback bitumen prime coat at a
rate of 0.8-1.0 litres per square metre.

15,870

Total of Bill No.15 carried forward to
summary page

BILL NO 16: BITUMINOUS MIX BASES,BINDER COURSES AND WEARING

COURSE

ITEM

DESCRIPTION

UNIT

BILL
QTY

UNIT
RATE

AMOUNT
(KSHS)

16.01

Prepare surface of carriageway, provide, heat
and spray K1-60 bitumen tack coat at a rate of
spray of 0.3-0.8 litres per square meter on
surface prepared under item 15.01.

14,430

16.02

Provide, place and compact 50mm thick asphalt
concrete Type 1 0/14 with 5-6% nominal
bitumen content by weight to total mix as
wearing course on carriageway as directed by
the Engineer.

m3

400

16.03

Provide, place and compact 35mm thick asphalt
concrete Type | 0/14 with 5-6% nominal
bitumen content by weight to total mix as a
wearing course/overlay on carriageway as
directed by the Engineer.

m3

340

16.04

Erect standard speed bumps using AC type 1
where directed and as shown in the drawings

m3

30
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Total of Bill No. 16 carried forward to
summary page

BILL NO 17-CONCRETE WORKS

CONCRETE

Provide, place and compact the following
classes of concrete as specified.

17.01 | Class 15/20 for blinding. m3 7

17.02 | Class 25/20 concrete. m3 10

17.03 | Class 30/20 concrete. m3 5
FORMWORK

Provide, erect and afterwards dismantle and
remove all the formwork as specified by the

Engineer.
17.04 | Vertical formwork class F2 finish. m2 15
17.05 | Horizontal formwork class F2 finish. m2 5

REINFORCEMENT

Provide, bend and fix into positions high yield
steel bars to BS4461 the following steel
reinforcement as directed and as shown on the

drawings.
17.06 Reinforcement bars of high yield strength to BS
' 4461, size 16mm and above. Kg 16
17.07 Reinforcement bars of high yield strength to BS
' 4461, size 8mm and above. Kg 20
Total of Bill No. 17 carried forward to
summary page
BILL NO 20-ROAD FURNITURE
ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)
Prepare road surface, provide approved
20.01 | reflectorised thermoplastic white paint and apply
road marking as directed by the Engineer. m2 490
20.02 | As item 20.01 but approved reflectorised
thermoplastic yellow paint m? 350
Provide and erect permanent road signs where
20.03 | instructed by Engineer and in accordance with
the special specifications clause 2004 as
follows:-
(&) Warning signs(750mm) No 3
(b) Priority prohibitory and mandatory signs
(750mm x 600mm) No 4
(c) Standard informatory signs (400mm
x300mm) No 3
(d) Non standard informatory signs area
(i) Lessthan 1.0m? No
(i) 1.0m2 <A>2m? No
(i) 2.0m2<A>4m? No 1
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Excavate for, provide, lay and joint 250x125mm
class 25/20 precast concrete raised or ramped
kerb haunched in 200mm thick class 15/20
concrete base bending and mortar joined in
support to carriageway, bus bays and junctions
as directed by the Engineer

20.04

1)Straight Kerbs 2,300
(1)Straig

(2)Kerb radius12m-6m 10

(3) Quadrant radius< 1m 10

33|13 |3

(4) Straight Channel (125x100mm) 3,000

20.05 | provide and erect concrete edge marker posts

with two reflectors per post where directed No 40

Provide and lay 300mm |.D concrete pipe
20.06 | service ducts including class 15/20 concrete
bedding, surround and haunches as directed m 50

Provide and Place gauge 16 steel pipe Bollards
20.07 | of diameter 150mm and 1.05m above the
ground, embedded to a depth of 0.45m as
directed by the Engineer. No. 150

20.08 | Allow for landscaping works as will be directed
by Landscape Architect. ltem 650,000

Total of Bill No.20 carried forward to
summary page

BILL 23: CONCRETE PAVING BLOCKS TO
FOOTPATH

ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)

Provide, lay and compact 60mm thick precast
concrete heavy duty paving blocks with greater
23.01 than 49 N/mm2 cube crushing strength
conforming to BS 6717 Part 1 of 1986 or Kenya
Bureau of Standard equivalent including 50mm
thick sand/quarry dust blinding m? 3,250

23.02 Ditto but coloured as will be directed. m?2 1,000

Total of Bill No. 23 carried forward to
summary

BILL 25: HIV & AIDS

ITEM DESCRIPTION UNIT BILL UNIT AMOUNT
QTY RATE (KSHS)

Implement HIV/AIDS awareness campaign
25.01 | amongst the workers for the duration of the
contract. Months 3 | 80,000 240,000

Provide and erect environmental billboards of
25.02 | size greater than 5m at strategic positions as
directed by engineer No. 1

Total of Bill No. 25 carried forward to
summary
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BILL OF QUANTITIES FOR UPGRADING OF KIAMBU BYPASS ROAD TO
BITUMINOUS STANDARD-PHASE Il (BAZAAR ROAD) IN KIAMBU MUNICIPALITY

SUMMARY

Bill | Description Tender Amount (Kshs)

General

Site clearance & Top soil stripping

Earthworks

Culverts and Drainage works

1
4
5
7 Excavation & Filling for Structures
8
9

Passage of Traffic

11 | Shoulder/Footpath to Pavement

12 Natural Material Sub Base

13 Hand Packed Stones Base

15 Bituminous Surface Treatments and Surface
Dressings

16 Bituminous Mix Bases, Binder Courses and
Wearing Course

17 Concrete works

20 Road Furniture

23 | Concrete Paving Blocks to Footpath

25 | HIV & AIDS

Sub Total 1

B Add 5% Contingencies

C Sub Total 2

Add 14% V.A.T

E TOTAL CARRIED TO FORM OF BID
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SECTION 13: DRAWINGS
(See the Separate Book of Drawings)
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