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REPUBLIC OF KENYA 
MINISTRY OF PUBLIC WORKS 

 

 

TENDER DOCUMENTS 

 

Supplied as part of the Contract No...…………………………………….. 

 

PROPOSED CONSTRUCTION OF A MARKET SHED AT RIRONI MARKET AND 

CONSTRUCTION OF A PERIMETRE FENCE (PHASE II)  

 Issued by: - 

County Works Officer, 

Ministry of Public Works, 

P.O. Box 189, 

Kiambu. 

 

The Contract for the above mentioned works entered into this …………….. day of 

………….20....  

by the undersigned refers to these Bills of Quantities and the Ministry of Public 

Works 

General Specification for building works 1976 Edition (together with any 

amendments issued thereto) which shall be read and construed as part of the said 

contract. 

 

 

 

…………………………………………     …………………………………………… 

CONTRACTOR                                            EMPLOYER                                       

                                                                          

Date: ………………………………  Date: ……………………………… 

 

 

………………………………………… ………………………………………… 

WITNESS                                                      WITNESS                                    

                  

                                                         

Date: ………………………………  Date: ………………………………… 

  

 

 

 

(ii) 
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SPECIAL NOTES 

 

The Contractor is required to check the numbers of the pages of these Bills of 

Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the 

County Works Officer for Ministry of Public Works, Kiambu at once and have the 

same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure 

for any reason whatsoever, he must inform the County Works Officer for Ministry of 

Public Works, Kiambu in order that the correct meaning may be decided before 

the date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the 

Contractor’s Tender due to mistakes in the Specification which should have been 

rectified in the manner described above. 
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SECTION I:  INVITATION TO TENDER  
 

Tender reference no. Negotiation Number 860665 

 
Tender Name:  Tender for the Proposed Construction of a Market Shed and 

Construction of a perimeter fence (phase II) at Rironi Market 

 

The County Government of Kiambu invites sealed tenders for the proposed construction of 

a market shed and construction of a perimeter fence (Phase II) at Rironi Market. 

 

Interested eligible candidates may obtain further information and inspect tender documents 

at the Supply Chain Management Office, Room 15B Ground Floor, Thika Townhall during 

normal working hours. Bidders are encouraged to use the email procurement@kiambu.go.ke 

for clarifications. 

 

A complete set of tender documents may be obtained by interested candidates by 

downloading from the Public Procurement Information Portal (www.tenders.go.ke ) Bidders 

may also access the same from the County’s website. 

 

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain 

valid for (90) days from the closing date of tender. Bids shall also be accompanied by a 

Tender Securing Declaration 

 

Completed tender documents are to be prepared or scanned in PDF format and submitted on 

the IFMIS Supplier Portal https://www.supplier.treasury.go.ke  labelled with the tender 

Negotiation Number.  The original tender security (bid bond) shall be deposited in the Tender 

Box at outside the Room 15B, Ground Floor, Thika Townhall or before Wednesday, 7th April 

2021 at 1200hrs. 

 

Tenders will be opened immediately thereafter in the presence of the candidates or their 

representatives who choose to attend at the Thika Townhall Chambers, Thika Sub County. 

 

Bidders are notified that there will be a visit on Thursday, 1ST APRIL 2021 from 

0900hrs at Rironi Market 

 

 

 

 

 

 

 

 

 

Chief Officer, 

Department of Trade, Industrialization, Tourism and Investments. 

County Government of Kiambu

mailto:procurement@kiambu.go.ke
http://www.tenders.go.ke/
https://www.supplier.treasury.go.ke/
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SECTION II 

 

INSTRUCTIONS TO TENDERERS 

 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents.  The successful tenderer 

will be expected to complete the Works by the Intended Completion Date specified 

in the tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with the 

Consultant or any other entity that has prepared the design, specifications, and 

other documents for the project or being proposed as Project Manager for the 

Contract.  A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the Works, and any of its affiliates, 

shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract.  

These qualified tenderers should submit with their tenders any information 

updating their original pre-qualification applications or, alternatively, confirm in 

their tenders that the originally submitted pre-qualification information remains 

essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders , unless 

otherwise stated: 

 

(a) copies of original documents defining the constitution or legal status, place 

of registration, and principal place of business; written power of attorney of 

the signatory of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the last five 

years: 
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(c) experience in works of a similar nature and size for each of the last five 

years, and details of work under way or contractually committed; and names 

and addresses of clients who may be contacted for further information on 

these contracts; 

 

(d) major items of construction equipment proposed to carry out the Contract 

and an undertaking that they will be available for the Contract. 

 

(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall be 

available for the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) 

of credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; 

and 

 

(j) Proposals for subcontracting components of the Works amounting to more 

than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements, unless otherwise stated: 

 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on behalf of 

all partners of the joint venture; and 

 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria; 
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(a) annual volume of construction work of at least 2.5 times the estimated annual 

cash flow for the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c)  two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited should be 

at least 70 percent complete); 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as Manager; 

and 

 

(f) liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of 

no less than 4 months of the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must 

meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual 

tenderer, and the partner in charge at least 40 percent of those minimum criteria.  

Failure to comply with this requirement will result in rejection of the joint venture’s 

tender.  Subcontractors’ experience and resources will not be taken into account 

in determining the tenderer’s compliance with the qualifying criteria, unless 

otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a 

joint venture.  A tenderer who submits or participates in more than one tender 

(other than as a subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the proposals with the tenderer’s participation to be 

disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission 

of his tender, and the Employer will in no case be responsible or liable for those 

costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit 

and examine the Site of the Works and its surroundings, and obtain all information 

that may be necessary for preparing the tender and entering into a contract for 

construction of the Works.  The costs of visiting the Site shall be at the tenderer’s 

own expense.  

 

1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 

 

1.13 The price to be changed for the tender document shall not exceed Kshs.1,000/= 
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1.14 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 

1.15 A bidder can only be awarded a maximum of 3 fields as per the advert. 

 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed below and 

any addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in 

the tender documents.  Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the tendering 

documents in every respect will be at the tenderer’s risk and may result in rejection 

of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Employer in writing or by cable, telex or facsimile at the address indicated 

in the letter of invitation to tender.  The Employer will only respond to requests for 

clarification received earlier than seven days prior to the deadline for submission 

of tenders.  Copies of the Employer’s response will be forwarded to all persons 

issued with tendering documents, including a description of the inquiry, but without 

identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued shall be 

part of the tendering documents and shall be communicated in writing or by cable, 

telex or facsimile to all tenderers.  Prospective tenderers shall acknowledge receipt 

of each addendum in writing to the Employer. 

7 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English 

language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 
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(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the 

tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities.  Items for which no rate or price is entered by the tenderer will 

not be paid for when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities.  All duties, taxes, and other levies payable by 

the Contractor under the Contract, or for any other cause relevant to the Contract, 

as of 30 days prior to the deadline for submission of tenders, shall be included in 

the tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to 

Conditions of Contract and provisions made in the Conditions of Contract. 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of ninety (90) days from the date of 

submission.  However in exceptional circumstances, the Employer may request 

that the tenderers extend the period of validity for a specified additional period.  

The request and the tenderers’ responses shall be made in writing.  A tenderer 

may refuse the request without forfeiting the Tender Security.  A tenderer agreeing 

to the request will not be required or permitted to otherwise modify the tender, but 

will be required to extend the validity of Tender Security for the period of the 

extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount 

and form specified in the appendix to invitation to tenderers.  This shall be in the 

amount not exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to 

the Employer. Tender Security shall be valid for 30 days beyond the validity of the 

tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  

The Tender Security of a joint venture must define as “Tenderer” all joint venture 

partners and list them in the following manner:  a joint venture consisting 

of”…………”,”…………”,and “…………”. 
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3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of 

the end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 

Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the period 

of tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, pursuant 

to Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 

time limit to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 

Specifications.  Alternatives will not be considered, unless specifically allowed in 

the invitation to tender.  If so allowed, tenderers wishing to offer technical 

alternatives to the requirements of the tendering documents must also submit a 

tender that complies with the requirements of the tendering documents, including 

the basic technical design as indicated in the Drawings and Specifications.  In 

addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete 

evaluation of the alternative, including design calculations, technical specifications, 

breakdown of prices, proposed construction methods and other relevant details.  

Only the technical alternatives, if any, of the lowest evaluated tender conforming to 

the basic technical requirements shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound 

with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies of 

the tender, in the number specified in the invitation to tender, and clearly marked 

as “COPIES”.  In the event of discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink 

and shall be signed by a person or persons duly authorised to sign on behalf of the 

tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of 

the tender where alterations or additions have been made shall be initialled by the 

person or persons signing the tender. 
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3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of 

tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 

3 days of receiving the request to enable the tenderer to make timely submission 

of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall prepare and submit the Bid document in PDF format through 

the IFMIS Supplier portal https://www.supplier.treasury.go.ke   as prescribed in the 

Appendix to instructions to tenderers. 

 

(a) be addressed to the Employer at the address provided in the invitation to 

tender; 

 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date for tender 

opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later 

than the time and date specified in the invitation to tender.  However, the Employer 

may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline will then be 

subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to 

the tenderer un-opened. 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 

the deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal 

notice shall be prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 

envelopes additionally marked “MODIFICATION”and “WITHDRAWAL”, as 

appropriate.  No tender may be modified after the deadline for submission of 

tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the invitation 

to tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the 

Tender Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or be 

included in the original tender submission. 

https://www.supplier.treasury.go.ke/
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5. Tender Opening and Evaluation 

 

5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 

choose to attend at the time and in the place specified in the invitation to tender.  

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Tenderers’ 

and Employer’s representatives who are present during the opening shall sign a 

register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of 

any alternative tender (if alternatives have been requested or permitted), any 

discounts, tender modifications and withdrawals, the presence or absence of 

Tender Security, and such other details as may be considered appropriate, will be 

announced by the Employer at the opening.  Minutes of the tender opening, 

including the information disclosed to those present will be prepared by the 

Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced.  Any effort by a tenderer 

to influence the Employer’s officials, processing of tenders or award decisions may 

result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer 

at his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates.  The request for clarification and the response shall be 

in writing or by cable, telex or facsimile but no change in the price or substance of 

the tender shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether 

each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the tendering 

documents.  A substantially responsive tender is one which conforms to all the 

terms, 

conditions and specifications of the tendering documents, without material 

deviation or reservation.  A material deviation or reservation is one (a) which affects 

in any substantial way the scope, quality, or performance of the works; (b) which 

limits in any substantial way, inconsistent with the tendering documents, the 

Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other tenderers 

presenting substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 
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5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount 

in words, the amount in words will prevail; and 

 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of the 

Bill of Quantities, the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage 

of the corrected Builder’s Work (i.e. Corrected tender sum less P.C. and 

Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with  

concurrence of the tenderer, shall be considered as binding upon the 

tenderer.  If the tenderer does not accept the corrected amount, the tender 

may be rejected and the Tender Security may be forfeited in accordance 

with clause 3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Dayworks where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; 

and 

 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
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5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer.  Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise 

result in unsolicited benefits for the Employer will not be taken into account in 

tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded.  Any effort 

by the Tenderer to influence the Employer or his employees in his decision on 

tender evaluation, tender comparison or Contract award may result in the rejection 

of the tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 

share capital shall be allowed a 10% preferential bias provided that they do not 

sub-contract work valued at more than 50% of the Contract Price excluding 

Provisional Sums to an  

non-indigenous sub-contractor.  

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 

tender has been determined to be substantially responsive to the tendering 

documents and who has offered the lowest evaluated tender price, provided that 

such tenderer has been determined to be (a) eligible in accordance with the 

provision of Clauses 1.2, and (b) qualified in accordance with the provisions of 

clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all 

tenders, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected tenderer or tenderers or any obligation to inform the affected 

tenderer or tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award prior 

to expiration of the tender validity period in writing or by cable, telex or facsimile.  

This notification (hereinafter and in all Contract documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract documents called 

the “Contract Price”)that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract. At the same time the other tenderers shall be informed 

that their tenders have not been successful.The contract shall be formed on the 

parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer.  Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Employer a Performance Security in the amount stipulated in 
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the Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the 

Tender Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year 

(12 months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 days 

of receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of receiving the 

request from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of contract 

award shall be considered for debarment from participating in future public 

procurement.  

 

 

7. Corrupt and Fraudulent practices  

 

7.1   The procuring entity requires that tenderers observe the highest standards of 

ethics during procurement process and execution of contracts. A tenderer shall 

sign a declaration that he has not and will not be involved in corrupt and fraudulent 

practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 
Tenderers shall include the following information and documents with their tenders, unless otherwise 

stated: 

 

(a) Copy of Business Registration/Incorporation. 

(b) Copy of VAT Registration Certificate. 

(c) Copy of current and valid Tax Compliance Certificate. 

(d) Copy of Registration Certificate with National Construction Authority. 

(e) Proof of adequate Equipment and Key Personnel; 

(f) Proof of works of similar magnitude. 

 

Lack of the foregoing may render a bid non-responsive and subject to disqualification. 

Further, bids from the following shall be automatically non-responsive and disqualified: 

 

(a) A bid from a tenderer whose on-going works are behind schedule without approved time extension. 

(b) A bid from a tenderer whose on-going works have been served a default notice. 

 

 

TENDER EVALUATION CRITERIA 

 

1. PRELIMINARY EVALUATION 

The following criteria included in the advert, and/or bid documents, ARE MANDATORY and any 

bidder who fails in them SHALL be discontinued from further evaluation. 

 

A bidder MUST; 

 

1. Attach a Tender Securing Declaration. 

2. Attach a copy of VAT Registration Certificate 

3. Attach a copy of certificate of Business Registration /Incorporation 

4. Attach a copy of current and valid Tax Compliance Certificate 

5. Attach a copy of Registration certificate with NCA in Building and Construction (NCA 7 or 

higher). 

6. Attach a signed Declaration of Site Visit and Knowledge of site form 

7. Attach a duly filled and signed Confidential Questionnaire 

8. Attach a copy of current form CR12 

9. Completer the Form of Tender and submit bid in the manner prescribed. 

 

2. TECHNICAL EVALUATION 

The following criteria included in the advert, and/or bid documents, ARE EVALUATABLE and 

SHALL be analyzed based on the following weighted score. 

 

 

a) Evaluation -Technical Criteria 

1. Proof of works of similar magnitude     45% 

2. Adequate equipment and key personnel    20% 

3. Proof of sound financial standing     30% 

4. Litigation history of the company       5% 

TOTAL        100% 
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No. Evaluation Attribute Weighting Score 
Max. 

Score 

1 Proof of works of similar 

magnitude  

 

Provide LPOs/Contracts to which the 

company has done similar supplies in the 

last 3 years  

 

• 3 or more LPOs/Contracts 

(45marks) 

• Others prorated at: No. of 

LPOs/Contracts/2 x 45 

45 

2 Adequate equipment and key 

personnel 

 

 

1. Schedules of contractor’s 

equipment (Attach evidence of proof 

of ownership or lease agreement or 

Logbooks) For each specific 

equipment required in the construction 

work being tendered for. (Maximum 

No. of equipment to be considered – 5 

No.) (Hoist/Concrete Mixer/Steel & 

Aluminium Fabrication 

Equipment/Transport, etc) ---- 2marks 

each  (Max 10 Marks 

2. Project Manager of the firm  

• Holder of degree or diploma in a relevant 

Construction/Engineering field 5 marks  

• Holder of certificate in relevant 

Construction/Engineering field 3 marks  

• Holder of trade test certificate in relevant 

Construction/Engineering field  2 marks  

• No relevant certificate 0 marks  

3. Site Agent with degree/diploma of 

the key personnel in relevant 

Construction/Engineering field  

• With over 10 years’ relevant 

experience 5 marks  

• With over 5 years’ relevant experience 

3 marks  

• With under 5 years’ relevant 

experience 2 marks  

20 
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No. Evaluation Attribute Weighting Score 
Max. 

Score 

3 Proof of sound financial standing 

 

 

 

1. Evidence of financial resources 

(cash in hand, lines of credit, over 

draft facility etc.)  

• Has financial resources equal or 

above the cost of the project  10 

marks  

• Has financial resources below the 

cost of the project, but over 50% of 

the cost of the project 5 marks  

• Has financial resources below 50% 

of the cost of the project 2marks  

• Failure to attach evidence 0 Marks  

2. Attach a copy of Registration 

Certificate with the National 

Construction Authority for building 

works (NCA 7 or higher) 10 Marks 

3. Attach a copy of a valid AGPO 

Certificate (PWD Category) 10 Marks 

30 

4 Litigation history of the company • Submit litigation history declaration 5 

Total 100 

 

 

b) Pass mark 

Bids attaining the pass mark of 65% of the technical scores will be considered for 

financial evaluation. 

 

 
4. FINANCIAL EVALUATION 

Bids will be evaluated on pricing consistency, including arithmetic checks and completeness of 

quotes. Bids will be compared to arrive at the Lowest evaluated/responsive bid.  

The firm achieving the lowest evaluated price will be recommended for award of the contract. 
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5. POST QUALIFICATION ASSESSMENT     

Particulars of post – qualification if applicable. The Client may inspect the premises and under 

due diligence to seek further clarification/confirmation if necessary, to confirm authenticity 

/compliance of any condition of the tender /qualifications of the tenderer in line with Section 83 of 

the Public Procurement and Asset Disposal Act, 2015  

The bidder shall not be awarded the contract if they fail to pass the compliance test. The second 

lowest bidder shall be considered for due diligence.  
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SECTION III   
CONDITIONS OF CONTRACT 

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall 

be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part 

of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified 

by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including 

all attachments and appendices thereto and all documents incorporated by 

reference therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry 

out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by 

the Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager 

upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by 

the Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and 

the associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 
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Institutions and Corporations, etc) is the party who employs the Contractor to carry 

out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 

the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an 

acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract 

(or any other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall 

be an “Architect” or a “Quantity Surveyor” registered under the Architects and 

Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface and 

subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of 

the Works.  It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on 

the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 
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2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning in English Language unless specifically defined.  

The Project Manager will provide instructions clarifying queries about these 

Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references 

to the Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

                    Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or  

                    details or descriptive schedules as are reasonably necessary either 

                    to explain or amplify the Contract drawings or to enable the  

                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 

 

 

3.      Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 

4 Project Manager’s Decisions 
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4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing.  A notice 

shall be effective only when it is delivered. 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Employer in writing.  

Subcontracting shall not alter the Contractor’s obligations. 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager.  The Contractor 

shall also provide facilities and services for them.  The Employer may modify the 

said List of Other Contractors etc., and shall notify the Contractor of any such 

modification. 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information.  If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within seven days and 

has no further connection with the Work in the Contract. 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and 

shall be carried out in accordance with the Program submitted by the Contractor, 

as updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 

 

11 Safety and Temporary Works  

 

11.1 The Contractor shall be responsible for the design of temporary works.  However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 
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approval.  No erection of temporary works shall be done until such approvals are 

obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for 

the execution of the temporary or permanent Works, shall be subject to prior 

approval by the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer.  The Contractor shall 

notify the Project Manager of such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 

 

13. Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works.  An 

update of the program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the activities. The 

Contractor shall submit to the Project Manager for approval an updated program 

at intervals no longer than the period stated in the Appendix to Conditions of 

Contract.  If the Contractor does not submit an updated program within this period, 

the Project Manager 

may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until  the next payment after the 

date on which the overdue program has been submitted.  The Project Manager’s 

approval of the program shall not alter the Contractor’s obligations.  The Contractor 

may revise the program and submit it to the Project Manager again at any time.  A 

revised program shall show the effect of Variations and Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Appendix to Conditions 

of Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried out. 

16. Instructions 
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16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to 

be achieved by the Intended Completion Date without the Contractor taking steps 

to accelerate the remaining Work, which would cause the Contractor to incur 

additional cost.  The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor asking the 

Project Manager in writing for a decision upon the effect of a Compensation Event 

or variation and submitting full supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a delay, 

the delay caused by such failure shall not be considered in assessing the new 

(extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 

18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor.  Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early 

warning procedure.  The Project Manager shall record the minutes of management 

meetings and provide copies of the same to those attending the meeting and the 

Employer.  The responsibility of the parties for actions to be taken shall be decided 

by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

 

19. Early Warning 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality 

of the Work, increase the Contract Price or delay the execution of the Works.  The 

Project Manager may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as reasonably 

possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the Work and in carrying out any 

resulting instructions of the Project Manager. 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor 

of any defects that are found.  Such inspection shall not affect the Contractor’s 

responsibilities.  The Project Manager may instruct the Contractor to search for a 

defect and to uncover and test any Work that the Project Manager considers may 

have a defect.  Should the defect be found, the cost of uncovering and making 

good shall be borne by the Contractor, However, if there is no defect found, the 
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cost of uncovering and making good shall be treated as a variation and added to 

the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract.  The Defects Liability Period 

shall be extended for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice.  If the 

Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 

corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor.  The Contractor will 

be paid for the quantity of the Work done at the rate in the Bills of Quantities for 

each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and  provided the change 

exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 

rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so.  The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any 

longer period as may be stated by the Project Manager and before the Variation is 

ordered.  

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause 

the cost per unit of quantity to change, the rate in the Bills of Quantities shall be 

used to calculate the value of the variation.  If the cost per unit of quantity changes, 

or  

if the nature or timing of the work in the variation does not correspond with items 

in the Bills of Quantities, the quotation by the Contractor shall be in the form of new 

rates for the relevant items of Work.   
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22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s 

costs. 

 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent 

a quotation being given and considered without delaying the Work, no quotation 

shall be given and the variation shall be treated as a Compensation Event. 

 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 

 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast. 

 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and the 

amounts which the Contractor considers himself to be entitled to. The Project 

Manager shall check the monthly application and certify the amount to be paid to 

the Contractor within 14 days.  The value of Work executed and payable shall be 

determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items 

in the Bills of Quantities completed, materials delivered on Site, variations and 

compensation events.   Such materials shall become the property of the Employer 

once the Employer has paid the Contractor for their value.  Thereafter, they shall 

not be removed from Site without the Project Manager’s instructions except for use 

upon the Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay 

the Contractor the amounts certified by the Project Manager within 30 days of the 

date of issue of each certificate.  If the Employer makes a late payment, the 

Contractor shall be paid simple interest on the late payment in the next payment.  

Interest shall be calculated on the basis of number of days delayed at a rate three 

percentage points above the Central Bank of Kenya’s average rate for base lending  

prevailing as of the first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award by 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in this clause.  Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 
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23.5 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the proportion 

indicated in the tender, or agreed prior to the execution of the Contract Agreement 

and indicated therein.  The rate of exchange for the calculation of the amount of 

foreign currency payment shall be the rate of exchange indicated in the Appendix 

to Conditions of Contract.  If the Contractor indicated foreign currencies for 

payment other than the currencies of the countries of origin of related goods and 

services the Employer reserves the right to pay the equivalent at the time of 

payment in the currencies of the countries of such goods and services.  The 

Employer and the Project Manager shall be notified promptly by the Contractor of 

an changes in the expected foreign currency requirements of the Contractor 

during the execution of the Works as indicated in the Schedule of Foreign Currency 

Requirements and the foreign and local currency portions of the balance of the 

Contract Price shall then be amended by agreement between Employer and the 

Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten 

percent) of the original amount of the Contract.  The advance shall not be 

subject to retention money. 

 

b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or a directly liable guarantee 

satisfactory to the Employer in the amount of the advance payment.  The 

guarantee shall be in the same currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 

Contractor.  Reimbursement shall begin when the amount of the sums due 

under the Contract reaches 20% of the original amount of the Contract.  It 

shall have been completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means 

of the formula: 

 

R = A(x1 – x11) 

       80 – 20  

Where: 

 

   R = the amount to be reimbursed 

 

A = the amount of the advance which has been granted                                      
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X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  This figure 

will exceed 20% but not exceed 80%. 

 

X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  This figure 

will be below 80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 

 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be 

let. 

 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to tenderers (including the Site investigation reports), 

from information available publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
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(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be 

extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon 

the Contractor’s forecast cost has been provided by the Contractor, it shall be 

assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The  

Project Manager will assume that the Contractor will react competently and 

promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given 

early warning or not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first 

arisen.  The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, 

the Contractor shall submit an interim claim within the said thirty days and a final 

claim within thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 

are changed between the date 30 days before the submission of tenders for the 

Contract and the date of Completion.  The adjustment shall be the change in the 

amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the 

date of tender submission in calculating the cost to the Contractor of materials to 

be specifically imported (by express provisions in the Contract Bills of Quantities 

or Specifications) for permanent incorporation in the Works.  Unless otherwise 

stated in the Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of such 

materials, then the Project Manager shall assess the net difference in the cost of 

such materials.  Any amount from time to time so assessed shall be added to or 

deducted from the Contract Price, as the case may be. 
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25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 

have been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 

and shall be subject to adjustment in the events specified there under; 

 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the rates of wages and other  

emoluments and expenses as determined by the Joint Building Council of 

Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule used by 

the Contractor in his pricing shall be attached in the Appendix to Conditions 

of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the 

Project Manager based upon the difference, expressed as a percentage, 

between the rate set out  

in the schedule of basic rates issued 30 days before the date for submission 

of tenders and the rate published by the J.B.C. and applied to the quantum 

of labour incorporated within the amount of Work remaining to be executed 

at the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of 

Completion except during such other period as may be granted as an 

extension of time under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in the 

Works as determined by the J.B.C. and set out in the schedule of basic rates issued 

30 days before the date for submission of tenders. A copy of the schedule used by 

the Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount 

to be assessed by the Project Manager based upon the difference between the 

price set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and applied to the 

quantum of the relevant materials which have not been taken into account in 

arriving at the amount of any interim certificate under clause 23 of these Conditions 

issued before the date of publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these Conditions. 
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25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of 

the Works.  On Completion of the whole of the Works, half the total amount retained 

shall be repaid to the Contractor and the remaining half when the Defects Liability 

Period has passed and the Project Manager has certified that all defects notified to 

the Contractor before the end of this period have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in 

the Appendix to Conditions of Contract for each day that the actual Completion 

Date is later than the Intended Completion Date.  The Employer may deduct 

liquidated damages from payments due to the Contractor.  Payment of liquidated 

damages shall not alter  the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate.  The Contractor shall be 

paid interest on the overpayment, calculated from the date of payment to the date 

of repayment, at the rate specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form 

and by a reputable bank acceptable to the Employer, and denominated in Kenya 

Shillings. The Performance Security shall be valid until a date 30 days beyond the 

date of issue of the Certificate of Completion. 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each completed form shall be verified and 

signed by the Project Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

 

30. Liability and Insurance 
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30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property (excluding 

the Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any legal 

right by the Employer or by any person employed by or contracted 

to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 

due to war or radioactive contamination directly affecting the place where 

the Works are being  executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s 

risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s 

risk are Contractor’s risks. The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start Date to the end of 

the Defects Liability Period, in the amounts stated in the Appendix to Conditions of 

Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 
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recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance 

policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the Works.  

The Employer shall take over the Site and the Works within seven [7] days of the 

Project Manager are issuing a Certificate of Completion. 

 

32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period.  The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 30 days a schedule 

that states the scope of the corrections or additions that are necessary.  If the final 

account is still unsatisfactory after it has been resubmitted, the Project Manager 

shall decide on the amount payable to the Contractor and issue a Payment 

Certificate.  The Employer shall pay the Contractor the amount due in the Final 

Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  These fundamental breaches of 

Contract shall include, but shall not be limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorised by the 

Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue. 
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(e) the Project Manager gives notice that failure to correct a particular defect is 

a fundamental breach of Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible.  The 

Project Manager shall immediately thereafter arrange for a meeting for the purpose 

of taking record of the Works executed and materials, goods, equipment and 

temporary buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate.  Additional liquidated damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference shall 

be a debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue 

a certificate for the value of the Work done, materials ordered, the reasonable cost 

of removal of equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all 

materials on the Site, plant, equipment and temporary works.  

 

34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or hired 

by him, and in default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, holding the 

proceeds less all costs incurred to the credit of the Contractor. Until after 

completion of the Works under this clause the Employer shall not be bound by any 

other provision of this Contract to make any payment to the Contractor, but upon 

such completion as aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of expenses 
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properly incurred by the Employer and, if such amount added to the money paid 

to the Contractor before such determination exceeds the total amount which would 

have been payable on due completion in accordance with this Contract the 

difference shall be a debt payable to the Employer by the Contractor; and if the 

said amount added to the said money be less than the said total amount, the 

difference shall be a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated.  The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving this certificate and 

shall be paid for all Work carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the Employer any gift 

or consideration of any kind as an inducement or reward for doing or forbearing to 

do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other Contract for the Employer or for showing or 

forbearing to show favour or disfavour to any person in relation to this or any other 

contract for the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment thereof have 

been disclosed in writing to the Employer. Any breach of this Condition by the 

Contractor or by anyone employed by him or acting on his behalf (whether with or 

without the knowledge of the Contractor) shall be an offence under the provisions 

of the Public Procurement Regulations issued under The Exchequer and Audit Act 

Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice.  The dispute shall 

be referred to the arbitration and final decision of a person to be agreed between 

the parties.  Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions; 

 

(i) Architectural Association of Kenya 
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(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya. 

 

On the request of the applying party.  The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, including 

any matter or thing left by this Contract to the discretion of the Project Manager, or 

the withholding by the Project Manager of any certificate to which the Contractor 

may claim to be entitled to or the measurement and valuation referred to in clause 

23.0 of these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the 

applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first instance 

been made by the parties to settle such dispute or difference amicably with or 

without the assistance of third parties.  Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project  

Manager is empowered by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, 

unless the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his 
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opinion be desirable in order to determine the rights of the parties and assess and 

award any sums which ought to have been the subject of or included in any 

certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or 

notice and to determine all matters in dispute which shall be submitted to him in 

the same manner as if no such certificate, opinion, decision requirement or notice 

had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 

 

 

THE EMPLOYER IS 

 

Name: COUNTY GOVERNMENT OF KIAMBU 

 

Address: P.O.BOX 2344-00900 KIAMBU 

 

Name of Authorised Representative: 

 

Chief Officer- Trade, Industrialization, Tourism and Investments. 

County Government of Kiambu 

 

 

THE PROJECT MANAGER IS 

 

Name:  DIRECTOR-COUNTY PUBLIC WORKS; KIAMBU COUNTY 

 

Address:  P.O. Box 189, KIAMBU 

 

The name (and identification number) of the Contract is  

 _________________________ 

 

The Works consist of  

PROPOSED MARKET  

The Start Date shall be   

AS AGREED WITH THE PROJECT MANAGER 

 

The Intended Completion Date for the whole of the Works shall be 

18 WEEKS FROM DATE OF COMMENCEMENT 

 

The following documents also form part of the Contract: 

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 

 

The Site Possession Date shall be   

AS AGREED WITH THE PROJECT MANAGER 

 

The Commencement Date shall be   

AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from site possession 

date) 

 

The Site is located at RIRONI, KIAMBU. and is defined in drawings nos. 

 

_____________________________________________________________________ 

The Defects Liability Period is 180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of; 
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1. PLUMBING AND DRAINAGE WORKS 

 

2. ELECTRICAL WORKS 

 

3. __________________________ 

 

4. __________________________ 

 

The minimum insurance covers shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is NIL 

 

2.   The minimum cover for loss or damage to Equipment is  NIL 

 

3.   The minimum for insurance of other property is NIL  

 

4.   The minimum cover for personal injury or death insurance 

 

• For the Contractor’s employees is  NIL 

 

• And for other people is  NIL 

 

The following events shall also be Compensation Events: 

NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT 

 

1. __________________________________________________________________ 

 

2. __________________________________________________________________ 

 

3. __________________________________________________________________ 

 

4.      ________________________________________________________________ 

The period between Program updates is 14 days. 

 

The amount to be withheld for late submission of an updated Program is Nil 

 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT (shall/shall not) apply 

 

The liquidated damages for the whole of the Works is Kshs. 50,000.00 (per week) 

 

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the 10% of the Contract Price in the form of a Bank Guarantee. 

 

The Completion Period for the Works is 18[Weeks] 

 

The rate of exchange for calculation of foreign currency payments is N/A 
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The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to 

attach]. 

 

Advance Payment SHALL NOT (shall/ shall not) be granted. 

 

Prices for V.A.T should be included in the unit prices of billed items but should not be given as 

a percentage at the GRAND SUMMARY PAGE. 
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SECTION V - SPECIFICATIONS 
Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  

  precise statement of the required standards of materials,  

 and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and ensure 

responsiveness of tenders.  The Specifications should require that all 

materials, plant, and other supplies to be permanently incorporated 

in the Works be new, unused, of the most recent or current models, 

and incorporating all recent improvements in design and materials 

unless provided otherwise in the Contract. Where the Contractor is 

responsible for the design of any part of the permanent Works, the 

extent of his obligations must be stated.  

 

2.0 Specifications from previous similar projects are useful and may not 

be necessary to re-write specifications for every Works Contract.  

 

3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public sectors, 

such as highways, urban housing, irrigation and water supply.  The 

General Specifications should cover all classes of workmanship, 

materials and equipment commonly involved in constructions, 

although not necessarily to be used in a particular works contract.  

Deletions or addenda should then adapt the General Specifications 

to the particular Works. 

 

4.0 Care must be taken in drafting Specifications to ensure they are not 

restrictive.  In the Specifications of standards for materials, plant and 

workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be 

used. 

 

5.0 The Employer should decide whether technical solutions to specified 

parts of the Works are to be permitted.  Alternatives are appropriate 

in cases where obvious (and potentially less costly) alternatives are 

possible to the technical solutions indicated in tender documents for 

certain elements of the Works, taking into consideration the 

comparative specialized advantage of potential tenderers. 

 

 

The Employer should provide a description of the selected parts of 

the Works with appropriate reference to Drawings, Specifications, 

Bills of Quantities, and Design or Performance criteria, stating that 

the alternative solutions shall be at least structurally and functionally 

equivalent to the basic design parameters and Specifications. 

 

Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including 
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drawings, design calculations, technical specifications, breakdown of 

prices, proposed construction methodology, and other relevant 

details.  Technical alternatives permitted in this manner shall be 

considered by the Employer each on its own merits and 

independently of whether the tenderer has priced the item as 

described in the Employer’s design included with the tender 

documents. 

 

The Specifications for this contract shall be 

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING WORKS 1976 

EDITION (together with any amendments issued thereto) 
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SECTION VI - DRAWINGS 
 

 

 
 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PP/41 PARTICULAR PRELIMINARIES 

 

 

 
 

 

 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PP/42 PARTICULAR PRELIMINARIES 

 

 

 
 

 

 

 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PP/43 PARTICULAR PRELIMINARIES 

 

 

 
 

 

 

 

 

 

 

 

The Drawings for this contract shall be 

AS ISSUED/AVAILED BY THE PROJECT MANAGER 

 

 

 

 

 

 

 

 

 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PP/44 PARTICULAR PRELIMINARIES 

 

 

 

 

 

 

 

 

 

 

 

SECTION VII - BILL OF QUANTITIES 
 

Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be performed to 

enable tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for 

use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 

in sufficient detail to distinguish between the different classes of Works, or between 

Works of the same nature carried out in different locations or in other 

circumstances which may give rise to different considerations of cost.  Consistent 

with these requirements, the layout and content of the Bill of Quantities should be 

as simple and brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the following sections: 

 

(a) Preliminaries. 

 

The preliminaries should indicate the inclusiveness of the unit prices, and should 

state the methods of measurement which have been adopted in the preparation of 

the Bill of Quantities and which are to be used for the measurement of any part of 

the Works. 

 

The number of preliminary items to be priced by the tenderer should be limited to 

tangible items such as site office and other temporary works, otherwise items such 

as security for the Works which are primarily part of the Contractor’s obligations 

should be included in the Contractor’s rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, 

access, timing, or any other special characteristics may give rise to different 

methods of construction, or phasing of the Works, or considerations of cost.  
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General items common to all parts of the Works may be grouped as a 

separate section in the Bill of Quantities. 

 

 

(ii) Quantities should be computed net from the Drawings, unless directed 

otherwise in the Contract, and no allowance should be made for bulking, 

shrinkage or waste.  Quantities should be rounded up or down where 

appropriate. 

 

(iii) The following units of measurement and abbreviations are recommended 

for use. 

 

 

 
Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

 

 

(iv) The commencing surface should be identified in the description of 

each item for Work involving excavation, boring or drilling, for which 

the commencing surface is not also the original surface.  The 

excavated surface should be identified in the description of each 

item for Work involving excavation for which the excavated surface 

is not also the final surface.  The depths of Work should be 

measured from the commencing surface to the excavated surface, 

as defined. 

(c)   Daywork Schedule 

 

A Daywork Schedule should be included if the probability of unforeseen work, outside the 

items included in the Bill of Quantities, is relatively high.  To facilitate checking by the 

Employer of the realism of rates quoted by the tenderers, the Daywork Schedule should 

normally comprise: 

 

(i)    a list of the various classes of labour, and         

        materials for which basic Day work rates or    

        prices are to be inserted by the tenderer,  

        together with a statement of the conditions  

        under which the Contractor will be paid for   

        Work executed on a Day work basis; and 
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(ii) a percentage to be entered by the tenderer against each 

basic Day work Subtotal amount for labour, materials and 

plant representing the Contractor’s profit, overheads, 

supervision and other charges. 

 

 

(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular 

 item or class of Work with a high expectation of  

 quantity overrun should be made by entering specific   

 “Provisional Quantities” or “Provisional Items” in the  

  Bill of Quantities, and not by increasing the quantities    

  for that item or class of Work beyond those of theWork   

   normally expected to be required.  To the extent not  

   covered above, a general provision for physical  

   contingencies (quantity overruns) should be made by  

   including a “Provisional Sum” in the Summary of the  

   Bill of Quantities.  Similarly, a contingency allowance  

   for possible price increases should be provided as a  

  “Provisional Sum” in the Summary of the Bill of  

 Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. 

 

(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 

Quantities of the specialised Works should be included as a section 

of the main Bills of Quantities to be priced by the Main Contractor.  

The Main Contractor should be required to indicate the name(s) of  

 

the specialised firms he proposes to engage to carry out the specialized 

Works as his approved domestic sub-contractors.  Only provisional sums to 

cover specialized Works by statutory authorities should be included in the 

Bills of Quantities.  

 

 

 

(e)  Summary 

 

 The Summary should contain a tabulation of the separate parts of the 

Bills of Quantities carried forward, with provisional sums for Daywork, 

for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 

The Bills of Quantities/Schedule of rates for this contract shall be 

AS ISSUED/AVAILED BY THE PROJECT MANAGER (attached to these tender documents)  
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SECTION VIII – STANDARD FORMS 

 
FORM OF INVITATION FOR TENDERS 

 
_______________________ [date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference: ______________________________________________ [Contract Name] 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from [mailing address, 

cable/telex/facsimile numbers]. 

 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same and a 

security in the form and amount specified in the tendering documents, and must be delivered to  

___________________________________________________[address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately 

thereafter, in the presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

_____________________________________ Authorised Signature 

 

_____________________________________ Name and Title 
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FORM OF TENDER 

 

_______________________[Date] 

        To: _____________________________________ [name of Employer] 

 _____________________________________ [address] 

 _____________________________________ 

 
Proposed Construction of a Market Shed at Rironi Market and the Construction of a 

perimeter fence Phase II 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum 

of Kshs._______________________________[Amount in figures]Kenya 

Shillings______________________________________________________________________

_________________________________[Amount in words] 

 

2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to 

commence, and to complete the whole of the Works comprised in the Contract within the 

time stated in the Appendix to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this  tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

Duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Tenderer]  

 

of___________________________________________ [Address of Tenderer] 

 

Witness; Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

                        Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [Letterhead paper of the Employer] 
 

 

           

 _______________________[date] 

 

To:  _______________________ 
 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[Name of the Contract and identification number, as given in the Tender documents] for the 

Contract Price of Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ]  in accordance with the 

Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with 

the Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory ………………………………………………………… 

 

Attachment: Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered office is 

situated at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered office is 

situated at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

_____________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has 

accepted the tender submitted by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender  

 

(iii) Conditions of Contract Part I 
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(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the Contract. 

 

4.     The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  

        remedying of defects therein, the Contract Price or such other sum    

        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 

The common Seal of _________________________________________________ 

 

Was hereunto affixed in the presence of ________________________________ 

 

Signed Sealed, and Delivered by the said ______________________________ 

 

Binding Signature of Employer ________________________________________ 

 

Binding Signature of Contractor _______________________________________ 

 

In the presence of (i) Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 

 

WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has 

submitted his tender dated ………………………… for the construction of 

……………………………………………………………………… 

……………………  (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said Employer, the 

Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal 

of the said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer 

during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that 

in his demand the Employer will note that the amount claimed by him is due to him, owing 

to the occurrence of one or both of the two conditions, specifying the occurred condition 

or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than 

the said date. 

  

              

          ___________________________  _____________________[Date] [signature of 

the Bank] 

 

 ___________________________  __________________[Witness] [Seal] 
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PERFORMANCE BANK GUARANTEE  
 

To:  _________________________(Name of Employer)    ___________(Date) 

      __________________________ (Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. _____________ dated _________ to execute _______________ 

(hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and 

we undertake to pay you, upon your first written demand and without cavil or argument, any sum 

or sums within the limits of Kenya Shillings _________________________ (amount of Guarantee 

in words) as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________ 

 

 

 Name of Bank ____________________________________________ 

  

Address ________________________________________________ 

  

Date_____________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To: ________________________ [name of Employer] ___________(Date) 

 ________________________[address of Employer] 

 

Gentlemen, 

 

Ref: _______________________________________________[name of Contract] 

 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,_______________________________________[name and Address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with _______________________________[name of 

Employer] a bank guarantee to guarantee his proper and faithful performance under the said 

Contract in an amount of Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ___________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the 

amount not exceeding Kshs________________________[amount of Guarantee in figures] Kenya 

Shillings _____________________________________________________________[amount of 

Guarantee in words], such amount to be reduced periodically by the amounts recovered by you 

from the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be 

made between ________________________[name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing 

from you that an advance payment of the amount listed above has been paid to the Contractor 

pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  

______________________________________________(name of Employer) receives full payment 

of the same amount from the Contract. 
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Yours faithfully, 

 

 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address ______________________________________________________________ 

 

Date _________________________________________________________________ 

 

Witness Name:  ____________________________________________________ 

 

Address:  __________________________________________________ 

 

Signature:  ________________________________________________ 

 

Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender ____________________ 

 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 

 Currency                 Value 

 

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over 

the last five years.  Also list details of work under way or committed, including 

expected completion date. 

 

Project name  Name of client Type of work Value of   

   and contact  performed and      Contract 

   person  year of 

      completion 

  _________     ___________     __________     ________ 

        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 

          
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List 

all information requested below.   

 

 

Item of 

Equipment          

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), 

or to be 

purchased (from 

whom?) 

_________

_________ 

_________
(etc.)  

____________

____________

____________ 

___________

___________

___________ 
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1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract.  Attach biographical data.   

 

Position Name Years of 

experience 

(general) 

Years of experience 

in proposed 

position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 

 

 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 

 

________________________________________________________________________

________________________________________________ 

 

1.7 Evidence of access to financial resources to meet the qualification requirements:  

cash in hand, lines of credit, etc.  List below and attach copies of supportive 

documents. 

____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 

 
1.8 Name, address and telephone, telex and facsimile numbers of banks that may 

provide reference if contacted by the Employer. 

 

 __________________________________________________________________ 

           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions 

to Tenderers. 

              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the Works.  

 

 

2 Joint Ventures 

 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture. 
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2.5 The information required in 1.11 above shall be provided for the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities  and receive instructions for and on behalf of any and all partners 

of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 

 

 Please fill in block letters. 

 

1. Full names of tenderer 

 

………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below) 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………........ 

 

4. Telex address of tenderer 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period 

 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential 

if the tenderer does not have his registered address in Kenya (name, address, 

telephone, telex) 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

                                                       

_______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) 

and 2 (d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business Name  …………………………………………………………………… 

 

Location of business premises;          Country/Town………………………. 

 

Plot No……………………………………… Street/Road ……………………… 

 

Postal Address……………………………… Tel No…………………………… 

 

Nature of Business…………………………………………………………………. 

 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time:                                          

 

K. pound……………………….. 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 

 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

 

Give details of partners as follows: 

 

 Name in full     Nationality     Citizenship Details        Shares 

     1…………………………………………………………………………………… 

     2…………………………………………………………………………………… 

     3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 

 

Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

  Name in full .                 Nationality. Citizenship Details*. Shares. 

 

 

1.………………………………………………………………………………… 

 

2.………………………………………………………………………………… 

 

3.………………………………………………………………………………… 

 

4.………………………………………………………………………………… 

 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has interest 

in this firm? Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

 

 

 

 

……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 

 

 

• Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 

(See Clause 23] of the Conditions of Contract) 

 

In the event of our Tender for the execution of__________________ 

__________________________(name of Contract) being accepted, we would require in 

accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the 

following percentage: 

 

(Figures)………………………… (Words)………………………………… 

 

of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

 

Currency in which foreign exchange element is required: 

 

……………………………………………………………………………………… 

 

Date:  The ………… Day of …………….. 20……………. 

 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

 

Maximum foreign currency requirement shall be _____________(percent) of the Contract 

Sum, less Fluctuations. 

 

 

 

 

 

       _____________________ 

      (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 

give below details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender.   

 

(1) Portion of Works to be sublet: ……………………………… 

  

      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 

 

    ……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

Contract value:   ……………………………… 

 

    ……………………………… 

      

 ……………………………… 

 

(2) Portion of Works to sublet:……………………………… 

 

 (i) Full name of sub-contractor  

  and address of head office: ………………………………   

  ………………………………     

 ……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value:   …………………………… 

 

    …………………………… 

 

      

____________________             _______________________ 

[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 

        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

         

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award.  

 

(FULL PARTICULARS)  

    

     

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 
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M 
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N 

AMOUNT 

 
A 

 
PRICING ITEMS OF PRELIMINARIES 

 

 
Prices SHALL BE INSERTED against items of preliminaries in the tenderer's 

priced Bills of Quantities and Specification. The Contractor is advised to read and 

understand all preliminary items. 

B FLOOR AREAS 

 
The total gross floor area is approximately N/A Square Metres. The total gross 

floor area is given without warranty but for guidance only. 

 
C 

 
MEASUREMENTS 

 
In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be referred 

to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions. 

D FIRM PRICE CONTRACT 

 
This is a firm price contract and the Contractor must allow in his tender rates for any 

increase in the cost of labour and/or materials during the currency of the contract. 

E PRICING RATES 

 
The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing all to comply with the said 

Conditions of Contract. 

  
CARRIED TO COLLECTION 
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ITEM DESCRIPTIO

N 
AMOUNT 

A DESCRIPTION OF THE WORKS  

The proposed Market is on Stabilised grounds, reinforced surface beds, Steel 

columns and Beams with roof covering. 

 

Toilets in Masonry walling and roof slab cover, finished in plaster and paint, wall and 

floor tiles 

Offices in Masonry walling and roof slab cover, finished in plaster and paint and floor 

tiles 

 

Floor finishes is in power float. 

There is a graded drive way and Fences 

There is Underground water tank in RC walls 

Electrical works include supply and installation of all electric fittings in accordance 

with engineer’s directions. 

There is a provision for Septic Tannk and soak pit for 100 pax 

  
CARRIED TO COLLECTION 
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A LOCATION OF SITE  

 
The site of the proposed works is situated within the boundaries of Lari Sub- county 

in Kiambu County 

 The Contractor shall be deemed to have verified for themselves following:- 

 (a) The nature of the site 

 (b) The amount of clearing and cutting and fillings and therefore ready with 

the right equipment. 

 (c) The nature of existing communication by road or otherwise. 

 (d) The availability of land for the erection and positioning of all temporary 

structures, plant and materials necessary for the execution of the works. 

 No claim will be allowed for travelling or other expenses, which may be incurred by 

the contractor in visiting the site or preparing the tender for the works. 

B SIGNING OF THE TENDER DOCUMENTS 

 
The bidder shall append his/her signature and/or Company’s rubber stamp on each 

and every page of tender document. 

C CLEARING AWAY 

 
The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and stains 

and leave in a clean and tidy state to the reasonable satisfaction of the Project 

Manager 

 
The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager. 

  
CARRIED TO COLLECTION 
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ITE
M 

DESCRIPTIO
N 

AMOUNT 

 
A 

 

CLAIMS 

 

 
It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and/or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such 

claim or intent to claim notice to the PROJECT MANAGER within the contract 

period. No claims shall be entertained upon the expiry of the said contract period. 

 
B 

 
PAYMENTS 

 
The tenderer’s attention is drawn to the fact that the GOVERNMENT pays for work 

done and materials delivered to site: all in accordance with Clause 23 of the 

Conditions of Contract agreement. In order to facilitate this, a list of the general 

component elements for the works is given in at the summary page of these 

specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements. 

 
C 

 
SIGNBOARD 

 
Allow for providing, erecting, maintaining throughout the course of the Contract 

and afterwards clearing away a signboard as designed, specified and approved by 

the Project Manager. 

 

D LABOUR CAMPS 

 
The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract. 

  
CARRIED TO COLLECTION 
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A SECURITY  

 
The Contractor shall allow for providing adequate security for the works and the 

workers in the course of execution of this contract. No claim will be entertained 

from the Contractor for not maintaining adequate security for both the works and 

the workers. 

 
B 

 
URGENCY OF THE WORKS 

 
The Contractor is notified that these “Works are Urgent” and should be completed 

within the period state in these Particular Preliminaries. 

 
The Contractor shall allow in his rates for any costs he deems that he/she may incur 

by having to complete the works within the stipulated contract 

C PAYMENT FOR MATERIALS ON SITE 

 
All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the ‘PROJECT MANAGER’. This is to 

include materials of the Contractor, Nominated Sub- Contractors and Nominated 

Suppliers. 

 
D 

 
EXISTING SERVICES 

 
Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

  
CARRIED TO COLLECTION 
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A CONTRACT COMPLETION PERIOD  

 
The contract completion period in accordance with condition 31 of the Conditions of 

Contract must be adhered to. 

 The ‘PROJECT MANAGER’ shall strictly monitor the Contractor’s progress in 

relation to the progress chart and should it be found necessary the ‘PROJECT 

MANAGER’ shall inform the Contractor in writing that his actual performance on 

site is not satisfactory. In all such cases the Contractor shall accelerate his rate of 

performance production and progress by all means such as additional labour, 

plant, e.t.c and working overtime all at his cost. 

 
B 

 
MATERIALS FROM DEMOLITIONS 

 
Any materials arising from demolitions and not re-used shall become remain the 

property of the client. The Contractor shall allow in his rates the cost of assembling 

and keeping them in the client's premises. 

 
C 

 
TENDER DOCUMENTS 

 
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderers Page 

STD/8. 

D DELIVERY OF TENDER 

 
Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited at the offices as specified in the letter accompanying these 

documents or as indicated in the advertisement. 

  

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 

  
CARRIED TO COLLECTION 
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A VALUE ADDED TAX  

 
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September,1993 which requires payment of 

VAT on all contracts. The Contractor should therefore include allowance in his 

rates and prices for VAT and any other Government taxes currently in force. The 

contractor to update themselves on the current operations of VAT guidelines as 

specified by the Kenya Revenue Authority. 

 
B 

 

LITIGATION / DISPUTE STATUS 

 
The tenderer shall declare their Litigation and / or dispute in progress with the 

Government of Kenya and/or any Public Body giving information regarding 

project(s), parties, amounts and the history. 

 
AMENDMENTS TO TENDERING INSTRUCTIONS 

 
a) Clause 3.6 of the Instructions to Tenderers has been amended to read; 

 Tenders shall remain valid for a period of One Hundred and Twenty(120) 

days□from the date of Tender Opening,and not Ninety (90) days. All tenderers are 

advised to note this amendment when filling the Form of 

 
b) Clause 3.8 of the Instructions to Tenderers will hence be qualified and interpreted 

to mean; 

 "Bid Bond/Tender Security, which must be from an established and approved 

institution, shall remain valid for a period of One Hundred and Fifty (150) days 

from the date of Tender Opening",i.e, it is still Thirty (30) days beyond the Tender 

Validity Period. 

  
CARRIED TO COLLECTION 
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AMOUNT 

 
A 

 

PROJECT MANAGER’S EXPENSES 

 

NOTES ON DISBURSEMENT OF FUNDS 
 

 

Provide a Provisional Sum of Kenya Shillings One Hundred Thousand (Kshs 

100,000/=) only for Project Managers Stationery and Office Equipment 

 

 
1,600,000.00 

 
Allow for Contractor’s profit and overheads ( %) 

 

Provide a Provisional Sum of Kenya Shillings One Hundred Thousands Shillings 

Only (Kshs 100,000/=) for Clerk of Works Allowance 

 

100,000.00 

Allow for Contractor’s profit and overheads ( %) 
 

Provide a Provisional Sum of Kenya Shillings Two Hundred Thousand (Kshs 

200,000/=) only for Project Managers Allowances 

 
200,000.00 

 

Allow for Contractor’s profit and overheads ( %) 

 

- 

  
CARRIED TO COLLECTION 
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A 

 
 PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT  

 

The following are the insertions to be made in the appendix to the Contract 

Agreement:- 

1. Period of Final measurements - Three (3) Months from Practical 

2. Defects Liability Period - Six (6) Months from Practical Completion 

3. Date for Possession - To be agreed with Project Manager 

4. Date for Completion - Thirty (30) Calendar Weeks from date of possession 

5. Liquidated and Ascertained Damages - At the rate of Kshs 75,000.00 per 

calendar week or part thereof 

6. Prime Cost for which the contractor desires to 

tender…………………………………………………… 

7. Period of issuing Interim Certificates - Monthly 

8. Period of Honouring Certificates - As per Contract 

9. Percentage of Certificate value retained - 10% 

10. Limit of Retention Fund - 10% of Contract Sum 

11.Bonds - The Bonds required shall be from APPROVED INSTITUTIONS ONLY 

  
CARRIED TO COLLECTION 
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PARTICULAR PRELIMINARIES 

 

COLLECTION  
Amount 

 
 

Brought Forward from Page No. PP/1 

Kshs 

Brought Forward from Page No. PP/2 
 

Brought Forward from Page No. PP/3 
 

Brought Forward from Page No. PP/4 
 

Brought Forward from Page No. PP/5 
 

Brought Forward from Page No. PP/6 
 

Brought Forward from Page No. PP/7 
 

Brought Forward from Page No. PP/8 
 

Brought Forward from Page No. PP/9 
 

  
CARRIED FORWARD TO GRAND SUMMARY 

 
- 
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A 

 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 

 
Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification. 

 The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract. 

B ABBREVIATIONS 

 
Throughout these Bills, units of measurement and terms are abbreviated and 

shall be interpreted as follows:- 

 
m3/C.M. Shall mean cubic metre 

 m2/S.M. Shall mean square metre 

 m/L.M. Shall mean linear metre 

 mm/MM Shall mean Millimetre 

 Kg. Shall mean Kilogramme 

 No. Shall mean Number 

 Prs. Shall mean Pairs 

 B.S. Shall mean the British Standard 

 Specification Published by the British 

 Standards Institution, 2 Park Street, 

 London W.I England. 

 Ditto: Shall mean the whole of the preceding 

 description except as qualified in the 

 description in which it occurs. 

 m.s. Shall mean measured separately. 

 a.b.d Shall mean as before described. 

 P.M. Shall mean Project Manager 

  
CARRIED TO COLLECTION 
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ITEM DESCRIPTION AMOUNT 

B EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT  

Attendance ; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:- 

Attendance on Nominated Sub-Contractors shall be given as an item in each 

case shall be deemed to include: allowing use of standing scaffolding, mess 

rooms, sanitary accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office accommodation and 

for storage of plant and materials; providing light and water for their work: 

clearing away rubbish; unloading checking and hoisting: providing electric 

power and removing and replacing duct covers, pipe casings and the like 

necessary for the execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated),pay all demurrage charges, load and transport to site where 

necessary, unload, store, unpack, assemble as necessary, distribute to 

position, hoist and fix only. 

EMPLOYER 

The "EMPLOYER" is "THE DEPARTMENT OF TRADE, TOURISM,CO- 

OPERATIVES AND ENTERPRISE DEVELOPMENT - KIAMBU COUNTY" of 

P.O. 

BOX ................... The term "Employer" and "Government" wherever 

used in the contract document shall be synonymous 

  
CARRIED TO COLLECTION 
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A 

 

PROJECT MANAGER 
 

 
The term "Project Manager" shall be deemed imply the Director 

County Public Works in the Directorate of Public Works whose address unless 

otherwise notified is: 

 County Works Office, 

 P.O. Box 189-00900, 

 Kiambu. 

B ARCHITECT 

 The term "ARCHITECT" shall be deemed to mean "THE COUNTY 

ARCHITECT" whose address unless otherwise notified is Post Office Box No. 

189-00900 KIAMBU 

 

C 

 

QUANTITY SURVEYOR 

 
The term "QUANTITY SURVEYOR" shall be deemed to mean "THE COUNTY 

QUANTTITY SURVEYOR" whose address unless otherwise notified is Post 

Office Box No. 189-00900 KIAMBU 

 
D 

 
ELECTRICAL ENGINEER 

 
The term "ELECTRICAL AND MECHANICAL ENGINEER" shall be deemed to 

mean "THE COUNTY ELECTRICAL AND MECHANICAL ENGINEER 

"whose address unless otherwise notified is Post Office Box No. 189- 00900 

KIAMBU 

 
E 

 
CIVIL/STRUCTURAL ENGINEER 

 
The term "CIVIL/STRUCTURAL ENGINEER" shall be deemed to mean "THE 

COUNTY CIVIL AND STRUCTURAL ENGINEER" whose address unless 

otherwise notified is Post Office Box No. 189-00900 KIAMBU 

  
CARRIED TO COLLECTION 
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A 

 
FORM OF CONTRACT 

 

 
The Form of Contract shall be as stipulated in the Republic of Kenya's 

Standard Tender Document for Procurement of Building Works (2006 

Edition) included herein. These are numbered from 1 to 37 as set out in pages 

18 to 42 of these tender documents. 

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of 

Quantities 

 
B 

 
BOND. 

 
The Contractor shall find and submit on the Form of Tender an approved 

insurance company or bank who will be willing to be bound the Government 

in an amount equal to Five per cent (5%) of the Contract amount for the due 

performances of the Contract up to the date of completion as certified by the 

PROJECT MANAGER and who will, when and if called upon, sign a Bond to 

that effect on the relevant standard form included herein. (without the 

addition of any limitations) on the same day as the Contract Agreement is 

signed, by the Government, the Contractor shall furnish within seven days 

another Surety to the approval of the Government. 

 
 

C 

 
 

PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-

Contractors as described herein. No timber used for scaffolding, formwork or 

temporary works of any kind shall be used afterwards in the permanent work. 

  
CARRIED TO COLLECTION 
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A 

 
TRANSPORT. 

 

 
Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

B MATERIALS AND WORKMANSHIP. 

 
All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor 

shall order all materials to be obtained from overseas immediately after the 

Contract is signed and shall also order materials to be obtained from local 

sources as early as necessary to ensure that they are onsite when required 

for use in the works. The Bills of Quantities shall not be used for the purpose 

of ordering materials. 

 
 

C 

 
 
SIGN FOR MATERIALS SUPPLIED. 

 
The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the 

PROJECT MANAGER 

 
D 

 
STORAGE OF MATERIALS 

 
The Contractor shall provide at his own risk and cost where directed on the 

site weather proof lock-up sheds and make good damaged or disturbed 

surfaces upon completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

  
CARRIED TO COLLECTION 
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A 

 
SAMPLES 

 

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may 

be called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion to be up to 

approved samples. 

 
The PROJECT MANAGER shall arrange for the testing of such materials as he 

may at his discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expense of the PROJECT 

MANAGER. 

The Contractor shall pay for the testing in accordance with the current scale of 

testing charges laid down by the Ministry of Roads, Housing and Public 

Works. 

The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub- contractors' work. 

  
CARRIED TO COLLECTION 
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A 

 
GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

 

 
Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. 

 In particular the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and his tender must include for all costs arising or resulting 

from compliance with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, health and welfare of 

the workpeople. 

  
The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 

B 

 

SECURITY OF WORKS ETC. 

 
The Contractor shall be entirely responsible for the security of all the works 

stores materials, plant, personnel, etc., both his own and sub- contractors' 

and must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection 

of the public. 

  
CARRIED TO COLLECTION 
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A 

 
PUBLIC AND PRIVATE ROADS. 

 

 
Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER 

 
B 

 
EXISTING PROPERTY. 

 
The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be 

held responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER 

 
C 

 
VISIT SITE AND EXAMINE DRAWINGS. 

 
The Contractor is recommended to examine the drawings and visit the 

site the location of which is described in the Particular Preliminaries hereof. 

 He shall be deemed to have acquainted himself therewith as to its nature, 

position, means of access or any other matter which, may affect his tender. 

No claim arising from his failure to comply with this recommendation will be 

considered. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/83 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS. 

 

 
Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior commencement of the work and Contractor must allow for building any 

necessary temporary access roads (approximately 70 metres long) for the 

transport of the materials, plant and workmen as may be required for the 

complete execution of the works including the provision of temporary 

culverts, crossings, bridges, or any other means of gaining access to the Site. 

  
Upon completion of the works, the Contractor shall remove such temporary 

access roads; temporary culverts, bridges, etc., and make good and reinstate 

all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER The Contractor should also allow for relocating existing fence 

(approx. 30 metres long). 

 
B 

 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

 
The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined on 

site by the PROJECT MANAGER 

  
CARRIED TO COLLECTION 
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A 

 
OFFICE ETC. FOR THE PROJECT MANAGER 

 

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the type approved by the Project 

Manager, complete with Furniture. He shall also provide a strong metal trunk 

complete with strong hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lock-up type water or bucket closet for the sole 

use of the PROJECT MANAGER including making temporary connections to 

the drain where applicable to the satisfaction of Government and Medical 

Officer of Health and shall provide services of cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencement to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be completed 

before the Contractor is permitted to commence the works. The Contractor 

shall make available on the Site as and when required by the "PROJECT 

MANAGER" a modern and accurate level together with levelling staff, ranging 

rods and 50 metre metallic or linen tape. 

  
CARRIED TO COLLECTION 
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A 

 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also provide temporary tanks 

and meters as required at his own cost and clear away when no longer 

required and make good on completion to the entire satisfaction of the 

PROJECT MANAGER . 

  
The Contractor shall pay all charges in connection herewith. No guarantee is 

given or implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this supply at 

his own cost. Nominated Sub-contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially 

for their own use. 

B SANITATION OF THE WORKS 

 
The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or Local Authorities, 

Labour Department and the PROJECT MANAGER 

C SUPERVISION AND WORKING HOURS 

 
The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall at all 

times during normal working hours have access to the works and to the 

yards and workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/86 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
PROVISIONAL SUMS. 

 

 
The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No.16 of the Conditions of Contract. 

Such sums are net and no addition shall be made to them for profit. 

 

B 

 

PRIME COST (OR P.C.) SUMS. 

 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

Conditions of Contract. 

  

Persons or firms nominated by the PROJECT MANAGER to execute work or 

to provide and fix materials or goods as stated in Condition No. 20 of the 

Conditions of Contract are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are described 

herein as Nominated Suppliers. 

 
C 

 
PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the 

work proceeds. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/87 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
ADJUSTMENT OF P.C. SUMS. 

 

 
In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of 

the sums paid by the Contractor. 

 Items of profit upon P.C. Sums shall be adjusted in the final account pro-

rata to the amount paid. Items of "attendance" (as previously described) 

following P.C. Sums shall be adjusted pro-rata to the physical extent of 

the work executed (not pro-rata to the amount paid) and this shall apply 

even though the Contractor's priced Bill 

shows a percentage in the rate column in respect of them. 

 Should the Contractor be permitted to tender and his tender be accepted of 

any work for which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 
In the final account all Provisional Sums shall be deducted and the value of 

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued 

as described for Variations in Conditions No. 13 of the Conditions of 

Contract, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by 

a Nominated Supplier, the value of such work or articles shall be treated as 

a P.C. Sum and profit and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/88 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 
When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub- contracts as 

described in Condition No. 8 of the Conditions of Contract and shall 

thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract Contractor's work 

concerned in the P.C. Sums under the description "add for Attendance". 

 

B 

 

DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the County Government reserves 

the right to place a "Direct Contract" for any goods or services required in the 

works which are covered by a P.C. Sum in the Bills of Quantities and to pay 

for the same direct. In any such instances, profit relative to the P.C. Sum the 

priced Bills of Quantities will be adjusted as described for P.C. Sums and 

allowed. 

 
C 

 
ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor 

shall perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/89 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
INSURANCE 

 

 
The Contractor shall insure as required in Clause 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do so, produce the receipted premium renewals for the 

PROJECT MANAGER's inspection. 

 

 
B 

 

 
PROVISIONAL WORK 

 
All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All Provisional and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER. Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes default 

in these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his 

own expense. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/90 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
ALTERATIONS TO BILLS, PRICING, ETC. 

 

 
Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his 

prices generally to cover any items against which no price has been inserted 

in the priced Bills of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades or groups of 

work must be broken down to show the price of each item before they will be 

accepted. 

 

 
B 

 

 
BLASTING OPERATIONS 

 
Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid down 

by the PROJECT MANAGER governing the use and storage of explosives. 

 
C 

 
MATERIALS ARISING FROM EXCAVATIONS 

 
Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/91 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
PROTECTION OF THE WORKS. 

 

 
Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and make good any 

damage which may nevertheless have been done at completion free of cost to 

the Government. 

B REMOVAL OF RUBBISH ETC. 

 
Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all plant, 

scaffolding and unused materials at completion. 

C WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all 

floors, sanitary fittings, glass inside and outside and any other parts of the 

works and remove all marks, blemishes, stains and defects from joinery, 

fittings and decorated surfaces generally,polish door furniture and bright 

parts of metalwork and leave the whole of the buildings watertight, clean, 

perfect and fit for occupation to the approval of the PROJECT MANAGER 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/92 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
GENERAL SPECIFICATION 

 

 
For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads and Public Works and Housing General Specification dated 1976 or 

any subsequent revision thereof which is issued as a separate document, 

and which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities. 

B CONSTRUCTION TRAINING LEVY 

 
The Contractor’s attention is drawn to recent enacting of the National 

Construction Authority Act 2012, which requires payment by the contractor 

of a Training Levy at the rate of 0.5%(half percent) of the contract sumon all 

contracts of more that Kshs 5,000,000/- in value and the tender must include 

for all costs arising or resulting thereof. 

 
C 

 
MATERIALS ON SITE 

 
All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER.This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/93 GENERAL PRELIMINARIES 

 

 

 

 
ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
HOARDING 

 

 
The Contractor shall enclose the site or part of the works under construction 

with a hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 50 

mm cypress timber posts firmly secured at 1800 mm centres with two 75 x 

50 mm timber rails complete with 2No vehicular gates and 1No. pedestrian 

gate. The Contractor is in addition required to take all precautions necessary 

for the safe custody of the works, materials, plant, public and Employer's 

property on the site. 

B CONTRACTOR'S SUPERINTENDENCE / SITE AGENT 

 
The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved 

and shall give his whole time to the superintendence of the works. Such 

Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions fromthe PROJECT MANAGER and such 

directions shall be deemed to have been given to the Contractor in 

accordance with the Conditions of Contract. 

 
C 

 
COPYRIGHT 

 
The copyright of these documents is vested in County Works Office, Ministry 

of Public Works, Kiambu. No part of this document may be reproduced in any 

form or by any means without their prior permission. 

  
CARRIED TO COLLECTION 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County GP/94 GENERAL PRELIMINARIES 

 

 

 

 
ITEM DESCRIPTION AMOUNT 

  
GENERAL PRELIMINARIES 

 

 
 

 Amount  COLLECTION 

 
Brought Forward from Page No. GP/1 

 Kshs  

Brought Forward from Page No. GP/2 

Brought Forward from Page No. GP/3 

Brought Forward from Page No. GP/4 

Brought Forward from Page No. GP/5 

Brought Forward from Page No. GP/6 

Brought Forward from Page No. GP/7 

Brought Forward from Page No. GP/8 

Brought Forward from Page No. GP/9 

Brought Forward from Page No. GP/10 

Brought Forward from Page No. GP/11 

Brought Forward from Page No. GP/12 

Brought Forward from Page No. GP/13 

Brought Forward from Page No. GP/14 

Brought Forward from Page No. GP/15 

Brought Forward from Page No. GP/16 

Brought Forward from Page No. GP/17 

Brought Forward from Page No. GP/18 

Brought Forward from Page No. GP/19 

  
CARRIED FORWARD TO GRAND SUMMARY 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County MF/95 Market Floor 

 

 

 
ITEM DESCRIPTIO

N 
UNIT QTY RATE AMOUNT 

  
PROPOSED SOKO MJINGA MARKET IN KIAMBU COUNTY 

    

 

SECTION NO. 1 - MARKET FLOOR SLAB 
  

 

Reinforcement to BS 4449:1997 , Grade 460B high strength type 2 ribbed bars with 

proof stress of 460 N/mm2 

  

 

All concrete to be from OPC cement Power Plus 42.5 , to SE approval 
  

 

Site Clearance 
  

 
A 

Clear site of all grass, hedges, shrubs, bushes grub up roots, load and remove from site 

and dispose at designated local authority areas. 

 
SM 

 
588 

 

B 

 
Excavate average 150mm deep to remove top vegetable soil, load, remove from site and 

dump in designated local authority dump site. 

 

SM 

 

588 

 

 Excavations 
  

 

Excavations to include cutting to slope, strutting and shoring, stockpiling and 

keeping same free from all fallen materials, mud and water by pumping ,bailing or 

otherwise 

  

 
C 

 

Excavate oversight depth not exceeding 1.5 metres deep, starting from reduced level 
 

CM 

 
176 

D Strip footing CM 68 

E Extra over excavation in rock (provisional) CM 22 

 

Disposal 
  

F Load,wheel and deposit surplus excavated material away from site CM 244 

 
SOIL STABILISATION  

  

 

G 

300mm thick murram filled in layers of 150mm thick stabilised with 2% 42KN  Cement, 

Apply anti termite before laying Sandbed: Compact to 98% BS MDD (Maximum Dry 

Density 

 

SM 

 

588 

 

Hardcore or other approved filling, as described 

  

 
H 

500mm Approved imported filling to make up levels; Compacted to 98% BS MDD 

(Maximum Dry Density 

 
CM 

 
294 

 
J 

150mm thick hand packed hardcore in layers of 150mm thick: Compact to 98% BS MDD 

(Maximum Dry Density 

 
SM 

 
588 

  
TOTAL CARRIED TO 
COLLECTION 

    



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County MF/96 Market Floor 

 

 

 
ITEM DESCRIPTIO

N 
UNIT QTY RATE AMOUNT 

  
Anti - termite to treatment 

    

 
A 

Chemical anti-termite treatment, executed complete by an approved specialist under a ten-

year guarantee,to surfaces of hardcore 

 
SM 

 
588 

 

Damp-proof membrane 

  

 

B 

 

1000 gauge polythene damp-proof membrane, laid over blinded hardcore (measured 

separately) with 300mm side and end laps (measured nett- allow for 

laps) 

 

SM 

 

588 

C 50mm Thick mass concrete blinding SM 151 

D 150mm Thick murram SM 588 

E Mass concrete surrounds CM 4 

 

Reinforced concrete class 20, as described in:- 
  

 
F 

150mm thick concrete base slab sloping or otherwise fibre reinforced with Microfibre, 

900gms per cubic meter 

 
SM 

 
588 

G Strip footing CM 30 

H columns and bases CM 5 

J Reinforcement KG 1,456 

 

Sawn formwork, as described, to:- 
  

K Edges of base Slab over 75mm but not exceeding 150mm wide LM 288 

L fooundation walling SM 182 

  
Expansion joints (provisional) 

  

 
M 

25 mm "Flexcell" or other equal and approved joint filler : set verticallyand/or horizontally 

between concrete. 

 
Sm 

 
168 

 

 

N 

 

8mm wide x 12mm deep reamed joint with 8mm diameter bond breaking cord and 

approved polythene sealant as "Nitoseal" or equal and approved; all fixed as per 

Manufacturer's instruction; all to Engineer's detail and approval 

 

 

Lm 

 

 

30 

  
Powerfloat finish treated with and including SIKA floor-cure hard 24 or equal 

approved to:- 

  

P Concrete floor beds SM 588 

Q 150mm Thick machine cut stone walling jointed in cement sand mortar mix 1:3 . SM 19 

 
 

R 

 
Fabricate guardrail comprising of 60x1.5mm CHS handrail welded to 50x50x2mm SHS 

posts at 1.5m Centres with40x25x1.5mm intermediate horizontal railing at 200mm centres 

approximately 1200mm high from finished ground flor slab 

 
 

LM 

 
 

56 

 
S 

 
15mm thick cement sand plaster to masonry walling 

 
SM 

 
37.80 

T Prepare and apply three coats of exterior quality paint SM 37.80 

 

TOTAL CARRIED TO 

COLLECTION 

  



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County MF/97 Market Floor 

 

 

 
ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  
COLLECTION 

    

 
Carried from Page 1 

 
Carried from Above 

  
TOTAL CARRIED TO COLLECTION 

   



PROPOSEDRIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County RS/34 ROOF AND STEEL STRUCTURES 

 

 

 
ITEM DESCRIPTIO

N 
UNIT QTY RATE AMOUNT 

  
PROPOSED SOKO MJINGA MARKET IN KIAMBU COUNTY 

    

 
SECTION NO 2 - STEEL STRUCTURES ,ROOF AND RAIN WATER DISPOSAL 

  

  

Structural Steelwork 

 

 

 
The following in structural steel (Grade 43) work complete with and including all 

welded (6mm fillet weld) and bolted connections; delivery to site and erection  
with and including one shop coat of red oxide zinc chromate primer or similar and 

  

 two finishing coats including hoisting and fixing approximate 3.5m above the ground 

level. Allow for flat Sections gusset plates, connections, bolts etc. All works to be 

painted with three coats of gloss oil paint 

  

 

A 

 

100 x 4mm CHS (Class B) Vertical Support 

 

Kgs 

 

1,162 

B 60 x 4mm CHS top and bottom cords rafters Kgs 2,160 

   - 

C 50 x 2mm CHS Braces Kgs 517 

D 125 X 50 X 2.5mm Z-purlins Kgs 1,500 

E Alow for welds, gusstes bolted connectors and bolted connectors LM 234 

  

Roof Covering 
  

  
Prepainted Galvanised IT 5 gauge 26 profile sheets on Z-section purlin (m.s) pre 

formed box profile roofing sheets; including edging trim, fixing to steel structure, 

complete with approved washers, j-bolts, caps, plastic washers etc, including all 

necessary curvatures, hoisting, placing and connections; (Measured nett. Bidder to 

include for laps) 

  

 

F 

 

Roof covering 
 

SM 

 

651 

  
Galvanised steel; gauge 26; pre-painted; Rainwater goods with lapped, rivetted and 

soldered joints or seams including all labours :- 

  

 

 

 
G 

 
250 x 200 mm x 2mm Galvanised Box gutter: Welded to angle line stifeners 60 4mm; 

including flat steel brackets at 1500 mm (maximum) centres: holes for down pipes as 

necessary: 

 

 

 
LM 

 

 

 
84 

 

H 100mm diameter rain water downpipe 
 

LM 

 

24 

 
J 

 
Exra over for closed ends, shoes and swan neck offset 

 
NO 

 
4 

  

Prepare and apply three gloss oil paint on:- 
  

K General surfaces metal Kgs 5,339 

L General surfaces of down pipes and gutters LM 132 

  
TOTAL CARRIED TO SUMMARY 

    



PROPOSED PERIMETER 
WALL 

PW/
35 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
SECTION NO. 2 

    

 
PERIMETER WALL 

  

 
ELEMENT NO. 1 

  

 
SUBSTRUCTURES (All Provisional) 

  

 
SITE PREPARATION 

  

 

 
A 

Clear site of all bushes, shrubs and undergrowth, grub up 

roots and dispose all the arisings as directed by the 

Project Manager 

 

 
230.00 

 

 
m2 

 
Obtain all requisite permits; Cut down trees, split into 

small pieces, grub up roots and backfill resultant 

excavation with approved material; dispose resultant 

material as directed by Project Manager 

  

C Trees girth over 700mm but not exceeding 900mm 
 

No 

 
EXCAVATIONS 

  

 
Excavations including maintaining and supporting sides 

and keeping free from water, mud and fallen material 

  

 

 
B 

Excavate foundation trench not exceeding 1.50 metres 

deep starting from reduced level and stockpile on site as 

directed 

 

 
207.00 

 

 
m3 

 
 

C 

 
Extra over all excavations for all classes of rock occuring 

at any depth 

 
 

16.00 

 
 

m3 

 
Carried to Collection 

   

     



PROPOSED PERIMETER 
WALL 

PW/
36 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
PLANKING AND STRUTTING 

    

 
 

A 

 

Allow for maintaining and supporting sides of excavations 

and for keeping the same free from fallen materials. 

  
 

Item 

 
DISPOSAL OF WATER 

  

 
B 

Allow for keeping excavations free of water and mud by 

pumping, bailing or other approved means. 

  
Item 

 
FILLINGS / DISPOSAL 

  

 
C 

Return, fill and ram selected imported murram material 

around foundations. 

 
118.00 

 
m3 

 
D 

Load, wheel and landscape surplus excavated material 

where directed by engineer on site 

 
89.00 

 
m3 

 
CONCRETE WORK 

  

 
Concrete 1:3:6, as described, in:- 

  

E 50mm Thick blinding to strip foundation 138.00 m2 

  

Reinforced concrete 1:2:4, as described, in:- 

  

F Strip foundations 35.00 m3 

G Column bases 27.00 m3 

H Starter columns 6.00 m3 

J Ground beam 6.00 m3 

 
Deformed steel reinforcement bars in structural concrete 

work including bends, hooks, tying wire and spacer 

blocks 

  

K Assorted reinforcement bars 8,880.00 kg 

 
Carried to Collection 

   

     



PROPOSED PERIMETER 
WALL 

PW/
37 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
Sawn Formwork to:-  

    

A Sides of strip foundations 115.00 m2 

B Sides of column bases 1,104.00 m2 

C Sides of columns 95.00 m2 

D Ground beam 74.00 m2 

 
SUB-WALL 

  

 
Walling in natural coursed stone obtained from an 

approved quarry, jointed and bedded in gauged mortar 

(1:3 ) 

  

E 200mm Thick wall in foundations 207.00 m2 

  
PLINTH 

  

 
12mm Cement and sand (1:3) render on stone or 

concrete work 

  

F Concrete or masonry walling plinths 230.00 m2 

 
Carried to Collection 

   

  

Section No. 2 
   

 
Element No. 1 

  

 
SUBSTRUCTURES 

  

 
COLLECTION Page 

 

  
Total Brought Forward from Page No. 

No  

   

1.00 

 

  
2.00 

 

  
3.00 

 

 
Carried Forward to Summary of Section No. 2 

   



PROPOSED PERIMETER 
WALL 

PW/
38 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 ELEMENT NO. 2     

 
SUPERSTRUCTURE 

  

 
CONCRETE WORK 

  

 
Reinforced concrete 1:2:4, as described, in:- 

  

A Columns 9.00 m3 

  

Reinforcement 

  

 
Deformed steel bar reinforcement in structural concrete 

work 

  

B Assorted reinforcement bars 1,080.00 kg 

  
Sawn Formwork to:- 

  

C Sides of columns 152.00 m2 

  

WALLING 

  

 
Walling in machine cut stone obtained from an approved  

quarry, jointed and bedded in gauged mortar (1:3) and 

including 25g hoop iron reinforcement strip in every 

  

 
 

D 

alternate course  

 

200mm Thick walling; natural stone walling 

 
 

269.00 

 
 

m2 

  

 GATES   
 

Mild steel gate overall size 6000x2000mm high consisting 

of 100x50x3mm frame with 25x25x1.5mm SHS infills at 

150mm centres vertically and 50x50x2mm shs horizontal 

bracing including 400mm widex2mm thick ms plate 

curved to 9755radius including fixing to columns with 

lugs and all necessary approved ironmongery. 

  

 

 

 

 
E 

 

 

 

 
2 

 

 

 

 
no 

 

F Ditto 1800x2000mm gate 2 no 

     

  

Carried to Collection 

   

     



PROPOSED PERIMETER 
WALL 

PW/
39 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
 

Wall Finishes 

    

 
A 

Extra Over masonry walling for neat recessed horizontal 

key in cement mortar (1:3) 

 
538.00 

 
m2 

 
12mm Cement and sand (1:3) render on stone or 

concrete work 

  

B Concrete surfaces of columns 152.00 m2 

C 300X600 mm insitu cast concrete coping to walls 215 m1 

D frame welded to 20x20x1.2 SHS posts at 200mm Centres 215.00 m1 

     

 Carried to Collection    

 
Section No. 2 

  

 
Element No. 2 

  

 
SUPERSTRUCTURE  

Page 

 

 COLLECTION No  

 
Total Brought Forward from Page No.  

4.00 

 

  
5.00 

 

  

Carried Forward to Summary of Section No. 2 

   

     

      



PROPOSED PERIMETER 
WALL 

PW/
40 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 SECTION SUMMARY    

 
SECTION No. 2 -PERIMETER WALL 

 

 
Page 

  No  

 
1 

 
SUBSTRUCTURES 

 

3.00 

 
2 

 
SUPERSTRUCTURE 

 
5.00 

  
Carried to Grand Summary 

  

    



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County SW/41 STORM WATER DRAINAGE 

 

 

 
ITEM DESCRIPTIO

N 
UNIT QTY RATE AMOUNT 

  
PROPOSED SOKO MJINGA MARKET IN KIAMBU COUNTY 

    

 
SECTION NO. 8 - STORM WATER DRAINAGE 

  

 
(ALL PROVISIONAL) 

  

 
INVERT BLOCK DRAINS ALL DONE TO APPROVAL 

  

  
Precast Concrete Invert block drains - open drains 

  

 

 
A 

 

Supply and lay 600 x 450mm half-round IBD including concrete bed. (Rate to include 

excavation, backfilling, tamping & compacting bottoms/sides of  excavations, making 

good disturbed surroundings, disposal of surplus soil and connection to gulleys) 

 

 
LM 

 

 
118 

  

Mild Steel Grating 

  

 
B 

Supply and fix Mild Steel Grating in 50 x 50 x4mm angle bar Infilled with T16 bars at 25mm 

c/c mild steel grating on top of IBDs primed and painted Black both Sudes 

 
LM 

 
118 

  
TOTAL CARRIED TO 
SUMMARY 

    



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PCs / 42 PRIME COSTS AND PROVISIONAL SUMS 

 

 

 

ITEM DESCRIPTIO

N 
QTY UNIT RATE AMOUNT 

  
PROVISIONAL SUMS 

    

 
The following provisional items are to be measured on completion of the works and 

priced in accordance with rates contained in these bills of quantities or either pro-

ratad hereto in whole if not required or quoted 

 
A 

 
Allow a provisional Sum of Kenya Shillings  One Million, Five Hundred Thousands 

(Kshs. 250,000.00) Only for provision of Electrical Services Provision 

 
 

B 

 
Provide a Sum of Kenya shillings Five Hundred Thousands (Kshs. 150,000.00) Only 

for Project Management and Documentation 

 
C 

 

Provide a Sum of Kenya shillings Two Million Five Hundred Thousands (Kshs. 

600,000.00) Only for Contigencies 

  
TOTAL CARRIED TO GRAND 

SUMMARY 

    



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PCs / 42 PRIME COSTS AND PROVISIONAL SUMS 

 

 

 

Item Description Official use only Tenderers Amount 

  
MAIN SUMMARY 

  

1 Total for Particular Preliminaries 

2 Total for General Preliminaries 

3 Total for Market Floors 

4 Total for Roof Structures 

5 Total for Fences & Gates 

 
6 

 
Total for Storm Water Drainage 

7 Total Provisional Sums 

 Total carried to Form of Tender   

 
Amount in words………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

Tenderer Stamp………………………………………………………………………………………………… 

Signature…………………………………………………………………………..Date………………………… 

 
Witness…………………………………………………………………………………………………………… 

 
Address…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………… 

Signature……………………………………………………………..Date……………………………………… 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PCs / 42 PRIME COSTS AND PROVISIONAL SUMS 

 

 

 

 

DECLARATION OF FAMILIARITY WITH THE SITE FORM (A) SITE VISIT 

CERTIFICATE  

This is to certify that (IN BLOCK LETTERS) 

 

Name: 

................................................................................……………………………………… 

Cell Phone 

No:............................................................................................................................... 

Email: ........................................................................................................................................... 

Being the authorized representative of (IN BLOCK LETTERS) 

 

M/S: ............................................................................................................................................. 

Official Tel No.............................................................................................................................. 

Email:............................................................................................................................................. 

Participated in the organized inspection visit of the site of the works for 

NEGOTIATION NUMBER 860665for the proposed construction of a Market Shed and 

the Construction of a Perimeter fence (Phase II) at Rironi Market within Kiambu 

County held on 1st April 2021  

I / We have inspected the proposed site, designs, drawings and sought clarifications 

for the sole purpose of placing a bid.  

Our firm is registered with the National Construction Authority (NCA) for the Category 

(ies): 

……………………………………………………………………………………………………

…………………………………………………………………………………………………… 

And is available to complete the proposed works. 

Please indicate NCA Category and Registration Number. 

 

 



PROPOSED RIRONI MARKET IN KIAMBU COUNTY 

@ Directorate of Public works - Kiambu County PCs / 42 PRIME COSTS AND PROVISIONAL SUMS 

 

 

 

 

(B) FORM OF DECLARATION OF TENDERER’S KNOWLEDGE OF SITE  

1. This is to certify that  

[Name/s 

……………………………………………………………………………………………………

……………………………………………………………………………………………………

…………………………………………………………....………………………………………

………………………………………………………………………………………… 

Being the authorized representative (s)/Agent (s) of [Name of Bidder]  

....................................................................................................................................  

Has undertaken the inspection of site in accordance with the instruction to tenderers, 

for purposes of bidding for NEGOTIATION NUMBER 860665for the proposed 

construction of a Market Shed and the Construction of a Perimeter fence (Phase II) at 

Rironi Market within Kiambu County held on 1st April 2021 

2. Having studied the tender document, I carefully examined the site to make myself 

familiar with the local conditions likely to influence the works and cost thereof.  

3. I further certify that I am satisfied with the description of the works and I understand 

perfectly the scope of the works as specified and implied in the performance of the 

contract.  

SIGNED AND STAMPED:.........................................................................................................  

Name:............................................................................................................................................ 

Designation:...................................................................... ………………………………….. 

(Bidder’s Representative)  

OFFICIAL USE:-  

Signed & Stamped by: ...............................................................................................................  

Name ............................................................................................................................................ 

Designation: .................................................................................................................................  

(County Government of Kiambu Representative)  

NOTE: 

1. This form is to be completed at the time of the organized site visit.  

2. This form shall form part of the Tender documents.  
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