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REPUBLIC OF KENYA 
MINISTRY OF PUBLIC WORKS 

 

 

TENDER DOCUMENTS 

 

Supplied as part of the Contract No. CGK/MAUD/HSG/001/2020/2021  

 

TENDER NAME: PROPOSED RENOVATION OF KIAMBU COUNTY 

RESIDENTIAL BUILDINGS IN KIKUYU TOWN 

 

Issued by: - 

County Works Officer, 

Ministry of Public Works, 

P.O. Box 189, 

Kiambu. 

 

The Contract for the above mentioned works entered into this …………….. day of ………….20.... 

by the undersigned refers to these Bills of Quantities and the Ministry of Public Works 

General Specification for building works 1976 Edition (together with any amendments issued 

thereto) which shall be read and construed as part of the said contract. 

 

 

………………………………………… ………………………………………………. 

CONTRACTOR EMPLOYER 

 

Date: ……………………………… Date: ……………………………………. 

 
 

………………………………………… ………………………………………………. 

WITNESS WITNESS 

 
 

Date: ……………………………… Date: ……………………………………. 

 

 

 

 

 

 

 

 
(ii) 
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SPECIAL NOTES 
 

The Contractor is required to check the numbers of the pages of these Bills of Quantities and 

should he find any missing or in duplicate or figures indistinct he must inform the County Works 

Officer for Ministry of Public Works, Kiambu at once and have the same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the County Works Officer for Ministry of Public Works, Kiambu in 

order that the correct meaning may be decided before the date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 

mistakes in the Specification which should have been rectified in the manner described above. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
(iii) 
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INTRODUCTION 

 
 

1.1 This standard tender document for procurement of works has been prepared for use by 

procuring entities in Kenya in the procurement of works (i.e., Buildings and associated 

Civil Engineering Works). 

 

1.2 The following guidelines should be observed when using the document: - 

(a) Specific details should be furnished in the Invitation to tender and in the special 

conditions of contract (where applicable). The tender document issued to 

tenderers should not have blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions of Contract should remain 

unchanged. Any necessary amendments to these parts should be made through 

Appendix to instructions to tenderers and special conditions of contract 

respectively. 
 

1.3 1.3 

(b) Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide whether or 

not to participate in the tender and shall indicate any important tender requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been prequalified 

following a request for prequalification. 
 

1.4 The cover of the document shall be modified to include: - 

 

I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 

IV. Delete name and address of PPOA. 
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SECTION I 

INVITATION FOR TENDERS 
 

 

Tender Number: CGK/MAUD/HSG/001/2020/2021 

Tender Name: PROPOSED RENOVATION OF KIAMBU COUNTY 
RESIDENTIAL BUILDINGS IN KIKUYU TOWN. 

 

 

1.1 County Government of Kiambu through the department of Lands, 
Housing, Physical Planning, Municipal Administration and Urban 
Development invites sealed bids from eligible candidates for Proposed 

Renovation of Kiambu County Residential Buildings in Kikuyu 
Town. 

1.2 A complete set of tender documents may be obtained by interested 

candidates by downloading from County Government of Kiambu 
website www.kiambu.go.ke or www.tenders.go.ke free of charge. 

1.3 Online submission via IFMIS platform shall be mandatory to all 

interested bidders. All documents MUST be uploaded in PDF format 
and no URL links or any other links will be accepted 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 
shillings and shall remain valid for 120 days from the closing date of 
tender. 

 

1.5 Tenders will be opened immediately thereafter in the presence of the 
candidates or their representatives who choose to attend on the 
Integrated Financial Management System (IFMIS) at Kiambu 

County- Red Nova – KUSP offices. 

 

 

 

 

 

For (Accounting Officer/Procuring Entity) 

http://www.tenders.go.ke/
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INSTRUCTIONS TO TENDERERS. 

 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The successful tenderer will 

be expected to complete the Works by the Intended Completion Date specified in the 

tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 

not been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the project 

or being proposed as Project Manager for the Contract. A firm that has been engaged 

by the Employer to provide consulting services for the preparation or supervision of 

the Works, and any of its affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract. These 

qualified tenderers should submit with their tenders any information updating their 

original pre-qualification applications or, alternatively, confirm in their tenders that 

the originally submitted pre-qualification information remains essentially correct as of 

the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders, unless otherwise 

stated: 

 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the last five 

years: 

 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on these 

contracts; 

 

 

(d) major items of construction equipment proposed to carry out the Contract and 

an undertaking that they will be available for the Contract. 
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(e) Qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for 

the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; and 

 

(j) Proposals for subcontracting components of the Works amounting to more 

than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements, unless otherwise stated: 

 

(a) the tender shall include all the information listed in clause 1.5 

above for each joint venture partner; 

 

(b) the tender shall be signed so as to be legally binding on all 

partners; 

 

(c)  all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 

(d) one of the partners will be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for and on behalf  of  

all partners of the joint venture; and 

 

(e)  The execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated annual 

cash flow for the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c) two works of a nature and complexity equivalent to the Works 

Over the last 10 years (to comply with this requirement, works cited should be at 

least 70 percent complete); 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 
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(e) a Contract manager with at least five years’ experience in works of an equivalent 

nature and volume, including no less than three years as Manager; and 

 

(f) Liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no 

less than 4 months of the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet 

at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 

and the partner in charge at least 40 percent of those minimum criteria. Failure to 

comply with this requirement will result in rejection of the joint venture’s tender. 

Subcontractors’ experience and resources will not be taken into account in determining 

the tenderer’s compliance with the qualifying criteria, unless otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture. A tenderer who submits or participates in more than one tender (other than as 

a subcontractor or in cases of alternatives that have been permitted or requested) will 

cause all the proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that 

may be necessary for preparing the tender and entering into a contract for construction 

of the Works. The costs of visiting the Site shall be at the tenderer’s own expense. 

 

1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 

 

1.13 The price to be changed for the tender document shall not exceed Kshs.1,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 

 

1.15 A bidder can only be awarded a maximum of 3 fields as per the advert. 
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2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed below and any 

addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in 

the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the tendering 

documents in every respect will be at the tenderer’s risk and may result in rejection of 

his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 

letter of invitation to tender. The Employer will only respond to requests for 

clarification received earlier than seven days prior to the deadline for submission of 

tenders. Copies of the Employer’s response will be forwarded to all persons issued 

with tendering documents, including a description of the inquiry, but without 

identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the 

tendering documents and shall be communicated in writing or by cable, telex or 

facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 

7 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English 

language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities; 
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(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the tenderer will not 

be paid for when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause relevant to the Contract, as of 30 days prior 

to the deadline for submission of tenders, shall be included in the tender price 

submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 

Contract and provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission. 

However, in exceptional circumstances, the Employer may request that the tenderers 

extend the period of validity for a specified additional period. The request and the 

tenderers’ responses shall be made in writing. A tenderer may refuse the request 

without forfeiting the Tender Security. A tenderer agreeing to the request will not be 

required or permitted to otherwise modify the tender, but will be required to extend 

the validity of Tender Security for the period of the extension, and in compliance with 

Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers. This shall be in the amount 

not exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 

Employer Tender Security shall be valid for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 

and list them in the following manner: a joint venture consisting 

of”…………”,”…………”,and “ ............... ”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 

has signed the Contract Agreement and furnished the required Performance Security. 

 

3.12 The Tender Security may be forfeited 
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(a) if the tenderer withdraws the tender after tender opening during the period of 

tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 

time limit to 

 

(i) sign the Agreement, or 

 

(ii) Furnish the required Performance Security. 

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 

Specifications. Alternatives will not be considered, unless specifically allowed in the 

invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to 

the requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical design 

as indicated in the Drawings and Specifications.  In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete evaluation 

of the alternative, including design calculations, technical specifications, breakdown 

of prices, proposed construction methods and other relevant details. Only the technical 

alternatives, if any, of 

the lowest evaluated tender conforming to the basic technical requirements shall be 

considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with 

the volume containing the Form of Tender, 

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of the 

tender, in the number specified in the invitation to tender, and clearly marked as 

“COPIES”. In the event of discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the tenderer, 

pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where 

alterations or additions have been made shall be initialed by the person or persons 

signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 
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4. Submission of Tenders 

 

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes 

and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 

“COPIES” as appropriate. The inner and outer envelopes shall: 

10 

(a) be addressed to the Employer at the address provided in the invitation to 

tender; 

 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

 

(c) Provide a warning not to open before the specified time and date for tender 

opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later 

than the time and date specified in the invitation to tender. However, the Employer 

may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline will then be 

subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 

deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice 

shall be prepared, sealed, marked, 

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 

envelopes additionally marked “MODIFICATION”and “WITHDRAWAL”, as 

appropriate. No tender may be modified after the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in the invitation to 

tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 

Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in 

the original tender submission. 

 

5. Tender Opening and Evaluation 

 

5.1 The tenders will be opened by the Employer, including modifications made pursuant 

to Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at 

the time and in the place specified in the invitation to tender. Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 

representatives who are present during the opening shall sign a register evidencing 

their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 
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tender modifications and withdrawals, the presence or absence of Tender Security, and 

such other details as may be considered appropriate, will be announced by the 

Employer at the opening. Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced. Any effort by a tenderer to 

influence the Employer’s officials, processing of tenders or award decisions may result 

in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at 

his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable, telex or facsimile but no change in the price or substance of the 

tender shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined 

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the tendering 

documents. A substantially responsive tender is one which conforms to  all  the terms, 

conditions and specifications of the tendering documents, without material deviation 

or reservation. A material deviation or reservation is one (a) which 

 

affects in any substantial way the scope, quality, or performance of the works; (b) 

which limits in any substantial way, inconsistent with the tendering documents, the 

Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other tenderers 

presenting substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors. Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and 

 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 
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(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional 

Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding upon the tenderer. 

If the tenderer does not accept the corrected amount, the tender may be rejected 

and the Tender Security may be forfeited in accordance with clause 3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 

 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) Excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Day works where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which 

are in excess of the requirements of the tender documents or otherwise result in 

unsolicited benefits for the Employer will not be taken into account in tender 

evaluation. 

 
 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 

the time of the tender opening to the time the Contract is awarded. Any effort by the 

Tenderer to influence the Employer or his employees in his decision on tender 

evaluation, tender comparison or Contract award may result in the rejection of the 

tender. 
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5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub- contract 

work valued at more than 50% of the Contract Price excluding Provisional Sums to an 

non-indigenous sub-contractor. 

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 

tender has been determined to be substantially responsive to the tendering documents 

and who has offered the lowest evaluated tender price, provided that such tenderer has 

been determined to be (a) eligible in accordance with the provision of Clauses 1.2, and 

(b) qualified in accordance with the provisions of clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 

accept or reject any tender, and to cancel the tendering process and reject all tenders, 

at any time prior to the award of Contract, without thereby incurring any liability to 

the affected tenderer or tenderers or any obligation to inform the affected tenderer or 

tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile.  This 

notification (hereinafter and in all Contract, documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract, documents called the 

“Contract Price”) that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract. At the same time the other tenderers shall be informed that their 

tenders have not been successful. 

 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form 

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 

Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 

 

6.8 Preference were allowed in the evaluation of tenders shall not be allowed for contracts 

not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 
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6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and 

on request give its reasons for termination within 14 days of receiving the request from 

any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its qualification 

or who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement. 

 

7. Corrupt and Fraudulent practices 

 

7.1 The procuring entity requires that tenderers observe the highest standards of ethics 

during procurement process and execution of contracts. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent practices.
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SECTIONS I & II  

INVITATION & INSTRUCTIONS TO TENDERERS 
 

Completed tender documents are to be enclosed in plain sealed envelopes marked with 
Tender name and Tender number and deposited in the Tender Box at Kiambu County- 
Red Nova Offices outside Procurement Office, Room Number G7 or to be addressed 
to 

Chief Officer,  

Municipal Administration and Urban Development,  
P.O. BOX 2344-00900 Kiambu  

so as to be received on or before 21ST APRIL 2021 11:00am EAST AFRICAN TIME. 

Tenderers shall include the following general information and documents with 
their tenders, unless otherwise stated: 

 

(a) Copy of Business Registration/Incorporation; 
(b) Copy of VAT Registration Certificate; 
(c) Copy of current and valid Tax Compliance Certificate; 
(d) Copy of Registration Certificate with National Construction Authority; 
(e) Proof of adequate Equipment and Key Personel; 
(f) Proof of works of similar magnitude; 

 
Further, bids from the following shall be automatically non-
responsive and disqualified: 

 
(a) A bid from a tenderer whose on-going works are behind schedule without 

approved time extension; 
(b) A bid from a tenderer whose on-going works have been served a default notice; 
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EVALUATION CRITERIA 

STAGE 1: 

 
1. MANDATORY EVALUATION 

The following criteria is MANDATORY and any bidder who fails to meet any of 
the requirement SHALL be considered non-responsive and discontinued from 
further evaluation. 

1. Attach a certified copy of certificate of Business Registration /Incorporation 

2. Attach a copy of current and valid Tax Compliance Certificate (verifiable) 

3. Attach a certified copy of current and valid registration certificate 

with NCA category 7 and above including the annual contractors 

practicing license. 

4. Attach certified copy of valid single business permit/trading 

license. 

5. Duly filled stamped and signed form of tender 

6. Duly filled signed and stamped confidential business questionnaire 

7. A certified copy of CR12/CR 13 for the last 6 months 

8. Attach copies of directors’ ID as per CR12/CR13 

9. Attach a sworn/affidavit or self-declaration that the person/ tenderer will not 
engage in any corrupt or fraudulent practice 

10. Attach a sworn/affidavit or self-declaration that the person or tenderer is not 
debarred in the matter of Public Procurement and Asset Disposal Act,2015 

11. A bid bond of 2% of the bid amount from a reputable bank valid 

for 150 days from the date of tender opening. 
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STAGE 2: 

TECHNICAL EVALUATION 

Item Description Max. 

Points 

1 Key Personnel (Attach evidence)  
-Attach academic certificates as proof and duly signed 
and stamped recommendation letters with letterheads 
-Attach letter of employment and a proof of current 
presence in the company 
 
 

 
 
 
 
 
 
 
 
 
 
 

 

a) Site Agent- Bachelor’s degree in a relevant 

Construction profession with a minimum of 6 
years specific experience (4 marks) 

b) Deputy Site Agent- Bachelor’s degree or 

Diploma in a relevant Construction profession 
with a minimum of 4 years general experience (2 
marks) 

c) Foreman- Diploma in a relevant Construction 

profession with a minimum of 3 years general 

experience (2 marks) 

d) Health and safety officer- Diploma/certificate 

as applicable)- with 3 years general experience (2 

marks) 

e) Environment officer- Degree/Diploma in 

Environmental Sciences/relevant field- with 3 

years general experience (2 marks) 

  12 

2 Contracts completed in the last five (5) years; a 

max of 3 No. projects 

• Projects of similar nature, complexity and 

magnitude and above 50% of the tender sum 

(5marks each) 

• Project of similar nature but of lower value 

(below 50% of the tender sum)- (3 marks each) 

• No   completed   project   of   similar nature (0 

mark) 

(Attach copies of LPOs/signed contract and completion 

certificates). 

 

  15 
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3 Schedules of contractor’s key equipment 
(proof or evidence of ownership/Lease must be 
provided) ----------- (2 marks each) 

a) Concrete vibrator 
b) Mobile concrete mixer 
c) Tipper/ Truck 

d) Pick-up Truck 

 

  8 

4 Financial Capability 

a) Audited financial report last three [3] Years)- 
duly stamped and signed (5marks) 

 
b) Annual turnover in the last 2 years shall be: over 

Ksh 50 million (2 marks) 

 

c) Current Assets= Current Ratio 
Current Liabilities 

A ratio of 1 and above (3 marks) 
 

 

 

 

 

 

 

 

  10 

5 Evidence of financial resources  

a) Bank’s letter of credit worthiness for an amount of 
at least 20% of the tendered sum- verifiable (5 
marks) 

 
b) Certified Bank statements (last six months) – 

 (5 marks) 

 

 

 

 

 

 

 

 

 

  10 

6 Litigation History (attach sworn affidavit) 

• Has no construction-related litigation or 
arbitration case in the last five years (5 
marks) 

 

  5 

7 Local Preference (For bidders with valid Business 

Permit from Kiambu County). Attach a valid Business 
Permit (5 marks) 

 

  5 

8 Proposed work plan (5marks)  

  5 

 TOTAL 70 
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NB: Only bidders who score 50 marks and above will be subjected to Financial Evaluation. 

Bidders who score below 50 marks will be eliminated at this stage from the entire 

evaluation process and will not be considered further. 

STAGE 3: 

FINANCIAL EVALUATION  
 

1. This will involve ranking of bid sums  

2. Award being the lowest evaluated price. 

3. Make recommendation of award to the lowest evaluated bidder 
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CONDITIONS OF CONTRACT 

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall 

be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part 

of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by 

the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference 

therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out 

the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to carry 

out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 

Site for the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date may be  revised 

only by the Project Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract 

(or any other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 

Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on the 

Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning in English Language unless specifically defined. 

The Project Manager will provide instructions clarifying queries about these 

Conditions of Contract. 
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2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references to 

the Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

Immediately after the execution of the Contract, the Project Manager 

shall furnish both the Employer and the Contractor with two copies 

each of all the Contract documents. Further, as and when necessary 

the Project Manager shall furnish the Contractor [always with a copy 

to the Employer] with three [3] copies of such further drawings or 

details or descriptive schedules as are reasonably necessary either 

to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance with 

these Conditions. 

 

3. Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role representing 

the Employer. 

 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 
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6 Communications 

 

6.1 Communication between parties shall be effective only when in writing. A notice shall 

be effective only when it is delivered. 

 

 
 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager. The Contractor shall 

also provide facilities and services for them. The Employer may modify the said List 

of Other Contractors etc., and shall notify the Contractor of any such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other personnel 

approved by the Project Manager. The Project Manager will approve any proposed 

replacement of key personnel only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel listed in the Qualification 

Information. If the Project Manager asks the Contractor to remove a person who is a 

member of the Contractor’s staff or work force, stating the reasons, the Contractor 

shall ensure that the person leaves the Site within seven days and has no further 

connection with the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them by the Intended 

Completion Date. 

 

11 Safety and Temporary Works 

 

11.1 The Contractor shall be responsible for the design of temporary works. However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 

approval. No erection of temporary works shall be done until such approvals are 

obtained. 
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11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval by 

the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer.  The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for 

dealing with them. 

 
13. Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining Work, including any 

changes to the sequence of the activities. The Contractor shall submit to the Project 

Manager for approval an updated program at intervals no longer than the period stated 

in the Appendix to Conditions of Contract. If the Contractor does not submit an 

updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which 

the overdue program has been submitted. The Project Manager’s approval of the 

program shall not alter the Contractor’s obligations. The Contractor may revise the 

program and submit it to the Project Manager again at any time. A revised program 

shall show the effect of Variations and Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions of 

Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

 
 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorized by 

the Project Manager, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 
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17. Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining Work, which would cause the Contractor to incur additional 

cost. The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or variation 

and submitting full supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay caused 

by such failure shall not be considered in assessing the new (extended) Completion 

Date. 

 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 
18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor. Its business shall be to review the plans for the remaining 

Work and to deal with matters raised in accordance with the early warning procedure. 

The Project Manager shall record the minutes of management meetings and provide 

copies of the same to those attending the meeting and the Employer.  The 

responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 
19. Early Warning 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the Work, 

increase the Contract Price or delay the execution of the Works. The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The estimate shall 

be provided by the Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the Work and in carrying out any resulting instructions 

of the Project Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found. Such inspection shall not affect the Contractor’s 

responsibilities. The Project Manager may instruct the Contractor to search for a defect 

and to uncover and test any Work that the Project Manager considers may have a 

defect. Should the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor, However, if there is no defect found, the cost of uncovering 

and making good shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects 
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before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract. The Defects Liability Period shall 

be extended for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice. If the Contractor 

has not corrected a defect within the time specified in the Project Manager’s notice, 

the Project Manager will assess the cost of having the defect corrected by other parties 

and such cost shall be treated as a variation and be deducted from the Contract Price. 

 

21. Bills of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid 

for the quantity of the Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities 

for the particular item by more than 25 percent and provided the change exceeds 1 

percent of the Initial Contract price, the Project Manager shall adjust the rate to allow 

for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 
 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so. The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any longer period as 

may be stated by the Project Manager and before the Variation is ordered. 

 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause the 

cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 

calculate the value of the variation. If the cost per unit of quantity changes, or 

if the nature or timing of the work in the variation does not correspond with items in 

the Bills of Quantities, the quotation by the Contractor shall be in the form of new 

rates for the relevant items of Work. 

 
 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs. 
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22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall 

be given and the variation shall be treated as a Compensation Event. 

 
 

22.6 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 

 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast. 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts which 

the Contractor considers himself to be entitled to. The Project Manager shall check the 

monthly application and certify the amount to be paid to the Contractor within 14 days. 

The value of Work executed and payable shall be determined by the Project Manager. 

 
 

23.2 The value of Work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed, materials delivered on Site, variations and 

compensation events. Such materials shall become the property of the Employer once 

the Employer has paid the Contractor for their value. Thereafter, they shall not be 

removed from Site without the Project Manager’s instructions except for use upon the 

Works. 

 
 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 

issue of each certificate. If the Employer makes a late payment, the Contractor shall 

be paid simple interest on the late payment in the next payment. Interest shall be 

calculated on the basis of number of days delayed at a rate three percentage points 

above the Central Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue. 

 
 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

this clause. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

 
 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract. 
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23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein. The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services. The Employer and the Project Manager shall be 

notified promptly by the Contractor of an changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works as indicated in the 

Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply: - 

 

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 

of the original amount of the Contract. The advance shall not be subject to 

retention money. 

 

b) No advance payment may be made before the Contractor has submitted proof 

of the establishment of deposit or a directly 

liable guarantee satisfactory to the Employer in the amount of the advance 

payment. The guarantee shall be in the same currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 

Contractor. Reimbursement shall begin when the amount of the sums due 

under the Contract reaches 20% of the original amount of the Contract. It shall 

have been completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means of 

the formula: 

 

R = A(x1 – x11) 

80 – 20 

Where: 
 

R = the amount to be reimbursed 

 

A = the amount of the advance which has been granted 

 

X1     = the amount of proposed cumulative payments as a percentage 

of the original amount of the Contract. This figure  will exceed 

20% but not exceed 80%. 

 

X11    = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract. This figure 

will be below 80%but not less than 20%. 
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d) With each reimbursement the counterpart of the directly liable guarantee may 

be reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, specifications 

or instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to tenderers (including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site. 

 

30 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 
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24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 

the Project Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The 

Project Manager will assume that the Contractor will react competently and promptly 

to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or 

not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first arisen. 

The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, the 

Contractor shall submit an interim claim within the said thirty days and a final claim 

within thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 

are changed between the date 30 days before the submission of tenders for the Contract 

and the date of Completion. The adjustment shall be the change in the amount of tax 

payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 

of tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provisions in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works.  Unless otherwise stated  in 

the Contract, if at any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the Project 

Manager shall assess the net difference in the cost of such materials. Any amount from 

time to time so assessed shall be added to or deducted from the Contract Price, as the 

case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall 

be subject to adjustment in the events specified thereunder; 

 
 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building Council of 

Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders. A copy of the schedule used by the 
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Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract Price 

shall be increased or decreased by the amount assessed by the Project Manager 

based upon the difference, expressed as a percentage, between the rate set out 

in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of 

labour incorporated within the amount of Work remaining to be executed at 

the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 

except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 

determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to be 

assessed by the Project Manager based upon the difference between the price set out 

in the schedule of basic rates issued 30 days before the date for submission of tenders 

and the rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the amount of any 

interim certificate under clause 23 of these Conditions issued before the date of 

publication of such increase or decrease. 

 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 

as an extension of time under clause 17.0 of these Conditions. 

 
 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of the 

Works. On Completion of the whole of the Works, half the total amount retained shall 

be repaid to the Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects notified to the 

Contractor before the end of this period have been corrected. 
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27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is 

later than the Intended Completion Date. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall 

not alter the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and 

by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings. 

The Performance Security shall be valid until a date 30 days beyond the date of issue 

of the Certificate of Completion. 

 

29. Day works 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager. Each completed form shall be verified and signed 

by the Project Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

 

 
 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property (excluding 

the Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

 

(ii) Negligence, breach of statutory duty or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor. 
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(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in Employer’s design, or due to war 

or radioactive contamination directly affecting the place where the Works are 

being executed. 

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 

except loss or damage due to; 

 

(a) A defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

 

(c) The activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risk 

are Contractor’s risks. The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts stated in the Appendix to Conditions of 

Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) Personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no payment 

is due, the payment of the premiums shall be a debt due. 

 
 

30.6 Alterations to the terms of an insurance shall not be made without the approval of the 

Project Manager. Both parties shall comply with any conditions of insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works. The 

Employer shall take over the Site and the Works within seven [7] days of the Project 

Manager’s issuing a Certificate of Completion. 
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32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period. The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a schedule that 

states the scope of the corrections or additions that are necessary. If the final account 

is still unsatisfactory after it has been resubmitted, the Project Manager shall decide 

on the amount payable to the Contractor and issue a Payment Certificate. The 

Employer shall pay the Contractor the amount due in the Final Certificate within 60 

days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract. These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the Project 

Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate) of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

 

(f) The Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 

record of the Works executed and materials, goods, equipment and temporary 

buildings on Site. 
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34. Payment upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 

and materials ordered and delivered to Site up to the date of the issue of the certificate. 

Additional liquidated damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable by 

the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the Works, and the Contractor’s costs of protecting and securing the Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the 

Site, plant, equipment and temporary works. 

 

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in default 

the Employer may (without being responsible for any loss or damage) remove and sell 

any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor. Until after completion of the Works under this clause the 

Employer shall not be bound by any other provision of this Contract to make any 

payment to the Contractor, but upon such completion as aforesaid and the verification 

within a reasonable time of the accounts therefore the Project Manager shall certify 

the amount of expenses properly incurred by the Employer and, if such amount added 

to the money paid to the Contractor before such determination exceeds the total 

amount which would have been payable on due completion in accordance with this 

Contract the difference shall be a debt payable to the Employer by the Contractor; and 

if the said amount added to the said money be less than the said total amount, the 

difference shall be a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager shall 

certify that the Contract has been frustrated. The Contractor shall make the Site safe 

and stop Work as quickly as possible after receiving this certificate and shall be paid 

for all Work carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do 
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or for having done or forborne to do any act in relation to the obtaining or execution 

of this or any other Contract for the Employer or for showing or forbearing to show 

favour or disfavor to any person in relation to this or any other contract for the 

Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. Any breach of this Condition by the Contractor 

or by anyone employed by him or acting on his behalf (whether with or without the 

knowledge of the Contractor) shall be an offence under the provisions of the Public 

Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the 

Laws of Kenya. 

 

37. Settlement of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice. The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator 

shall be appointed by the Chairman or Vice Chairman of any of the following 

professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya. 

 

On the request of the applying party. The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising thereunder or in connection therewith, including any 

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 

these conditions, or the rights and liabilities of the parties subsequent to the termination 

of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving 

rise to the dispute. 
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37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been made 

by the parties to settle such dispute or difference amicably with or without the 

assistance of third parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 

or termination of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions. 

 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks 

or war damage. 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice 

and to determine all matters in dispute which shall be submitted to him in the same 

manner as if no such certificate, opinion, decision requirement or notice had been 

given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

 

THE EMPLOYER IS 

 

Name:     
 

Address:     
 

Name of Authorized Representative:     
 

Telephone:     
 

 

THE PROJECT MANAGER IS 

 

Name: DIRECTOR-COUNTY PUBLIC WORKS; KIAMBU COUNTY 

 

Address: P.O. Box 189, KIAMBU 

 

The name (and identification number) of the Contract is 
 
 

The Works consist of 

RENOVATION OF HOUSES AS ITEMIZED IN THE BILLS OF QUANTITIES 

The Start Date shall be 

AS AGREED WITH THE PROJECT MANAGER 

 

The Intended Completion Date for the whole of the Works shall be 

AS AGREED WITH THE PROJECT MANAGER. 

 

The following documents also form part of the Contract: 

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 

 

The Site Possession Date shall be 

AS AGREED WITH THE PROJECT MANAGER 

 

The Commencement Date shall be 

AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from site 

possession date) 

 

The Site is located within KIKUYU TOWN 

and is defined in drawings nos.   
 

The Defects Liability Period is 180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the 

Site Include those for the execution of; 
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1. ELECTRICAL WORKS 

 

2. MECHANICAL WORKS 

 

The minimum insurance covers shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor’s faulty design is 2,500,000.00 

 

2. The minimum cover for loss or damage to Equipment is 1,000,000.00 

 

3. The minimum for insurance of other property is NIL 

 

4. The minimum cover for personal injury or death insurance 

 

• For the Contractor’s employees is 2,500,000.00 

 

• And for other people is NIL 

 

The following events shall also be Compensation Events: 

NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT 

 

1.    
 

2.    
 

3.    
 

4.    
 

The period between Program updates is 4 WEEKS. 

 

The amount to be withheld for late submission of an updated Program is Nil 

 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT (shall/shall not) apply 

 

The liquidated damages for the whole of the Works is Kshs. 10,000.00 (per week) 

 

The Performance Security shall be for the following minimum amounts equivalent as a percentage 

of the Contract Price--- (5) percent (%) 

 

The Completion Period for the Works is 25[Weeks] 

 

The rate of exchange for calculation of foreign currency payments is N/A 

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach]. 

 

Advance Payment SHALL NOT (shall/ shall not) be granted. 
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Prices for V.A.T should be included in the unit prices of billed items but should not be given as a 

percentage at the GRAND SUMMARY PAGE. 

 

The Bidder should submit ONE (1.NO.) “ORIGINAL” of the tender document as indicated in 

Clause 4.1 of the Instruction to Tenderers. 

 

SECTION V - SPECIFICATIONS 
Notes for preparing Specifications 

 

1.0 Specifications must be drafted to present a clear and precise 

statement of the required standards of materials, 

and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and ensure 

responsiveness of tenders. The Specifications should require that all 

materials, plant, and other supplies to be permanently incorporated in 

the Works be new, unused, of the most recent or current models, and 

incorporating all recent improvements in design and materials unless 

provided otherwise in the Contract. Where the Contractor is 

responsible for the design of any part of the permanent Works, the 

extent of his obligations must be stated. 

 

2.0   Specifications from previous similar projects are useful and may not be 

necessary to re-write specifications for every Works Contract. 

 

3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public sectors, such 

as highways, urban housing, irrigation and water supply. The General 

Specifications should cover all classes of workmanship, materials and 

equipment commonly involved in constructions, although not 

necessarily to be used in a particular works contract. Deletions or 

addenda should then adapt the General Specifications to the particular 

Works. 

 

4.0 Care must be taken in drafting Specifications to ensure they are not 

restrictive. In the Specifications of standards for materials, plant and 

workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be 

used. 

 

5.0 The Employer should decide whether technical solutions to specified parts 

of the Works are to be permitted. Alternatives are appropriate in cases 

where obvious (and potentially less costly) alternatives are possible to 

the technical solutions indicated in tender documents for certain 

elements of the Works, taking into consideration the comparative 

specialized advantage of potential tenderers. 
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The Employer should provide a description of the selected parts of the 

Works with appropriate reference to Drawings, Specifications, Bills of 

Quantities, and Design or Performance criteria, stating that the 

alternative solutions shall be at least structurally and functionally 

equivalent to the basic design parameters and Specifications. 

 

Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including 

drawings, design calculations, technical specifications, breakdown of 

prices, proposed construction methodology, and other relevant details. 

Technical alternatives permitted in this manner shall be considered by 

the Employer each on its own merits and independently of whether the 

tenderer has priced the item as described in the Employer’s design 

included with the tender documents. 

 

The Specifications for these contracts shall be 

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING WORKS 

1976 EDITION (together with any amendments issued thereto) 
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SECTION VI - DRAWINGS 

Note 1. A list of drawings should be inserted here 
 

2.  The actual drawings including Site plans should be annexed in a 

separate booklet. 

 
 

The Drawings for these contract shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER 
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SECTION VII - BILL OF QUANTITIES 

Notes for preparing Bills of Quantities 
 

1.0 The objectives of the Bills of Quantities are; 

 

(a) To provide sufficient information on the quantities of Works to be performed 

to enable tenders to be prepared efficiently and accurately; and 

(b) When a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 
 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 

in sufficient detail to distinguish between the different classes of Works, or between 

Works of the same nature carried out in different locations or in other circumstances 

which may give rise to different considerations of cost. Consistent with these 

requirements, the layout and content of the Bill of Quantities should be as simple and 

brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the following sections: 

 

(a) Preliminaries. 

 

The preliminaries should indicate the inclusiveness of the unit prices, and should state 

the methods of measurement which have been adopted in the preparation of the Bill 

of Quantities and which are to be used for the measurement of any part of the Works. 

 

The number of preliminary items to be priced by the tenderer should be limited to 

tangible items such as site office and other temporary works, otherwise items such as 

security for the Works which are primarily part of the Contractor’s obligations should 

be included in the Contractor’s rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, access, 

timing, or any other special characteristics may give rise to different methods 

of construction, or phasing of the Works, or considerations of cost. General 

items common to all parts of the Works may be grouped as a separate section 

in the Bill of Quantities. 

 
 

(ii) Quantities should be computed net from the Drawings, unless directed 

otherwise in the Contract, and no allowance should be made for bulking, 

shrinkage or waste. Quantities should be rounded up or down where 

appropriate. 
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(iii) The following units of measurement and abbreviations are recommended for 

use. 
 

 

 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

 

(iv) The commencing surface should be identified in the description of 

each item for Work involving excavation, boring or drilling, for 

which the commencing surface is not also the original surface. The 

excavated surface should be identified in the description of each item 

for Work involving excavation for which the excavated surface is not 

also the final surface. The depths of Work should be measured from 

the commencing surface to the excavated surface, as defined. 
 

(c) Day work Schedule 

 

A Day work Schedule should be included if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of the 

realism of rates quoted by the tenderers, the Day work Schedule should normally comprise: 

 
(i)  a list of the various classes of labor, and 

materials for which basic Day work rates or 

prices are to be inserted by the tenderer, 

together with a statement of the conditions 

under which the Contractor will be paid for 

Work executed on a Day work basis; and 

 

(ii) a percentage to be entered by the tenderer against each basic 

Day work Subtotal amount for labor, materials and plant 

representing the Contractor’s profit, overheads, supervision 

and other charges. 
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(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular 

item or class of Work with a high expectation of 

quantity overrun should be made by entering specific 

“Provisional Quantities” or “Provisional Items” in the 

Bill of Quantities, and not by increasing the quantities 

for that item or class of Work beyond those of the Work 

normally expected to be required. To the extent not 

covered above, a general provision for physical 

contingencies (quantity overruns) should be made by 

including a “Provisional Sum” in the Summary of the 

Bill of Quantities. Similarly, a contingency allowance 

for possible price increases should be provided as a 

“Provisional Sum” in the Summary of the Bill of 

Quantities. The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to 

Request periodic supplementary approvals as the 

future need arises. 

 

(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 

Quantities of the specialized Works should be included as a section of 

the main Bills of Quantities to be priced by the Main Contractor. The 

Main Contractor should be required to indicate the name (s) of 

 

the specialised firms he proposes to engage to carry out the specialized Works 

as his approved domestic sub-contractors. Only provisional sums to cover 

specialized Works by statutory authorities should be included in the Bills of 

Quantities. 

 

(e) Summary 

 

The Summary should contain a tabulation of the separate parts of the 

Bills of Quantities carried forward, with provisional sums for Day 

work, for physical (quantity) contingencies, and for price contingencies 

(upward price adjustment) where applicable. 

 

The Bills of Quantities/Schedule of rates for these contracts shall be 

AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these tender 

documents) 
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SECTION VIII – STANDARD FORM 

(i) Form of Invitation for Tenders 
(ii) Form of Tender 

(iii) Letter of Acceptance 

(iv) Form of Agreement 

(v) Form of Tender Security 

(vi) Performance Bank Guarantee 

(vii) Bank Guarantee for Advance Payment 

(viii) Qualification Information 

(ix) Tender Questionnaire 

(xi) Confidential Business Questionnaire 

(x) Statement of Foreign Currency Requirement 

(xi) Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 
 

  [Date] 

 

To:   [name of Contractor] 

  [address] 
 

 

 

Dear Sirs: 
 

Reference: [Contract Name] 
 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from 
 

 

[Mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Ksh    
 

All tenders must be accompanied by  number of copies of the same and a 

security in the form and amount specified in the tendering documents, and must be delivered to 
 

[Address and location] 

 

at or before  (time and date). Tenders will be opened immediately 

thereafter, in the presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 
 

   Authorized Signature 
 

    Name and Title 
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FORM OF TENDER 
 

  [Date] 

 

To:   [name of Employer] 

  [Address] 
 

TENDER NAME: PROPOSED RENOVATION OF KIAMBU COUNTY RESIDENTIAL 
BUILDINGS IN KIKUYU TOWN. 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above-named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum of 

Kshs.  [Amount in figures] 

Kenya Shillings      

  [Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as 

Soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, 

and to complete the whole of the Works comprised in the Contract within the time stated in the 

Appendix to Conditions of Contract. 

 

3.  We agree to abide by this tender until  [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this  day of  20   
 

Signature  in the capacity of   
 

duly authorized to sign tenders for and on behalf of 
 

   [Name of Tenderer] 

of  [Address of Tenderer] 

Witness; Name     

Address   
 

Signature   
 

Date   
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LETTER OF ACCEPTANCE 
[letterhead paper of the Employer] 

 

 
 

  [Date] 

 

To:     
[Name of the Contractor] 

 

 

[Address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated   

for the execution of      

[Name of the Contract and identification number, as given in the Tender documents] for the Contract 

Price of Ksh.    [Amount in figures] [Kenya 

Shillings  (amount   in   words)] in accordance with the 

Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory ………………………………………………………… 

 

Attachment: Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the  day of  20    

Between   of [or whose registered office 

is situated at]   

(hereinafter called “the Employer”) of the one part AND 

   of [or whose registered 

office is situated at]   

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

(Name and identification number of Contract) (Hereinafter called “the Works”) located 

at  [Place/location of the Works]and the Employer has accepted 

the tender submitted by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein for the Contract Price of 

Kshs  [Amount in figures], Kenya 

Shillings  [Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of 

this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender 

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3.  In consideration of the payments to be made by the Employer to 

the Contractor as hereinafter mentioned, the Contractor hereby 

Covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor in 
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Consideration of the execution and completion of the Works and 

the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at 

the times and in the manner prescribed by the Contract. 

 

 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

 

The common Seal of     
 

Was hereunto affixed in the presence of     
 

Signed Sealed, and Delivered by the said     
 

Binding Signature of Employer _   
 

Binding Signature of Contractor     
 

In the presence of  (i) Name   
 

Address   
 

Signature   
 

[ii] Name    
 

Address   
 

Signature   
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FORM OF TENDER SECURITY 
 

WHEREAS  ………………………………………. (hereinafter  called  “the  Tenderer”) has 

submitted his tender dated ………………………… for the construction  of 

……………………………………………………………………… 

…………………… (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered 

office at ………………(hereinafter called “the Bank”), are bound unto 

…………………………… (hereinafter called “the Employer”) in the sum of 

Ksh ...................................... for which payment well and truly to be made to the said Employer, the 

Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the 

said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers 

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during 

the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions 

to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him, owing to the occurrence 

of one or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the 

said date. 
 

[Date [ [signature of the Bank] 
 

 

[Witness] [Seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:  (Name of Employer) 

  (Address of Employer) 

 

Dear Sir, 

  (Date) 

 

WHEREAS  (hereinafter called “the Contractor”) has undertaken, in 

pursuance   of Contract N o .      

(hereinafter called “the Works”); 

Dated      To e x e c u t e       

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of Kshs.  (Amount of Guarantee in figures) 

Kenya S h i l l i n g s   (amount   of   Guarantee   in 

words), and we undertake to pay you, upon your first written demand and without cavil or argument, 

any sum or sums within the limits of Kenya Shillings     

(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we 

hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

SIGNATURE AND SEAL OF THE GUARANTOR     

 

Name of Bank     
 

Address     
 

Date     
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To:   [name of Employer]  (Date) 

  [Address of Employer] 

 

Gentlemen, 

 

Ref:   [name of Contract] 

 
 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,  [name and Address of Contractor] (hereinafter 

called   “the   Contractor”)   shall   deposit   with    [name of 

Employer] a bank guarantee to guarantee his proper and faithful performance under the said Contract   

in   an   amount of K s h .  [Amount of Guarantee in figurers] Kenya 

Shillings   [amount of Guarantee in words]. 

 

We,  [bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment  to   [name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the  amount  

not exceeding Kshs   [amount of Guarantee in figures] Kenya Shillings  

   [amount of Guarantee in words], such 

amount to be reduced periodically by the amounts recovered by you from the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract documents which may be made 

between  [name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing from 

you that an advance payment of the amount listed above has been paid to the Contractor pursuant to 

the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until 

  (Name of Employer) receives full payment 

of the same amount from the Contract. 
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Yours faithfully, 

 

 

Signature and Seal    
 

Name of the Bank or financial institution    
 

Address     
 

Date     
 

Witness: Name:     
 

Address:     
 

Signature:     
 

Date:     
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QUALIFICATION INFORMATION 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:    
 

Principal place of business    
 

Power of attorney of signatory of tender     
 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 Currency Value 

   

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over 

the last five years. Also list details of work under way or committed, including 

expected completion date. 
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List 

all information requested below. 
 

 
Item of 

Equipment 

Description, 

Make and age 

(years) 

Condition (new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 
(from whom?) 

 
 

 

 
 

 

 
 

 

(etc.) 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

_   

 
ontract 

of work Value of 

performed and     

C 

of 

Completion 

Name of client 

Type and contact 

person year 

Project name 
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1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data. 

 

Position Name Years of 

experience 
(general) 

Years of experience 

in proposed position 

Project Manager 
 

 

 
 

 
 

 

(etc.) 

     

 
 

 
 

 
 

  

  

  

 
1.6 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditor’s reports, etc. List below and attach copies. 
 

 
 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List below and attach copies of supportive 

documents. 
 

 

 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may 

provide reference if contacted by the Employer. 
 

 
 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers. 
 

 

 

 

1.10 Proposed program (work method and schedule) for the whole of the Works. 
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2 Joint Ventures 

 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature 

of the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture (and which is legally 

binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities and receive instructions for and on behalf of any and all partners of 

the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

Please fill in block letters. 

 

1. Full names of tenderer 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below) 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………………… 

 

4. Telex address of tenderer 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 

 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 
 

 

Signature of Tenderer 

 

Make copy and deliver to:  (Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a),  
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name ……………………………………………………………………… 

 
Location of business premises; Country/Town………………………. 

 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No………………………………... 

 
Nature    of   Business…………………………………………………………………... 

 
Current Trade Licence No…………………… Expiring date………………… 

 
Maximum value of business which you can handle at any time: K. 
pound………………………... 

 
Name   of   your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 
*Citizenship details ………………………………………………………………… 

 
Part 2 (b) – Partnership 

 
Give details of partners as follows: 

 
Name in full Nationality Citizenship Details Shares 

1…………………………………………………………………………………… 
2…………………………………………………………………………………… 
3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 

 

Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name   in full. Nationality. Citizenship Details*. Shares. 

 
 

1. 

……………………………………………………………………………………… 

 

2. 

……………………………………………………………………………………… 

 

3. 

……………………………………………………………………………………… 

 

4. 

……………………………………………………………………………………… 

 
 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in .................................. (Name of Employer) who has interest in 

This firm? Yes/No… .............................. (Delete as necessary) 

 

I certify that the information given above is correct. 
 

 

 

 

 

 

……………………… ……………………… ………………… 

(Title) 

 
 

• Attach proof of citizenship 

(Signature) (Date) 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the execution of   
  (name of Contract) being accepted, we would 
require in accordance with Clause 21 of the Conditions of Contract, which 
is attached hereto, the following percentage: 

 
(Figures)………………………… (Words)………………………………… 

 
of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 
 

Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 

Date: The ………… Day of ……………. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be  (percent) of 
the Contract Sum, less Fluctuations. 

 
 
 
 
 
 

 

(Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 
employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender. 

 
(1) Portion of Works to be sublet: ……………………………… 

 
[i) Full name of Sub-contractor 

and address of  head office:        ……………………………… 
 

……………………………… 
 

(ii)  Sub-contractor’s experience of 
similar works carried out in 
the last 3 years with 
Contract value: ……………………………… 

 
……………………………… 

 
……………………………… 

 
(2) Portion of Works to sublet: ……………………………… 

 
(i) Full name of sub-contractor 

and address of head office:        ……………………………… 
 

……………………………… 
 

……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
Contract value: …………………………… 

 
…………………………… 

 
 

 
[Signature of Tenderer) Date 
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LETTER OF NOTIFICATION OF AWARD 

 

Address of Procuring Entity 
 

 

To:   
 

 

 

 

RE: Tender No.   
 

Tender Name   
 

This is to notify that the contract/s stated below under the above-mentioned tender have been 

awarded to you. 
 

 

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter 

but not earlier than 14 days from the date of the letter. 

 
 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award. 

 

(FULL PARTICULARS)   
 

 

 

 

 

 

SIGNED FOR ACCOUNTING OFFICER 
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ITE
M 

DESCRIPTION AMOUNT 

 SECTION NO. 1  

 PRELIMINARIES 

 BILL NO. 1 

 PARTICULAR PRELIMINARIES 

A PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of preliminaries in the 

tenderers priced Bills of Quantities. 

 
Please note that failure to price any item of general / particular 

preliminaries will be 

 construed to mean that the tenderer has allowed for its costs 

elsewhere or wishes to 

 provide for that item free of charge. 

B Prices SHALL BE INSERTED against items of preliminaries in the 

tenderers priced Bills of 

 Quantities. 

 Please note that failure to price any item of general / particular 

preliminaries will be 

C construed to mean that the tenderer has allowed for its costs 

elsewhere or wishes to 

 provide for that item free of charge. 

 FIRM PRICE CONTRACT 

D This is a firm price contract and the Contractor must allow in his 

tender rates for any 

 increase in the cost of labour and/or materials during the currency 

of the contract. 

 SCOPE OF CONTRACT 

E The works to be carried out under this contract comprise 

CONSTRUCTION/ REHABILITATION/ REFURBISHMENTS (as 
itemized 

in the BQ's) 

 
FLOOR AREA 

 The total gross approximate floor area is N/A square metres. The 

total gross floor area is 

 given without warranty but for guidance only. 

 MEASUREMENTS 

 In the event pf any discrepancies arising between the Bills of 

Quantities and the actual 

 works, the site measurements shall generally take precedence. 

However, such discrepancies 

 between any contract document shall immediately be referred to 

the Project Manager. 

  
TO COLLECTION 
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ITE
M 

DESCRIPTION AMOUNT 

 
A 

 
LOCATION OF SITE 

 

 The site for works is located within; 

 as indicated on the contract appendix 

 The tenderer shall be deemed to have visited the site and 

familiarized himself with all site 

 conditions prior to submission of tenders. 

 No claims arising from the tenderers failure to do so will be 

entertained. 

B EXISTING BUILDING SERVICES 

 Special precautions shall be required throughout the contract 
period 

to avoid damage to the 
 existing cables, drains and other services. 

 The Contractor shall allow for making good any damage arising 
from 

his actions during 
 execution of this contract at his own expense. 

C WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interference 
that he 

may encounter in the 

 course of execution of the works for the Client may in some 
cases 

ask the Contractor not to 

 proceed with the works until some activities within the site are 

completed. 

D LABOUR CAMPS 

 The Contractor shall not be allowed to house labour on site. 
Allow 

for transporting workers 

 to and from the site during the tenure of the contract. 

  
TO COLLECTION 
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ITE
M 

DESCRIPTION AMOUNT 

  
MATERIALS FROM DEMOLITIONS 

 

A Any materials arising from demolitions and not re-used shall 
become 

remain the property of 

 the school. The Contractor shall allow in his rates the cost of 

assembling and keeping them 

 in the school premises. 

B PRICING RATES 

 The tenderer shall include for all costs in executing the whole 
of the 

Works, including 

 transport, replacing damaged items, fixing all to comply with 
the 

said Conditions of 
 Contract. 

C PARTICULAR INSERTIONS TO BE MADE IN APPENDIX 
TO CONTRACT 

 AGREEMENT 

 1. Period of Final measurements 3Months from practical 
completion 

 2. Defect’s liability Period 6Months from practical completion 

 3. Date for Possession To be agreed with Project Manager 

 4. Date for Completion (as indicated on the contract 
appendix) 

 5. Liquidated and Ascertained Damages At the rate of Kshs 
20,000.00 

per week or part thereof 
 6. Period of issuing Interim Certificates Monthly 

 7. Period of Honoring certificates Thirty (30) Days 

 8. Percentage Certified value retained 10% 

 9. Limit of Retention Fund 10% of Contract Sum 

 10.BondsThe Bonds required shall be from Approved 
institutions 

ONLY 

  
TO COLLECTION 
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ITEM DESCRIPTION AMOUNT 

 

 
A 

 
AMENDMENTS TO TENDERING INSTRUCTIONS 

 

a) Clause 3.6 of the Instructions to Tenderers has been 
amended to 

read; 

Tenders shall remain valid for a period of One Hundred and 

Twenty (120) days 

from the date of Tender Opening, and not Ninety (90) days. All 

tenderers are 

advised to note this amendment when filling the Form of 
Tender. 

b) Clause 3.8 of the Instructions to Tenderers will hence be 
qualified 

and interpreted 

to mean; "Bid Bond/Tender Security, which must be from an 

established and 

approved institution, shall remain valid for a period of One 
Hundred 

and Fifty 

(150) days from the date of Tender Opening",i.e, it is still Thirty 
(30) 

days beyond 

the Tender Validity Period. 

  
TO COLLECTION 
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ITEM DESCRIPTION AMOUNT 

  
Section No. 1 

 

Bill No. 1  

PARTICULAR PRELIMINARIES  

COLLECTION  

 
Amount 

 
Total Brought Forward from Page No. -PP/1- 

Kshs 

-PP/2-  

-PP/3-  

-PP/4-  

  
TO GRAND SUMMARY 

 

   



 

GP/
6 

 

 

 

 
 

 DESCRIPTION AMOUNT 

 GENERAL PRELIMINARIES  

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 Prices will be inserted against items of Preliminaries in the 
Contractor's 

priced Bills of 
 Quantities and Specification. 

 The Contractor shall be deemed to have included in his prices or 
rates for 

the various items 

 in the Bills of Quantities or Specification for all costs involved in 
complying 

with all the 

 requirements for the proper execution of the whole of the works in the 

Contract. 

B ABBREVIATIONS 

 Throughout these Bills, units of measurement and terms are 
abbreviated 

and shall be 
 interpreted as follows: - 

 m3/C.M. Shall mean cubic metre 

 m2/S.M. Shall mean square metre 

 m/L.M. Shall mean linear metre 

 mm/MM Shall mean Millimeter 

 Kg. Shall mean Kilogramme 

 No. Shall mean Number 

 Prs. Shall mean Pairs 

 B.S. Shall mean the British Standard Specification Published by 

 the British Standards Institution, 2 Park Street, London W.I 

 England. 

 Ditto Shall mean the whole of the preceding description except 

 As qualified in the description in which it occurs. 

 m.s. Shall mean measured separately. 

 a.b.d Shall mean as before described. 

 P.M. Shall mean Project Manager 
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 DESCRIPTION AMOUNT 

A The Employer is:  

 ......................................................................................................................
.... 

. 
 P.O. BOX ............................ 

 
B 

............................................... 

 PROJECT MANAGER 

 The term "P.M." wherever used in these Bills of Quantities shall be 
deemed 

to imply the 

 Project Manager as defined in Condition 1 of the Conditions of Contract or 

such person or 

 persons as may be duly authorized to represent him on behalf of the 

Government. 

 This shall be the 

 County Works Office, 

 P.O. Box 189, 

 Kiambu 

C ARCHITECT 

 The term "Architect" shall be deemed to mean "The P.M." as defined 
above 

D QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 

defined above 

E ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The P.M." as 

defined above 

F MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above 

G STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The P.M." as 

defined above 

H FORM OF CONTRACT 

 The Form of Contract shall be as stipulated in the Republic of Kenya's 

Standard Tender 

 Document for Procurement of Building Works(2000 Edition) included 

herein. The Conditions 

 of Contract are also included herein 
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 DESCRIPTION AMOUNT 

 
A 

 
BOND. 

 

 The Contractor shall find and submit on the Form of Tender an approved 

institution will be 

 willing to be bound the Government in an amount equal to Five per cent (5 

%) of the 

 Contract amount for the due performances of the Contract up to the date 

of completion as 

 certified by the PROJECT MANAGER and who will when and if called upon, 

sign a Bond to 

 that effect on the relevant standard form included herein. (without the 

addition of any 

 limitations) on the same day as the Contract Agreement is signed, by the 

Government, the 

 Contractor shall furnish within seven days another Surety to the approval of 

the 

 Government. 

B PLANT, TOOLS AND VEHICLES 

 Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in 

 so far as may be stated otherwise herein and except for such items 

specifically, and only 

 required for the use of nominated Sub-Contractors as described herein. No 

timber used for 

 scaffolding, formwork or temporary works of any kind shall be used 

afterwards in the 

 Permanent work. 

C TRANSPORT. 

 Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by 

 Such routes as may be permitted by the competent authorities. 
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 DESCRIPTION AMOUNT 

 
A 

 
MATERIALS AND WORKMANSHIP. 

 

 All materials and workmanship used in the execution of the work shall be of 

the best quality 

 and description unless otherwise stated. The Contractor shall order all 

materials to be 

 obtained from overseas immediately after the Contract is signed and shall 

also order 

 materials to be obtained from local sources as early as necessary to ensure 

that they are 

 On site when required for use in the works. The Bills of Quantities shall not 

be used for the 

 Purpose of ordering materials. 

B SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the 

 PROJECT MANAGER at the time of taking deliver thereof, as having received 

them in good 

 order and condition, and will thereafter be responsible for any loss or 

damage and for 

 replacements of any such loss or damage with articles and/or materials 

which will be 

 supplied by the PROJECT MANAGER at the current market prices including 

Customs Duty 

 and V.A.T., all at the Contractor's own cost and expense, to the satisfaction 

of the 

 PROJECT MANAGER 
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 DESCRIPTION AMOUN
T 

 
A 

 
STORAGE OF MATERIALS 

 

 The Contractor shall provide at his own risk and cost where directed on the 

site weather 

 proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the 

 satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to 

be made liable for 

 the cost of any storage accommodation provided especially for their use. 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship 

 including concrete test cubes required for the works that may be called for 

by the PROJECT 

 MANAGER for his approval until such samples are approved by the PROJECT 

MANAGER and 

 the PROJECT MANAGER, may reject any materials or workmanship not in his 

opinion 

 to be up to approved samples. The PROJECT MANAGER shall arrange for the 

testing of such 

 materials as he may at his discretion deem desirable, but the testing shall 

be made at the 

 expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The 

 Contractor shall pay for the testing in accordance with the current scale of 

testing charges 

 laid down by the Ministry of Roads, Housing and Public Works. 

 The procedure for submitting samples of materials for testing and the 

method of marking 

 for identification shall be as laid down by the PROJECT MANAGER The 

Contractor shall allow 

 in his tender for such samples and tests except those in connection with 

nominated 

 sub-contractors' work. 

  
TO COLLECTION 

 



 

GP/
11 

 

 

 

 DESCRIPTION AMOUNT 

 
A 

 
GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

 

Allow for complying with all Government Acts, Orders and Regulations in 

connection with 

the employment of Labour and other matters related to the execution of 

the works. In 

particular the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and 

his tender must include for all costs arising or resulting from compliance 

with any Act, Order 

or Regulation relating to Insurances, pensions and holidays for workpeople 

or so the safety, 

health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, 

including Police Regulations regarding the movement, housing, security and 

control of 

labour, labour camps, passes for transport, etc. It is most important that 

Contractor, before tendering, shall obtain from the relevant Authority the 

fullest 

information regarding all such regulations and/or restrictions which may 

affect the 

organisation of the works, supply and control of labour, etc., and allow 

accordingly in his 

tender. No claim in respect of want of knowledge in this connection will be 

entertained. 
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 DESCRIPTION AMOUNT 

 
A 

 
SECURITY OF WORKS ETC. 

 

 The Contractor shall be entirely responsible for the security of all the works 

stores 

 materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all 

 necessary watching, lighting and other precautions as necessary to ensure 

security against 

 theft, loss or damage and the protection of the public. 

B PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make good 

any damage to 

 public or private roads arising from or consequent upon the execution of 

the works to the 

 satisfaction of the local and other competent authority and the PROJECT 

MANAGER 

C EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all existing 

property 

 including roads, cables, drains and other services and he will be held 

responsible for and 

 shall make good all such damage arising from the execution of this contract 

at his own 

 expense to the satisfaction of the PROJECT MANAGER 

D VISIT SITE AND EXAMINE DRAWINGS. 

 The Contractor is recommended to examine the drawings and visit the site 

the location of 

 which is described in the Particular Preliminaries hereof. He shall be 

deemed to have 

 acquainted himself therewith as to its nature, position, means of access or 

any other matter 

 which, may affect his tender. No claim arising from his failure to comply 

with this 

 recommendation will be considered. 
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 DESCRIPTION AMOUNT 

 
A 

 
ACCESS TO SITE AND TEMPORARY ROADS. 

 

Means of access to the Site shall be agreed with the PROJECT MANAGER 

commencement of the work and Contractor must allow for building any 

necessary 

temporary access roads (approximately 70 meters long) for the transport of 

the materials, 

plant and workmen as may be required for the complete execution of the 

works including 

the provision of temporary culverts, crossings, bridges, or any other means 

of gaining 

Access to the Site. Upon completion of the works, the Contractor shall 

remove such 

temporary access roads; temporary culverts, bridges, etc., and make good 

and reinstate all 

works and surfaces disturbed to the satisfaction of the PROJECT MANAGER 

The Contractor 

Should also allow for relocating existing fence (approx. 30 meters long). 
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 DESCRIPTION AMOUNT 

 
A 

 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

 

 The area of the site which may be occupied by the Contractor for use of 

storage and for the 

 purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

B OFFICE ETC. FOR THE PROJECT MANAGER 

 The Contractor shall provide, erect and maintain where directed on site and 

afterwards 

 dismantle the site office of the type approved by the Project Manager, 

complete with 

 Furniture. He shall also provide a strong metal trunk complete with strong 

hasp and staple 

 Fastening and two keys. He shall provide, erect and maintain a lock-up type 

water or bucket 

 closet for the sole use of the PROJECT MANAGER including making 

temporary connections 

 to the drain where applicable to the satisfaction of Government and 

Medical Officer of 

 Health and shall provide services of cleaner and pay all conservancy charges 

and keep both 

 office and closet in a clean and sanitary condition from commencement to 

the completion of 

 The works and dismantle and make good disturbed surfaces. The office and 

closet shall be 

 Completed before the Contractor is permitted to commence the works. The 

Contractor shall 

 make available on the Site as and when required by the "PROJECT 

MANAGER" a modern 

 and accurate level together with levelling staff, ranging rods and 50 meter 

metallic or linen 

 tape. 
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 DESCRIPTION AMOUNT 

 
A 

 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 

 The Contractor shall provide at his own risk and cost all necessary water, 

electric light and 

 power required for use in the works. The Contractor must make his own 

arrangements for 

 connection to the nearest suitable water main and for metering the water 

Used. He must 

 also provide temporary tanks and meters as required at his own cost and 

clear away when 

 no longer required and make good on completion to the entire satisfaction 

of the PROJECT 

 MANAGER. The Contractor shall pay all charges in connection herewith. No 

guarantee is 

 given or implied that sufficient water will be available from mains and the 

Contractor must 

 Make his own arrangements for augmenting this supply at his own cost. 

Nominated 

 Sub-contractors are to be made liable for the cost of any water or electric 

current used and 

 For any installation provided especially for their own use. 

B SANITATION OF THE WORKS 

 The Sanitation of the works shall be arranged and maintained by the 

Contractor to the 

 satisfaction of the Government and/or Local Authorities, Labor 

Department and the 

 PROJECT MANAGER 
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 DESCRIPTION AMOUNT 

 
A 

 
SUPERVISION AND WORKING HOURS 

 

 The works shall be executed under the direction and to the entire 

satisfaction in all respects 

 of the PROJECT MANAGER who shall at all times during normal working 

hours have access 

 to the works and to the yards and workshops of the Contractor and sub- 

Contractors or other 

 Places where work is being prepared for the contract. 

B PROVISIONAL SUMS. 

 The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the 

 meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned 

 in Condition No. 16 of the conditions of Contract. Such sums are net and no 

addition shall 

 be made to them for profit. 

C PRIME COST (OR P.C.) SUMS. 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall 

 have the meaning stated in Section A item A7 (ii) of the Standard Method of 

Measurement 

 Mentioned in Condition No. 16 of the conditions of Contract. Persons or 

firms nominated by 

 the PROJECT MANAGER to execute work or to provide and fix materials or 

goods as stated 

 in Condition No. 20 of the Conditions of Contract are described herein as 

Nominated 

 Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described 

 Herein as Nominated Suppliers. 

D PROGRESS CHART. 

 The Contractor shall provide within two weeks of Possession of Site and in 

agreement with 

 the PROJECT MANAGER a Progress Chart for the whole of the works 

including the works 

 of Nominated Sub-Contractors; one copy to be handed to the PROJECT 

MANAGER and a 

 Further copy to be retained on Site. Progress to be recorded and chart to be 

amended as 
 necessary as the work proceeds. 
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 DESCRIPTION AMOUNT 

 
A 

 
ADJUSTMENT OF P.C. SUMS. 

 

 In the final account all P.C. Sums shall be deducted and the amount 

properly expended 

 upon the PROJECT MANAGER'S order in respect of each of them added to 

the Contract sum. 

 The Contractor shall produce to the PROJECT MANAGER such quotations, 

invoices or bills, 

 properly receipted, as may be necessary to show the actual details of the 

sums paid by the 

 Contractor. Items of profit upon P.C. Sums shall be adjusted in the final 

account pro-rata to 

 the amount paid. Items of "attendance" (as previously described) following 

P.C. Sums shall 

 be adjusted pro-rata to the physical extent of the work executed (not pro- 

rata to the 

 amount paid) and this shall apply even though the Contractor's priced Bill 

shows a 

 percentage in the rate column in respect of them. 

 Should the Contractor be permitted to tender and his tender be accepted of 

any work for 

 which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed 

 at the same rate as it would be if the work were executed by a Nominated 

Sub-Contractor. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 In the final account all Provisional Sums shall be deducted and the value of 

the work 

 properly executed in respect of them upon the PROJECT MANAGER's order 

added to the 

 Contract Sum. Such work shall be valued as described for Variations in 

Conditions No. 13of 

 the Conditions of Contract, but should any part of the work be executed by 

a Nominated 

 Sub-Contractor, the value of such work or articles for the work to be 

supplied by a 

 Nominated Supplier, the value of such work or articles shall be treated as a 

P.C. Sum and 

 profit and attendance comparable to that contained in the priced Bills of 

Quantities for 
 similar items added. 
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 DESCRIPTION AMOUNT 

 
A 

 
NOMINATED SUB-CONTRACTORS 

 

 When any work is ordered by the PROJECT MANAGER to be executed by 

nominated 

 sub-contractors, the Contractor shall enter into sub-contracts as described 

in Condition No. 

 8 of the Conditions of Contract and shall thereafter be responsible for such 

sub-contractors 

 in every respect. Unless otherwise described the Contractor is to provide for 

such 

 Sub-Contractors any or all of the facilities described in these Preliminaries. 

The Contractor 

 should price for these with the nominated Sub-contract Contractor's work 

concerned 

 in the P.C. Sums under the description "add for Attendance". 

B DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves the 

right to place a 

 Direct Contract for any goods or services required in the works which are 

covered by a 

 P.C. Sum in the Bills of Quantities and to pay for the same direct. In any 

such instances, 

 profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted 

as described for 

 P.C. Sums and allowed. 

C ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and shall 

afford any 

 tradesmen or other persons employed for the execution of any work not 

included in this 

 Contract every facility for carrying out their work and also for use of his 

ordinary scaffolding. 

 The Contractor, however, shall not be required to erect any special 

scaffolding for them. 

 The Contractor shall perform such cutting away for and making good after 

the work of such 

 tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be 

 measured and paid for to the extent executed at rates provided in these 
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 DESCRIPTION AMOUNT 

 
A 

 
INSURANCE 

 

 The Contractor shall insure as required in Conditions Nos. 30 of the 

Conditions of Contract. 

 No payment on account of the work executed will be made to the 

Contractor until he has 

 satisfied the PROJECT MANAGER either by production of an Insurance Policy 

or and 

 Insurance Certificate that the provision of the foregoing Insurance Clauses 

have been 

 complied with in all respects. Thereafter the PROJECT MANAGER shall from 

time to time 

 ascertain that premiums are duly paid up by the Contractor who shall if 

called upon to do 

 so, produce the receipted premium renewals for the PROJECT MANAGER's 

inspection. 

B PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement 

 in order to ascertain the actual quantity executed for which payment will be 

made. All 

 Provisional and other work liable to adjustment under this Contract shall 

left uncovered for 

 a reasonable time to allow all measurements needed for such adjustment 

to be taken by the 

 PROJECT MANAGER Immediately the work is ready for measuring, the 

Contractor shall give 

 notice to the PROJECT MANAGER. If the Contractor makes default in these 

respects he shall 

 if the PROJECT MANAGER so directs uncover the work to enable all 

measurements to be 

 taken and afterwards reinstate at his own expense. 
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 DESCRIPTION AMOUNT 

 
A 

 
ALTERATIONS TO BILLS, PRICING, ETC. 

 

 Any unauthorized alteration or qualification made to the text of the Bills of 

Quantities may 

 Cause the Tender to be disqualified and will in any case be ignored. The 

Contractor shall be 

 deemed to have made allowance in his prices generally to cover any items 

against which no 

 price has been inserted in the priced Bills of Quantities. All items of 

measured work shall be 

 priced in detail and the Tenders containing Lump Sums to cover trades or 

groups of work 

 must be broken down to show the price of each item before they will be 

accepted. 

B BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in 

 writing. All blasting operations shall be carried out at the Contractor's sole 

risk and cost in 

 accordance with any Government regulations in force for the time being, 

and any special 

 regulations laid down by the PROJECT MANAGER governing the use and 

storage of 

 explosives. 

C MATERIALS ARISING FROM EXCAVATIONS 

 Materials of any kind obtained from the excavations shall be the property 

of the 

 Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt 

 with as provided in the Contract. Such materials shall only be used in the 

works, in 

 substitution of materials which the Contractor would otherwise have had to 

supply with the 

 written permission of the PROJECT MANAGER Should such permission be 

given, the 

 Contractor shall make due allowance for the value of the materials so used 

at a price to be 

 agreed. 
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 DESCRIPTION AMOUNT 

 
A 

 
PROTECTION OF THE WORKS. 

 

 Provide protection of the whole of the works contained in the Bills of 

Quantities, including 

 casing , casing up, covering or such other means as may be necessary to 

avoid damage to 

 the satisfaction of the PROJECT MANAGER and remove such protection 

when no longer 

 required and make good any damage which may nevertheless have been 

done at 

 completion free of cost to the Government. 

B REMOVAL OF RUBBISH ETC. 

 Removal of rubbish and debris from the Buildings and site as it accumulates 

and at the 

 completion of the works and remove all plant, scaffolding and unused 

materials at 

 completion. 
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 DESCRIPTION AMOUNT 

 
A 

 
WORKS TO BE DELIVERED UP CLEAN 

 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except 

 where such treatment might cause damage) and clean all floors, sanitary 

fittings, glass 

 inside and outside and any other parts of the works and remove all marks, 

blemishes, stains 

 and defects from joinery, fittings and decorated surfaces generally, polish 

door furniture and 

 bright parts of metalwork and leave the whole of the buildings watertight, 

clean, perfect and 

 fit for occupation to the approval of the PROJECT MANAGER 

B FIRM PRICE CONTRACT 

 Unless otherwise specifically stated in the Particular Preliminaries this is a 

firm price contract 

 and the Contractor must allow in his tender rates for any increase in the 

cost of labour 

 and/or materials during the currency of the contract. 

C GENERAL SPECIFICATION. 

 For the full description of materials and workmanship, method of execution 

of the work and 

 notes for pricing, the Contractor is referred to the Ministry of Roads and 

Public Works and 

 Housing General Specification dated 1976 or any subsequent revision 

thereof which is 

 issued as a separate document, and which shall be allowed in all respects 

unless it 

 conflicts with the General Preliminaries, Trade Preambles or other items in 

these Bills of 

 Quantities. 

D TRAINING LEVY 

 The Contractor's attention is drawn to the legal notice which requires 

payment by the 

 Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of 

 more than Kshs. 1,000,000.00 in value. 
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 DESCRIPTION AMOUNT 

 
A 

 
MATERIALS ON SITE 

 

 All materials for incorporation in the works must be stored on or adjacent 

to the site before 

 payment is affected unless specifically exempted by the PROJECT 

MANAGER. This includes 

 the materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers. 

B HOARDING 

 The Contractor shall enclose the site or part of the works under 

construction with a 

 hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 50 mm 

cypress timber 

 posts firmly secured at 1800 mm centres with two 75 x 50 mm timber rails 

complete with 

 2No vehicular gates and 1No. Pedestrian gate. The Contractor is in addition 

required to take 

 all precautions necessary for the safe custody of the works, materials, plant, 

public and 

 Employer's property on the site. 

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 The Contractor shall constantly keep on the works a literate English 

speaking Agent or 

 Representative, competent and experienced in the kind of work involved 

who shall give his 

 whole experience in the kind of work involved and shall give his whole time 

to the 

 Superintendence of the works. Such Agent or Representative shall receive 

on behalf of 

 the Contractor all directions and instructions from the Project Manager and 

such directions 

 shall be deemed to have been given to the Contractor in accordance with 

the Conditions of 

 Contract. 

 COPYRIGHT 

D The copyright of these documents is vested in County Works Office, 

Ministry of Public 

 Works, Kiambu. No part of this document may be reproduced in any form 

or by any 

 means without their prior permission. 
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 DESCRIPTION AMOUNT 

  

 

 

 
 

Total Brought Forward from Page No. -GP/1- 

 

 

 

Kshs 

-GP/2- 

-GP/3- 

-GP/4- 

-GP/5- 

-GP/6- 

-GP/7- 

-GP/8- 

-GP/9- 

-GP/10- 

-GP/11- 

-GP/12- 

-GP/13- 

-GP/14- 

-GP/15- 

-GP/16- 

-GP/17- 

-GP/18- 
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KIKUYU RENOVATION WORKS 

 

 

ITE

M 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

PROPOSED KIKUYU RENOVATION 

WORKS 

    

 
DEMOLITIONS AND ALTERATIONS 

  

 
Generally, for all demolitions and alterations; 

  

 Hand over in good condition all salvaged material 

to the Client stores or dispose as directed by the 

Project Manager, and make good by re-plastering/ 

re-screeding/ re-painting/ re-tiling, remedying or 

otherwise re- instating all disturbed surfaces to 

original and cleaning and carting away all arising 

debris to the satisfaction of 

  

 Generally, for all refurbishment works;   

 Properly prepare the surfaces by stiff wire 

brushing / scraping, filling up, priming, or 

otherwise preparing all affected surfaces to 

receive new finish and cleaning and carting away 

all arising debris; to the satisfaction of the 

  

 
Demolition 

  

A Bring down Existing external doors NO 16 

B Bring down Existing internal doors NO 40 

 
Bring down louvered windows  

  

 

C 

 

Size 1200 X 900mm 
 

NO 

 

24 

D Size 600 X 600mm 

 

 

TILES 

 

Removal all existing floor tiles and make the 

surface ready to receive new tiles. 

 

ROOF 

 

Allow for removal and disposal of asbestos roof 

covering by a licensed person and in accordance 

with NEMA regulations. 

NO 24 

 

 

E 

 

 

SM 

 

 

296 

 

 

F 

 

 

SM 

 

 

370 

 TOTAL FOR DEMOLITION CARRIED TO 
SUMMARY 
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KIKUYU RENOVATION 

WORKS 

 

 

ITE

M 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

STEEL DOORS 

    

 Supply, assemble and fix the following purpose made 

louvred mild steel doors, primed with red oxide primer 

before delivery to site; complete with hinges flush 

bolts, drop bolts, union steel door locks with handles, 

building in lugs to jambs, plugging and screwing to 

head and sill; and bedding frames in water proof 

cement and sand (1:3) mortar; and pointing in 

approved mastic including 

  

A Door overall size 900 x 2100mm high No 16 

  

Painting and Decorations: On Metal work 

  

 
Prepare and apply three coats oil paint full gloss to 

Crown Solo or other equal and approved to: - 

  

 

B 
General surfaces of metal doors; internal 

 

SM 

 

32 

 

C 

 

Ditto externally 

 

SM 

 

32 

  

Timber door 

  

 Flush Doors   

 

 

 

 

 

D 

 

Supply and fix the following 45mm thick (finished) 

semi- solid core flush door overall size 900 x 2100mm 

high comprising of 100 x 50mm softwood frame, 

secured to concrete or masonry jamb, all iron 

mongery and wood surfaces painted and faced with 

'veneer ' all round, 

 

 

 

 

 

NO 

 

 

 

 

 

40 

 
Size 900 x 2100mm 

  

     

 Ironmongery     

 

E 
Ironmongery supply and fix with matching screws  

NO 

 

120 

 

 
F 

HN-DW-403020 SS 100 x 75 x 2 steel D/ watered 

hinges 

 

 
NO 

 

 
40 

 Three lever mortice lock with polished brass lever 

furniture 

  

  
Painting and decorating 

 

 

 

 

SM 

 

 

 

 

152 

  

 

 
G 

Three coats of 1st quality interior quality emulsion 

paint from "crown paints or other equal and 

approved paint to; 

 General surfaces of timber doors both internal and 

externally 

 TOTAL CARRIED TO SUMMARY     
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KIKUYU RENOVATION 

WORKS 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

  

Mild Steel Window Casements 

    

 
Supply and fix the following purpose made mild 

steel casement small panes ( maximum size 200 x 

300 mm ) windows, with standard "Z" section 

framing including burglarproofing, all coupling 

mullions etc. and complete with polished brass 

handles, peg stays and other ironmongery; factory 

primed with red oxide primer including cutting 

and pining fixing lugs to concrete or masonry 

work jambs; bedding in cement and sand (1:3) 

mortar, pointing all round frames in mastic, 

greasing, oiling and adjusting opening lights on 

completion all in accordance with the Architect's 

window schedule 

  

A Window size 1200mm x 900 mm NO 24 

B Window size 600 x 600mm NO 24 

 
Glazing 

  

 4mm Clear sheet glass and glazing to metal 

windows 

  

 including fixing with approved putty    

C In panes not exceeding 0.10 square meters SM 36 

 
PAINTING  

  

 
Touch up primer, prepare and apply two 

undercoats and one finishing coat gloss paint on 

metal work 

  

D General surfaces of mild steel windows (both sides) SM 72 

 
Window cill 

  

 

 

E 

250 x 50mm thick machine cut stone window cill 

throated and bedded in cement and sand (1:3) 

mortar to racked external wall window cill: 

building ends to window jamb 

 

 

LM 

 

 

44 

 TOTAL CARRIED TO SUMMARY     
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KIKUYU RENOVATION 

WORKS 

 

 

 

ITE

M 

DESCRIPTION U

N

I

T 

QTY RATE AMOUNT 

  

FINISHES 

    

  

INTERNAL FLOOR FINISHES 

  

  

Ceramic tiles 

  

 
Supply and fix approved colored ceramic 

tiles including bedding, bonding, jointing 

with cement grout pointing in stained 

cement laying to falls where necessary  

  

A 330 x 330mm ceramic floor tiles S

M 

260 

B Ditto anti~slip tiles S

M 

36 

C 100 high x 25mm thick ceramic skirting L

M 

404 

D 330 X 330mm ceramic wall tiles S

M 

132 

  

CEILING FINISHES 

  

 Suspended ceiling   

 

E 
50x50mm brandering on trusses at 

600mm c/c to receive ceiling boards 

 

12mm soft board suspended at height of 

2700mm above and finished floor level 

 

75 x 14mm coved Cornice 

Prepare and apply three coats first 

quality emulsion paint on: - 

 

S

M 

 

296 

 

F 

 

S

M 

 

296 

 

G 

 

L

M 

 

456 

H 
Chipboard surfaces 

S

M 

296 

J Surfaces of cornice girth not exceeding 

300 mm girth 

L

M 

456 

 TOTAL CARRIED TO SUMMARY     



Page 

5 

 

 

KIKUYU RENOVATION 

WORKS 

 

 

ITE

M 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

Internal wall finishes 

    

 
Plaster work 

  

 
12mm (minimum) two-coat lime plaster, 

with steel troweled finish as described to: -  

  

 

A 
Masonry walling and Beams internally SM 960 

 

B 
Door Jambs and window reveals LM 440 

 
Painting and decorating 

  

 
 Prepare and apply three coats silk vinyl 

matt emulsion paint or other and approved  

  

 

C 

 

Plastered walls and beams 

 

SM 

 

960 

 

D 
Door Jambs and window reveals girth 

exceeding 100 mm but not exceeding 

200 mm 

 

LM 

 

440 

 TOTAL CARRIED TO SUMMARY     
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KIKUYU RENOVATION 

WORKS 

 

ITE

M 

DESCRIPTION UNIT QTY RATE AMOUNT 

  

  ROOF CONSTRUCTION AND FINISHES 

    

 (All Provisional)   

 The following in timber roof trusses including 

hoisting and fixing in position not exceeding 

6.0 meters above 

  

 
In sawn celcure treated cypress Grade 2: 

  

A 
 

100 x 50mm Tie beam 

 

100 x 50mm Common rafter 

75 x 50mm ridge board 

75 x 50mm purlins 
 

100 x 50mm kingpost 

 

100 x 50mm ridge board 

 

In wrot cypress - prime grade 

 

250 x 25mm Fascia/verge board 

 

Painting and decorating 

Prepare and apply three coats first quality 

emulsion paint on: - 

LM 348 

B LM 376 

C LM 60 

D LM 584 

 

E 

 

LM 

 

72 

 

F 

 

LM 

 

632 

 

 

G 

 

 

LM 

 

 

148 

H  

wood fascia/verge board 
LM 148 

 
Roof covering 

  

J GCI sheets roof covering on purlins fixed with 

nails to slope 

SM 420 

  

Rain water goods 

  

 

2800  24 Gauge pressed steel shaped as required   

 

K 
150 x 150mm deep box gutter including joints 

in running length fixed to outside of fascia 

board with and including brackets at rafter 

centers 

 

LM 

 

116 

L 50 dia downpipe fixed with and including 

mild steel holder bats plugged and screwed 

to walls 

LM 36 

 

M 

 

Extra over swan neck 

 

No 

 

8 

N Ditto shoe No 8 

P  

Ditto end cap 
No 16 

 TOTAL CARRIED TO SUMMARY     
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KIKUYU RENOVATION 

WORKS 

 

ITE

M 

DESCRIPTION UNIT QTY RATE AMOUNT 

 

 

 

A 

EXTERNAL WORKS  

 

 

No 

 

 

 

24 

  

 

Supply and fix to position 24 x 18'' 

manhole cover 

 

 

 

 

 

 

SUMMARY PAGE 

TOTAL CARRIED FROM PAGE 1 

 

TOTAL CARRIED FROM PAGE 2 

 

TOTAL CARRIED FROM PAGE 3 

 

TOTAL CARRIED FROM PAGE 4 

 

TOTAL CARRIED FROM PAGE 5 

 

TOTAL CARRIED FROM PAGE 6 

 

TOTAL CARRIED FROM PAGE ABOVE 

TOTAL CARRIED TO GRAND 

SUMMARY 

    



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

Item Description Qty Unit Rate Amount 

 Drive ways and Parking     

A Clear site of all grass, bushes, shrubs, small trees and grub up 

roots, and cart away. 

650 sm  

B Allow for carefully Demolishing of 200mm Thick walling 

plastered on both sides approx. 39sm 

1 Item  

C Allow for carefully removing cabro paving avg. 207sm including 

demolition of 200mm Thick walling plastered on both sides 

approx. 39sm 

1 Item 
 

D Cut and cart away excavated material to form levels. 236 CM 
 

E Excavate in bulk n.e 1.5m from ground level, avg 600mm deep and 

cart away 

390 cm 
 

     

F Treat surface of formation with approved total persistent 

Herbicide. 

650 sm  

     

G Treat surfaces with approved ant termite treatment as 

'termidor' or equal and approved 

650 SM  

H Provide. lay and compact to 98% B.S,300mm deep approved 

layers n.e 150mm approved imported fill material as murram or red 

soil 

650 sm 
 

     

J Provide, lay and compact 150mm thick approved hand packed 

hardcore base 

620 SM  

     

J Provide, lay, spread and compact 100mm thick approved sand 

Bed blinding to receive cabro blocks. 

620 sm  

     

K 80mm thick medium duty precast concrete paving blocks 

minimum strength of 49/NM2 laid on sand bed blinding 

interlocking 

620 sm  

L Prepare and apply three coats first quality road marking paint 620 sm 
 

 as 'Crown' or approved alternate equal    

 KERBS AND CHANNELS    

M Provide and joint 250 x 125mm pre-cast concrete half battered 

kerbs on 300 x 325mm concrete bed and haunch to detail and to 

include all necessary excavations and disposal of surplus material 

97 m  

     

N 150mm high road channel around the kerbs 97 m  

 Carried to Summary     
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PROPOSED KIKUYU 
RENOVATIONS 

 
 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  

SECTION NO. 2 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KSHS 

 

 
PERIMETER WALL 

  

 
ELEMENT NO. 1 

  

 
SUBSTRUCTURES (All Provisional) 

  

 
EXCAVATIONS 

  

 
Excavations including maintaining and supporting sides 

and keeping free from water, mud and fallen material 

  

A Clear site of all bushes, shrubs and undergrowth, grub 

up roots and dispose all the arisings as directed by the 

Project Manager 

 

 
120 

 

 
SM 

B Excavate foundation trench not exceeding 1.50 meters 

deep starting from reduced level and stockpile on site as 

directed 

 

 
108 

 

 
CM 

C Excavate for column bases; ditto 89 CM 

D Extra over all excavations for all classes of rock occurring 

at any depth 

 
10 

 
CM 

 
PLANKING AND STRUTTING 

  

E Allow for maintaining and supporting sides of excavations 

and for keeping the same free from fallen materials. 

  

 
Item 

 
DISPOSAL OF WATER 

  

F Allow for keeping excavations free of water and mud by 

pumping, bailing or other approved means. 

  

Item 

 
FILLINGS / DISPOSAL 

  

G Return, fill and ram selected imported murram material 

around foundations. 

 
57 

 
CM 

H Load, wheel and landscape surplus excavated material 

where directed by engineer on site 

 
260 

 
CM 

  
Carried to Collection 

   

     



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  

CONCRETE WORK 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
KSHS 

 

 
Concrete 1:3:6, as described, in:- 

  

A 50mm Thick blinding to strip foundation 72 SM 

B Ditto; to column bases 59 SM 

 
Reinforced concrete 1:1.5:3, as described, in:- 

  

C Strip foundations 18 CM 

D Column bases 18 CM 

E Sub-columns 0 CM 

 
Deformed steel reinforcement bars in structural concrete 

work including bends, hooks, tying wire and spacer blocks 

  

 

F 

 

Assorted bars 

 

3280 
 

KG 

 
Sawn Formwork to:-  

  

G Sides of sub-columns 59 SM 

 
SUB-WALL 

  

 
Walling in natural coursed stone obtained from an 

approved quarry, jointed and bedded in gauged mortar 

(1:3 ) 

  

J 200mm Thick wall in foundations 144 SM 

 
PLINTH 

  

 
12mm Cement and sand (1:3) render on stone or 

concrete work 

  

K Concrete or masonry walling plinths 72 SM 

 
Prepare and apply two coats black bituminous paint to:- 

  

L Rendered concrete or stone surfaces 72 SM 

  
Carried to Collection 

   

     



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

ITEM DESCRIPTI
ON 

QTY UNIT RATE AMOUN
T 

  
Section No. 2 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KSHS 

 

Element No. 1 
 

SUBSTRUCTURES 
 

COLLECTION Page 

 
Total Brought Forward from Page No. 

No 

  

1 

 
2 

 
Carried Forward to Summary of Section No. 
2 

  

   



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  

ELEMENT NO. 2 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
KSHS 

 

 
SUPERSTRUCTURE 

  

 
CONCRETE WORK 

  

 
Reinforced concrete 1:1.5:3, as described, in:- 

  

A Columns 9 CM 

 
Reinforcement 

  

 
Deformed steel bar reinforcement in structural concrete 

work 

  

B 8mm diameter bars 251 KG 

C 12mm diameter bars 254 KG 

 
Sawn Formwork to:- 

  

D Sides of columns 123 SM 

 
WALLING 

  

 
Walling in Dressed natural coursed stone obtained from 

an approved quarry, jointed and bedded in gauged 

mortar (1:3) and including 25g hoop iron reinforcement 

strip in every alternate course  

  

A 200mm Thick walling; Machine-cut 270 SM 

 
Coping 

  

B 250 x 50mm Thick precast concrete coping in cement 

sand mortar mix 1:4, twice weathered and throated; to 

tops of perimeter wall 

 

 
120 

 

 
M 

C 400 x 400 x 50mm thick precast concrete column cap in 

cement sand mortar mix 1:4, four times weathered and 

throated; to tops of columns 

 
 

41 

 
 

NO 

 
Wall Finishes 

  

D Extra Over masonry walling for neat recessed horizontal 

key in cement mortar (1:3) 

 
540 

 
SM 

  
Carried Forward to Summary of Section No. 2 

   

     



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

ITEM DESCRIPTION QTY UNIT 
RATE 

AMOUNT 

  

SECTION SUMMARY 

    
 
 
 

Amount 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KSHS 

 
SECTION No. 2 -PERIMETER WALL 

 

 
Page 

  No  

1 SUBSTRUCTURES 3 

2 SUPERSTRUCTURE 4 

  
Carried to Grand Summary 

  



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

ITEM DESCRIPTION UNIT QTY 
RATE 
(KSH) 

AMOUNT (KSH) 

  

SECTION NO. 3 
    

 
PROVISIONAL SUMS 

 

 
The contractor shall include in his tender the following 

to be deducted in whole or in part as directed by the 

Project Manager 

 

 
ELECTRICAL WORKS 

 

  
PROJECT MANAGER'S ADMINISTRATION EXPENSES 

 

A Allow a Provisional Sum of Ksh 700,000.00 only for 

Project Administration Expenses. 

SUM 

  

ELECTRICAL WORKS 

 

B Allow a Provisional Sum of Kshs 500,000.00 only for 

electrical works 

SUM 

  

MECHANICAL WORKS 

 

C Allow a Provisional Sum of Ksh 500,000.00 only for 

mechanical works and civil works 

SUM 

 
CONTINGENCY 

 

D Allow a Provisional Sum of Ksh 1,000,000.00 only for 

Contingencies 

SUM 

 Carried to Grand Summary     



 

 

PROPOSED KIKUYU 
RENOVATIONS 

 

ITEM DESCRIPTION PAGE NO. AMOUNT (KSHS.) 

  
GRAND SUMMARY 

  

1 PRELIMINARIES 

2 BUILDERS WORK 

3 PARKING 

4 PERIMETER WALL 

5 P.C & PROVISIONAL SUMS 

TOTAL CARRIED TO FORM OF TENDER  

 
 

 

AMOUNT IN WORDS: ……………….…………..…..………………………………………………………………………… 

 
………………………………………………………………………………………………………………………………………………… 

 

CONTRACTOR'S      NAME:…………………………………….…………………………………………………...……………… 

 
ADDRESS:…………………………………………….………………………………………..………………………………………. 

 

 
SIGNATURE:…………………..……………………...………….. DATE:…………………………...……..…………… 

 

 
WITNESS' NAME:………………….………………………..……………………………………………………………………… 

 
ADDRESS:………...……………………………………………..……………………………………………………………………… 

 

 

SIGNATURE:…………………………………...……………..DATE:……………………..……..………………… 


